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THIS DEED is made the day of 2019

BETWEEN:

(1)

(2)

(3)

(5)

THE MAYOR AND BURGESSES OF THE LONDON BOROUGH OF LAMBETH of Lambeth Town
Hall, Brixton Hill, London, SW2 1RW (hereinafter referred to as “the Council”);
METROPOLITAN HOUSING TRUST LIMITED an industrial and provident society registered in
England and Wales (Registration No 16337R) and a Registered Provider of Social Housing
registered with the Homes and Communities Agency (Registration No L0726) whose
registered office is at The Grange, 100 High Street, London, N14 6PW (hereinafter referred to
as “MHTL");

METROPOLITAN DEVELOPMENT SERVICES LIMITED a company registered in England and
Wales (Registration No 05623548) whose registered office is at The Grange, 100 High Street,
London, N14 6PW (hereinafter referred to as "MDSL");

(4) TRANSPORT FOR LONDON of 5 Endeavour Square, Stratford, London, E20 1JN (hereinafter

referred to as “TfL"); and

PRUDENTIAL TRUSTEE COMPANY LIMITED a company registered in England and Wales under
Company Registration Number 01863305 of 10 Fenchurch Avenue, London, EC3M 5AG
(hereinafter referred to as the “Mortgagee”)

jointly referred to as “the Parties”.

RECITALS:

A

This Deed partly supersedes (insofar as it relates to development or any Planning Obligations to
be delivered within Section 2) the agreement dated 11 September 2008 made between the
Council (1), Clapham Park Homes Limited (‘CPHL’) (2), Metropolitan Housing Trust (3) and TfL
(4) pursuant to Section 106 of the 1990 Act (the “Original Section 106 Agreement”).

The Original Section 106 Agreement had in turn fully revoked and superseded the following
agreements made pursuant to Section 106 of the 1990 Act:

(i) an agreement dated 20 June 2006 made between the Council (1), CPHL (2) and MHTL (3);

(ii) an agreement dated 14 August 2007 made between the Council (1), CPHL (2), MHTL (3) and
TIL (4).

The Original Section 106 Agreement was amended pursuant to the following which relate to
Section 1 only:

(i) the first deed of variation made between the Council (1), CPHL (2), MHTL (3) and TfL (4) and
entered into on the 23 January 2014 in respect of the Maytree Nursery (the “Maytree Deed
of Variation”) and the further deed of variation made between the Council (1), MHTL (2),
MLL (3), MDSL (4), Prudential Trustee Company Limited (5) and TfL (6) and entered into on
the 2019 in respect of the Maytree Nursery (the “Maytree
Further Deed of Variation”);

(ii) the second deed of variation made between the Council (1), CPHL (2), MHTL (3) and TfL (4)
and entered into on the 19 February 2014 (the “Phase 1 Deed of Variation”)

(iii) the third deed of variation made between the Council (1), CPHL (2), MHTL (3) and TfL (4)
and entered into on the 19th February 2014 (the “Second Phase 1 Deed of Variation”)

(iv) the fourth deed of variation made between the Council (1), MHTL (2), MDSL (3),
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Metropolitan Living Limited (“MLL") (4), TfL (5), and the Mortgagee (6) and entered into on
the 19 June 2019 (the “Highways Deed of Variation”)

(v) the fifth deed of variation made between the Council (1), MHTL (2), Metropolitan Living
Limited (3), MDSL (4), TfL (5) and the Mortgagee (6) and entered into on the 25" September
2019 (the “Agnes Riley Deed of Variation”)

and was also supplemented by:

(vi) the supplemental deed made between the Council (1), CPHL (2), MHTL (3) and TfL (4) and
entered into on 26 September 2014 in relation to the site at Thorold House, Forster Road,
London SW2 4NL (the “TH Supplemental Deed”) ; and

(vii)the supplemental deed made between the Council (1), CPHL (2), MHTL (3) and TfL (4) and
entered into on 26 September 2014 in relation to the site at 8-28 Bourke Close, London SW4
8ER and surrounding land (the “BC Supplemental Deed”, and together with the TH
Supplemental Deed, the “Supplemental Deeds”);

(the “Original Section 106 Agreement (as amended)”).

The Original Section 106 Agreement (as amended) remains extant insofar as it relates to
development or any planning obligations to be delivered within Section 1. All other provisions
in the Original Section 106 Agreement insofar as it relates to development or any planning
obligations to be delivered within Section 2 save for those planning obligations secured for
Section 2 but delivered within Section 1 are from the Implementation Date thereafter
superseded.

MHTL and MDSL are interested in the Sites as they wish to carry out the Development pursuant
to the Planning Permission.

MHTL is the freehold owner of that part of the Sites as the same is registered under title
numbers TGL255605, TGL271843, TGL276794, TGL276795 and TGL277393 at the Land Registry.
MHTL is the leasehold owner of that part of the Sites as the same is registered at the Land
Registry under title numbers listed in Part 2 of Schedule 2.

MDSL is the freehold owner of the part of the Sites as the same is registered under title numbers
TGL276791 at the Land Registry.

Third parties are the owners of leasehold properties within the Sites as the same are registered
at the Land Registry under the title numbers set out at Schedule 13. It is hereby agreed that
these leasehold owners are incapable of implementing the Planning Permission or meeting the
obligations under this Deed and will therefore not be joined as parties to this Deed.

CPHL is not a party to this Deed as by virtue of a Transfer of Engagements made pursuant to
Section 110 of the Co-operative and Community Benefit Societies Act 2014 and registered at
the Financial Conduct Authority on 26 January 2017, CPHL transferred its engagements to
MHTL.

The Council is the local planning authority for the purposes of the 1990 Act and the local
highway authority for the purposes of the 1980 Act for highways within its administrative area
(not controlled or managed by TfL) and it is the Council by whom the obligations contained in
this Deed are enforceable.

The obligations contained in this Deed are planning obligations for the purposes of the 1990 Act
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and for the purposes of the 1980 Act for highways for which the Council is the local highway
authority.

TfL enters into this Deed in its capacity as statutory public transport services provider and as
the highway authority responsible for the TfL Highways. TfL also owns land within the Sites but
it is not entering this Deed as a landowner.

The Council considers that the Council’s Highway Works and the TfL Highway Works will be of
benefit to the public.

The Planning Application was submitted to the Council and considered at the Council's Planning
Applications Committee on 14 March 2018 where the Council resolved to grant the Planning
Permission subject to conditions and the satisfactory completion of this Deed.

The Council is satisfied that the obligations in this Deed are planning obligations for the
purposes of Section 106 of the 1990 Act and comply with the statutory tests in Regulation 122
of the Community Infrastructure Levy Regulations 2010 (as amended) and are necessary to
make the Development acceptable in planning terms; directly related to the Development and
fairly and reasonably related in scale and kind to the Development.

Having regard to the provisions of the Council’s development plan and the planning
considerations affecting the Application Site the Council considers that the Development ought
only to be permitted subject to the terms hereof.

The Affordable Housing Reviews contained within this Deed provide for a pre-implementation
review (where triggered) and a pre-completion review of the Development.

For the avoidance of doubt, the Stock Transfer Agreement (STA) (as defined herein) remains in
place and the provisions therein continue to apply. The STA is not a planning document and
relates to the principles of the original estate transfer from the Council to the predecessor of
the Owner for re-development.

The Mortgagee has a registered charge over title numbers listed in clause 19 hereof and agrees
to bind its interest to and in accordance with the terms of this Deed.

NOW THIS DEED WITNESSETH:

DEFINITIONS

1.1. The following words and phrases shall unless the context otherwise requires bear the following

meanings:
“1980 Act” the Highways Act 1980;
“1990 Act” the Town and Country Planning Act 1990 (as amended);

“Above Ground Works” | means any works above ground level undertaken pursuant to the
Planning Permission;




“Acts”

Section 106 and 106A of the Town and Country Planning Act 1990,
Section 16 of the Greater London Council (General Powers) Act
1974, Section 33 of the Local Government (Miscellaneous
Provisions) Act 1982 Section 38 and 278 of the Highways Act 1980,
Section 111 of the Local Government Act 1972 and section 1 of the
Localism Act 2011 in each case any statutory amendment, variation,
substitution or re-enactment thereof together with all other
statutory powers and Acts pursuant to which the parties hereto
shall be empowered to enter into this Deed;

“Additional Affordable
Housing”

means any Affordable Housing to be provided as a result of an
Affordable Housing Review calculated using the formula set out in
Appendix A (Additional Affordable Housing) to Schedule 3
(Housing);

“Affordable Housing”

means social rented, affordable rented and intermediate housing
or any other affordable housing product approved in advance and
in writing by the Council, where the rent or the price are
permanently reduced directly or indirectly by means of public or
private subsidies such that it can be afforded by persons or families
on low incomes including those who cannot afford general market
housing or are in low paid employment or by employees in public
services or otherwise defined as essential to the local community
or economy who would otherwise not be able to afford it, or for the
subsidy to be recycled for alternative affordable housing provision;

“Affordable Housing
Details”

the details relating to Affordable Housing approved in writing
pursuant to paragraph 1 of Part 1 (Affordable Housing Delivery) of
Schedule 3 (Housing), paragraph 1.1;

“Affordable Housing
Provider”

means:

(a) a provider of Affordable Housing registered under section
111 of the Housing and Regeneration Act 2008 (or such
other relevant previous or amended or replacement
statutory provision);

(b) an approved development partner of Homes England (or
any successor agency) which is eligible to obtain grant
funding; or

(c) any other body specialising in the provision of Affordable
Housing

in each case either nominated or approved by the Council;

“Affordable Housing
Review"

means either the First Affordable Housing Review or the Second
Affordable Housing Review as the context shall so admit and
references to “Affordable Housing Reviews” shall be construed
accordingly;

“Affordable Housing
Units”

means the New Dwellings that are to be provided as Affordable
Housing and as listed in the tables set out in Appendix 1 (Market
Housing Units and Affordable Housing Units Mix) under the
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headings of “Affordable Rented” and “Intermediate”;

“Affordable Rent
Terms”

means tenancies let in accordance with the benchmarks for London
Affordable Rented Housing;

“Affordable Rented
Units”

means the Affordable Housing Units to be provided on Affordable
Rent Terms by a Registered Provider of Social Housing and as listed
in the tables set out in Appendix 1 (Market Housing Units and
Affordable Housing Units Mix) (Housing) under the heading of
“Affordable Rented”;

“Agreed Purposes”

means the provision of new dwellings on the Application Site to be
used as Affordable Housing or subject to paragraphs 7 and 8 of Part
2 (Affordable Housing Review) of Schedule 3 (Housing) of Offsite
Dwellings including the acquisition of Offsite Dwellings in addition
to the new dwellings on the Application Site but excluding
refurbishment, maintenance and improvement of dwellings (save
for any initial refurbishment and improvement of any additional
dwellings acquired) and/or as agreed between the Council and the
Owner acting reasonably (provided that such is in accordance with
the Owner’s governing rules) for the provision or funding of any
capital projects in the Local Area;

’

“Agnes Riley Gardens’

means the area shaded purple on Plan 3;

“the Agnes Riley Deed
of Variation”

means the fifth deed of variation to the Original Section 106
Agreement dated 25 September 2019 entered into between the
Council (1), MHTL (2), Metropolitan Living Limited (3), MSDL (4), TfL
(5) and the Mortgagee (6);

“Anticipated Practical
Completion Date”

shall mean the date on which the Owner proposes for Practical
Completion of the Development;

“Application”

means the Application for full planning permission submitted to the
Council on 31 July 2017 and allocated reference number
17/03733/FUL;

“Application Site”

the land subject to the Application as the same is shown edged red
on Plan 1;

“Apprenticeship”

means Level 2 apprenticeship or above and “Apprentice” shall be
construed accordingly;

“Assistant Director of
Homes and
Communities”

the Council’s Assistant Director of Homes and Communities, or any
other officer properly exercising the authority of that person from
time to time;

“Average Affordable
Rented Housing Value”

means the average value of London Affordable Rented Housing
floorspace per square metre on the Sites as at the date of
calculation of any Additional Affordable Housing to be assessed by
the Council and the Owner;




“Average Habitable
Room Size”

means the average size (in square metres) of a Habitable Room
within dwellings to be constructed pursuant to the Planning
Permission within the Sites as at the date of calculation of any
Additional Affordable Housing to be assessed by the Council and the
Owner;

“Average Market
Housing Value”

means the average value of floorspace per square metre of Market
Housing Units as if they had been constructed at the Sites as at the
date of calculation of any Additional Affordable Housing to be
assessed by the Council and the Owner;

“Average Intermediate
Housing Value”

means the average value of London Shared Ownership Housing
floorspace per square metre as at the date of calculation of any
Additional Affordable Housing to be assessed by the Council and the
Owner;

“BCIS All in Tender Price
Index”

means the Building Cost Information Service All in Tender Price
Index produced by the Royal Institution of Chartered Surveyors or
(if such index ceases to be published or is otherwise unavailable for
use) such alternative basis for indexation as may be agreed
between the Owner and the Council and references to “BCIS Index”
shall be construed accordingly;

“Block E01”

The 97 residential units within the block to the west of Site E;

“Block E02”

The 191 residential units within the block to the north of Site E;

“Block E03”

The 84 residential units within the block to the east of Site E;

“Block FO1”

The 57 residential units within the block to the north of Site F;

“Block F02”

The 61 residential units within the block to the west of Site F;

“Block F03”

The 39 residential units within the block to the south of Site F;

“Block F04”

The 7 residential units within the block to the east of Site F;

“Building”

includes any structure or erection, any building constructed as part
of the Development and any part of a building, but does not include
plant or machinery comprised in a building;

“Building Regulations
Part (L)”

means Part L (Conservation of Fuel and Power) of paragraph 1 of
Schedule 1 of Building Regulations 2010 (SI 2010/2214) as at the
date of the Energy Statement;

“Bus Interchange”

means the bus interchange as labelled and shaded in red on Plan 2;

“Bus Services
Contributions”

the sum of £650,000.00 (six hundred and fifty thousand pounds)
payable by the Owner to the Council (and subsequently payable by
the Council to TfL) in accordance with Part 1 (Bus Improvements) of
Schedule 8 (Transport) and following receipt by the Council (and
subsequently to TfL) to be used by TfL to enhance capacity on




existing bus services which serve the Application Site and the
vicinity;

“Bus Driver Facilities”

means temporary (as appropriate during construction of the
Development only) and permanent facilities for bus drivers
including a waiting room, kitchen and male and female toilets to be
located in an area reasonably convenient to the existing bus driver
facilities in the vicinity of the Application Site;

“Bus Driver Facilities
Scheme”

means a scheme of detailed plans, drawings, specifications and
other information to demonstrate how adequate Bus Driver
Facilities will be maintained during (on a temporary basis as
necessary) and following (on a permanent basis) construction of the
Development;

“Bus Infrastructure
Contribution”

the sum of £108,127.87 (one hundred and eight thousand one
hundred and twenty seven pounds and eighty seven pence) payable
by the Owner to the Council (and subsequently payable by the
Council to TfL) in accordance with Part 1 of Schedule 8 and following
receipt by the Council (and subsequently to TfL) to be used by TfL
to upgrade existing bus shelters in the vicinity of the Application
Site, which, for the avoidance of doubt, are the following:

Poynders Road

0122/0417 1403 — (Clarence Avenue, Eastbound) - Upgrade Insignia
Mk1a to Landmark London Mkla

0122/0119 14659 — (Poynders Court, Westbound) - Upgrade
Insignia Mk1 to Landmark London Mk1a

0122/0418 12755 — (King’s Avenue, Eastbound) - Upgrade Insignia
Mk1a to Landmark London Mkla

Kings Avenue

0122/0242 12778 — (Atkins Road, Southbound) - Upgrade Insignia
Mk1a to Landmark London Mk1la

0122/0240 12773 — (Thorncliffe Road, Northbound) - Upgrade
Insignia Mk1a to Landmark London Mk1a

0122/0274 12774 —(Thorncliffe Road, Southbound) - Upgrade
Insignia Mk1a to Landmark London Mkla

0122/0134 12781 — (Lexton Gardens, Northbound) - Upgrade
Insignia Mk1a Ext to Landmark London Mkla

0122/0359 BP2251 — (Copthorne Avenue, Southbound) - Upgrade
Insignia Mk1a to Landmark London Mk1la

Atkins Road

0122/0329 12758 — (New Park Road, Westbound) - Upgrade
Insignia Mk1a to Landmark London Mk1la

0122/0326 12757 — (New Park Road, Eastbound) - Upgrade Insignia
Mk1la to Landmark London Mkla




Streatham Place

0122/0328 12759 — (Streatham Place, Eastbound) - Upgrade
Insignia Mk1 to Landmark London Mk1

BP2083 — (Streatham Place, Westbound) - No shelter here,
possibility for new Landmark London Mk1

“Calculation Period”

means:

(a) in respect of the First Affordable Housing Review the period
from and including the Initial Review Date until but excluding
the First Review Date (“First Calculation Period”); and

(b) in respect of the Second Affordable Housing Review the period
from and including the First Review Date until and including the
Second Review Date (“Second Calculation Period”);

“Carbon Offset
Calculation”

means the sum to be calculated at Practical Completion of each
Phase 1, 2, 3 and 4 subject always to the Carbon Offset Contribution
Cap by multiplying the amount of tonnes of CO2 emitted per annum
x £1,800 in respect of the performance of the Development within
the Application Site (as built, Building Regulations Part L) as
demonstrated within the Energy Strategy Review;

“Carbon Offset
Contribution”

means the sum in pounds (£) as identified as a the result of the
relevant Carbon Offset Calculation (subject always to the Carbon
Offset Contribution Cap);

“Carbon Offset
Contribution Cap”

means the aggregate cap of £3,256,200 (three million, two hundred
and fifty-six thousand, two hundred pounds) assessed for the whole
Development within the Application Site based on the remaining
level of carbon emissions required to be offset, this being 1,809
tonnes (65% of remaining carbon emissions to be generated as a
result of the Development within the Application Site, following
deduction of the carbon emissions which have been identified in
the Energy Statement as being achieved (35%)) x £1,800 and such
sum is to be applied by the Council towards measures to reduce the
amount of carbon dioxide released into the atmosphere in the
London Borough of Lambeth;

“Car Club”

means a scheme which gives members of car clubs access to a pool
of cars or other light vehicles for flexible periods of time on a pay-
as-you-drive or similar basis;

“Car Club Membership”

means free residential membership to a Car Club;

“Car Club Operator”

means an operator of the Car Club at the Development appointed
by the Owner (and approved by the Council) who will be
responsible for the operation of the Car Club including bookings and
charges;

“Car Club Scheme”

means the Scheme to be provided on the Application Site to be
approved by the Council pursuant to paragraph 1 of Part 5 (Car




Club) of Schedule 8 (Transport) and to include:

(@) the relevant number of the Car Parking Spaces to be made
available by the Owner to residents in each Phase provided that
the total number of Car Parking Spaces in respect of the
Development which the Owner is obliged to provide for the Car
Club not exceeding 9 (nine) spaces;

(b) the payments of money to the Car Club Operator to be paid in
respect of each Phase; and

(c) any Car Club Spaces suitable for parking Hybrid/EV Cars to be
designated for operation of the Car Club, having used
reasonable endeavours to enable Hybrid/EV Cars to be used as
part of the fleet of cars to be allocated for the purposes of the
Car Club, demonstrating written evidence of the attempts
made to secure the use of Hybrid/EV Cars with the Car Club
Operator;

“Car Club Spaces”

means the 9 (nine) spaces to be provided on the Application Site as
part of the Development and allocated for use of the Car Club by
the Council pursuant to paragraph 4 of Part 5 (Car Club) of Schedule
8 (Transport);

“Car Parking
Management Plan”

means the strategy to be prepared by the Owner and submitted to
the Council in accordance with paragraph 1 (Submission of Car
Parking Management Plan) of Part 2 (Car Parking Provision, Control
and Management) of Schedule 8 (Transport), such plan to
demonstrate how the estate parking will be managed which will
include but not be limited to:

(a) a strategy for the allocation and management of parking
permits to residents/businesses within the Estate;

(b) a review mechanism to demonstrate the demand for disabled
spaces, requiring the disabled space provision to be increased
if corresponding demand is demonstrated;

(c) setting out how the Owner’'s management of the Estate CPZ
will work alongside and if possible be aligned with the
surrounding CPZs operated by the Council;

(d) the details of the provision and management arrangements
for the Car Parking Spaces and car parking on and within the
vicinity of the Application Site and once a final version is
agreed and approved in writing by the Council is thereafter to
be implemented; and

(e) updating the car parking management plan submitted with
the Application;

“Car Parking Spaces”

means the spaces which are designated or constructed or laid out
on the Application Site for the parking of a car whether or not at
ground level and whether or not in a garage and whether on-street
or off-street but excluding parking spaces on highway existing at the
date hereof;




“Central Park”

means the area of land known as the Linear Park running from
north-west to south-east within Site C as shown for identification
purposes edged dark blue on Plan 3 and which will include fitness
and wellbeing facilities including a jogging route; sanctuary spaces,
the Western Woodland Play Area and King’s Avenue Arrival Square;

"Certificate of Practical
Completion"

means (as appropriate) a certificate issued whether under any one
or more of a certificate of Practical Completion or a partial
possession certificate or sectional completion (as relevant and as
the context so requires) in respect of works as issued by the
relevant Owner’s agent, architect, surveyor, engineer or other
certifying officer as the case may be under the relevant building
contract entered into in respect of such works, or in the extent that
such relevant works are constructed by a party other than the
Owner the issue of such certificate by that other party’s agent,
architect, surveyor, engineer or other certifying officer;

“Commencement”

means the construction of Above Ground Works and references to
“Commence Above Ground Works” “Commencement of Above
Ground Works” and “Commencing Above Ground Works” and
“Commencement of Development” and “Commenced” shall be
construed accordingly;

“Commercial Units”

means the part of the Development comprising 2,537 square
metres of non-residential floorspace providing retail floorspace
(Class A1/12/A3/A4);

“Communications
Channel”

means an electronic and/or printed means of dissemination of
information which may include one of more of the following:
website; social media platform; newsletter; flyer;

“Committed”

means a contractual commitment agreed between the Council and
a third party for works or services to facilitate the relevant
obligations set out in this Deed;

“Community Growing
Areas”

those areas to be provided in the following locations:

(a) tothe north-western corner of Agnes Riley Gardens

(b) within the Green Avenues between Sites C01, C02 and C03;
(c) to the north-west of Site CO6;

(d) to the west of Site EO1

(e) within the podium garden spaces to Sites C01, C02, C03, E03,
FO1, FO3 and

(f) within the open space to the south of Site FO1;

each as shown by a dashed brown line on Plan 3;

“Community Resource
Centre”

means the Temporary Community Resource Centre and the
Permanent Community Resource Centre;
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“Community Resource
Centre Location”

a location or locations within the land shown labelled and shaded
blue on Plan 3 suitable in all respects for the Temporary Community
Support Resource Centre and the Permanent Community Support
Resource Centre the exact location/s of which are to be agreed by
the Owner and the Council or in default of agreement to be fixed
by the Expert pursuant to Clause 12 (Resolution of Disputes);

“Commuted
Maintenance Sums”

means the sum to be paid to the Council as part of the process for
adopting the Phase 1A Highway and to cover the costs of the
continued maintenance and repair of the Phase 1A Highway;

“Construction Phase”

means the period of the building out of the Development from
Implementation to a point at which the entire Development is
Practically Completed;

“Contamination”

means all or any pollutants or contaminants, including any chemical
or industrial, radioactive, dangerous, toxic or hazardous substance,
waste or residue (whether in solid, semi-solid or liquid form or a gas
or vapour) and including without limitation genetically modified
organisms;

llcorell

means each self-contained block of residential accommodation,
being A01-A, A01-B, A01-C, A01-D, AO1-E, AO1-F, A01-G, BO1-A,
B0O1-B, BO1-C, CO1-A, C01-B, CO01-C, CO1-D, CO1-E, CO1-F, CO1-G,
C01-H, C02-A, C02-B, C02-C, C02-D, CO2-E, CO2-F, CO3-A, C03-B,
C03-C, C03-D, C03-E, C04-A, C04-B, C04-C, C05-A, C0O5-B, C06-A,
C07-A, C07-B, C07-C, CO7-D, C08-A, DO1-A, D01-B, E01-A, E01-B,
E01-C, EO2-A, E02-B, E02-C, EO3-A, E03-B, FO1-A, FO1-B, FO2-A, FO3-
A, FO3-B and FO4-A andF01-A, FO1B E03-A, E03-B as identified on
Plan 9 and reference to Core means to any one of them;

“Council”

the party of the first part hereto which shall include its successors
In function from time to time;

“Council’s Highway
Works”

means the works to be undertaken to the public highway at King’s
Avenue pursuant to the Council’s Section 278 Agreement and which
comprise the following:

(a) anew signalised pedestrian crossing;

(b) removal of on-street parking spaces and provision of cycle
lanes; and

(c) such other works as are required by the Council as highway
authority and agreed with the Owner;

as shown on Plan 12A, Plan 12B and Plan 12C; and

(d) such other works as are agreed between the Council as highway
authority and the Owner;

“Council’s Section 278
Agreement”

an agreement or agreements to be made in relation to each Phase
of the Development between the Council and the Owner pursuant
to Section 278 of the 1980 Act relating to the carrying out of the

11




Council’s Highway Works;

“Controlled Parking
Zone” or “CPZ"

any Controlled Parking Zone (excluding the Estate CPZ) operated by
the Council;

“CPZ Contribution”

means the sum of £155,000.00 (one hundred and fifty five thousand
pounds) to be spent by the Council following receipt for
consultation and/or implementation of any additional CPZ within
the vicinity of the Development;

“Crescent”

acircular area of public open space surrounded by Site C06, Site CO7
and Site C0O8 to the south as labelled and edged in green on Plan 3
to be used for informal recreation and events;

“Crescent Portion”

means the area to be located within the Crescent such area being
not less than 2000 square metres which is to be turfed for use and
completed in accordance with paragraph 2.5 of Part 1 (Public Realm
and Park) of Schedule 6 (Public Realm and Open Spaces) hereof, as
shown edged and shaded green on Plan 3;

“Cycle Infrastructure
Contribution”

means the sum of £150,000.00 (one hundred and fifty thousand
pounds) payable by the Owner to the Council (and subsequently
payable by the Council to TfL) in accordance with Part 3 (Cycle
Infrastructure Contribution) of Schedule 8 (Transport) to be used
for the purpose of carrying out the Cycle Infrastructure Study and
to contribute where considered by TfL to be feasible and
reasonable practicable towards the cost of implementing
recommendations identified in the Cycle Infrastructure Study;

“Cycle Infrastructure
Study”

means a study to be undertaken by TfL in consultation with the
Council to develop and test feasibility designs in order to identify
improvements to cycling provision at and around the junction at
King’s Avenue and the South Circular (A205);

“Deeds of Variation”

means the Maytree Deed of Variation, the Maytree Further Deed
of Variation, the First Phase 1 Deed of Variation, the Second Phase
1 Deed of Variation, the Highways Deed of Variation and the Agnes
Riley Deed of Variation;

“Development”

the residential-led, mixed use regeneration of the Application Site
comprising the demolition of buildings (864 residential units and
614 sq.m (GIA) of non-residential floorspace) and the construction
of new buildings comprising 2,532 new residential units (Class C3);
2,537 sq.m (GIA) of non-residential floorspace providing retail
floorspace (Class A1/A2/A3/A4), community facilities (Class D1/D2)
including a new community resource centre, and office floorspace
(Class B1); specified accesses and highway improvements (including
new accesses on to the local road network and new estate roads),
demolition of existing and provision of new bus driver facility; car
and cycle parking; the provision of areas of public open space, play
facilities, hard and soft landscaping and public realm works; and an
energy centre and district heating;
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“Dwelling Occupation
Date”

means the date of Occupation of a certain number of specified New
Dwellings;

“the East/West Route”

means a Movement Route within the Application Site leading
between the east and west of the Application Site, i.e. connecting
Clarence Avenue, King’s Avenue and New Park Road, other than the
South Circular Road and not including any movement routes
outside of the Application Site and references to “E/W Route” will
be construed accordingly;

“E/W and N/S Route
Works”

means the works to be undertaken to the East/West Route and
North/South Routes in accordance with the Internal Routes
Specification;

“Education
Contribution”

means the First Education Payment the Second Education Payment
and the Third Education Payment which for the avoidance of doubt
amounts to £3,305,921.05 (three million, three hundred and five
thousand, nine hundred and twenty one pounds and five pence)and
which is to be used following receipt by the Council for the provision
of a facility on the Education Site for Education Purposes;

“Education Site”

the land known as New Park Road (formerly Parsons House and
Aspinall House) New Park Road, London SW2 4EU as more
particularly shown edged red on Plan 5 and for the purposes of the
Education Site Transfer subject to such minor amendment as
agreed in writing between the Owner and the Council;

“Education Site
Completion Date”

means the date twelve months from the date of this Deed;

“Education Site
Transfer”

the transfer of the freehold to the Education Site in the form
appended at Appendix 4 to this Deed with such amendments as
agreed in writing between the Owner and the Council;

)

“Educational Purposes’

any use for the provision of education within the scope of Use
Class D1(c) of the Town and Country Planning (Use Classes)
Order 1987 as amended;

“Eligible Purchaser”

means a purchaser or purchasers whose household income at the
date of purchasing the relevant London Shared Ownership Housing
Unit does not exceed the relevant upper limit specified in the latest
London Plan Annual Monitoring Report;

“Employability Support”

means a bespoke pre-employment and training programme that is
intended to enable Lambeth Residents to access Jobs being created
including arrangements for guaranteed interviews for suitably
qualified candidates in relation to planned vacancies;

“Employment
Generating Areas”

means the areas or units within the Development which are capable
of generating employment and which include but is not limited to
the Commercial Units (uses within Use Class A1/A2/ A3/A4),
community facilities (Use Class D1/D2), community resource
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centre, office floorspace (Use Class B1), employment linked to
residential uses (such as but not limited to concierges) the public
open space, the public realm (and the Energy Centre) and reference
to “Employment Generating Area” shall be construed accordingly;

“Employment
Opportunity”

means (together or such of the following as the context requires)
Job, Apprenticeship, Employability Support or End Use Support for
Long-term Unemployed (and a reference to a type of Employment
Opportunity is a reference to any one of those categories) and
“Employment Opportunities” shall be construed accordingly;

“Employment and Skills
Contribution”

means £6.7 million as indexed in accordance with paragraph 1.3 of
Part 1 (Employment and Skills Plan) of Schedule 4 (Skills, Training
and Employment) and to be used to comply with the objectives and
initiatives of the Employment and Skills Plan;

“Employment and Skills
Supplementary
Planning Document”

means the Council’s planning document published in February 2018
setting out its policies on employment and skills provision and
opportunities and the Council’s approach to securing appropriate
contributions through Section 106 agreements towards
employment and skills initiatives which are to be made available
within the borough of Lambeth a copy of which is appended at
Appendix 3;

“Employment and Skills
Obligations”

means those obligations to be met by the Owner and as set out in
paragraph 2 and 3 of Part 1 (Employment and Skills Plan) of
Schedule 4 (Skills, Training and Employment);

“Employment and Skills
Period”

means the period of not less than 21 (twenty one) years being the
full period from the date of Commencement and including the
Construction Phase and the Occupation Phase;

“Employment and Skills
Plan”

means together the ESCP and the ESOP or each one as to be
provided and prepared by the Owner for submission to the Council
for its written approval such document to be prepared in
accordance with the requirements set out in paragraphs 2.1-2.3
and 2.8-2.10 of Part 1 (Employment and Skills Plan) of Schedule 4
(Skills, Training and Employment), with the Employment and Skills
SPD or as otherwise agreed in writing by the Council and which will
be in line with the Construction Industry Training Board/National
Skills Academy for Construction;

“Employment Skills
Construction Plan” or
“ESCP”

means the document relating to skills training and employment
during the Construction Phase as required by paragraph 2.1 of Part
1 (Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment);

“Employment Skills
Occupation Plan” or
“ESOP”

means the document relating to skills training and employment
during the Occupation Phase as required by paragraph 2.8 of Part 1
(Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment);
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“End Use Support for
Long-term
Unemployed”

means in relation to the Occupation Phase a workplace opportunity
(including a placement) that (in the case of a placement) lasts for a
minimum of 6 months and has appropriate support to make it
suitable for Long-term Unemployed and that is open to candidates
nominated by the Council (or another agency as agreed by the
Council) in addition to candidates identified by other means;

“Energy Centre”

an area containing combustion equipment for the purpose of
generating heat for space heating and/or domestic hot water
which, will be capable of connection to all New Dwellings and
Commercial Units;

”

“Energy Statement

means the energy statement submitted with the Application dated
July 2017 (file reference

550831ys11Julyl7 FDO1_Energy_Statement.docx);

“Energy Strategy
Review”

means a review to be undertaken in accordance with the provisions
of the Energy Statement , London Plan Policy 5.2 and Schedule 10
(Environmental Sustainability Infrastructure and Building Practice)
hereof to:

(a) provide discrete assessments of:
i)  each Building (as built);
ii) each Phase Practically Completed (as built);

iii) the Phases as Practically Completed (as built) by the
date/s of each assessment on a cumulative basis; and

iv) the whole Development Practically Completed within the
Application Site (as built)

such assessments using the methodology provided within the
Energy Statement using as built calculations in accordance
with Building Regulations Part L and taking account of any
buildings outside the Application Site which have been
connected to any district heating system within the Application
Site;

(b) measure and show the amount of tonnes of C02 emitted per
annum produced by the Development within the Application
Site as Practically Completed (as built) in comparison to the
Energy Statement;

(c) set out the Carbon Offset Calculation and as a result the
Carbon Offset Contribution to be paid by the Owner to the
Council;

(d) provide the overall carbon reduction of the Development
within the Application Site as built, expressed as a percentage;
and

(e) take into account any heat exports from the Development to
developments external to the Application Site;
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“ES Compliance
Payment”

means a payment in lieu of the Owner’s obligations contained in
Schedule 4 arising in the circumstances specified in this Schedule
and calculated in accordance with paragraph 4.4.3 of Part 1
(Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment);

“ES Discharge Letter”

means the written confirmation required by paragraph 4.6 of Part
1 (Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment) to be issued by the Council on satisfaction of the
Owner’s Employment and Skills Obligations;

“ES Final Report”

means the document required by paragraph 4.3 of Part 1
(Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment) to be submitted by the Owner to the Council for the
purposes of setting out final performance against targets and any
other matters as specified by the Employment and Skills Plan;

“ES Progress Report”

means the document required by paragraph 4.2 of Part 1
(Employment and Skills Plan) of Schedule 4 (Skills, Training and
Employment) to be submitted by the Owner to the Council for the
purposes of setting out interim performance against targets and
any other matters as specified within the Employment and Skills
Plan;

“ES Remedial Plan”

means the document to be submitted by the Owner to the Council
(if requested by the Council) in the event that the Council (acting
reasonably) determines that there has been or is likely to be
material non-attainment of Target Number(s) of Employment
Opportunities for Lambeth Residents and that sets out strategies
for achieving the relevant Target Number(s);

“Estate” means the Clapham Park Estate which is part of the Application Site
as shown on Plan 1;
“Estate CPZ” means the controlled parking zones to be created within the

Application Site which are to be managed and maintained by the
Owner pursuant to the Car Parking Management Plan;

“Estimated GDV”

means the estimated Market Value (as at the date of calculation of
the Second Surplus on the Second Review Date) of the New
Dwellings and Commercial Units within the Application Site which
are yet to be disposed of, to be determined from the available
comparable market evidence (including sales values within the
Development and prevailing market conditions);

“Existing Residents”

any non-leasehold resident (with a direct tenancy agreement with
MHTL) of any residential building within the Estate not constructed
and completed as part of the Planning Permission as at the
completion of this Deed,;

“Financial Year”

shall mean the period of 1% April to 31 March or such other annual
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period as notified by the Owner to the Council;

“First Affordable
Housing Review”

means the review to be undertaken pursuant to Part 2 (Affordable
Housing Review) of Schedule 3 (Housing) for the purpose of the
calculation of the First Surplus (if any);

“First Education
Payment”

£495,888.16 (four hundred and ninety five thousand eight hundred
and eighty eight pounds and sixteen pence);

“First Financial Year”

shall mean the first Financial Year within which the Development is
Commenced;

“First Occupation”

means the first Occupation of any part or Phase of the
Development;

“First Occupation Date”

means the date of First Occupation of the Development or any part
thereof (excluding the First Dwelling to be Occupied);

“First Outline Planning
Permission”

the planning permission granted by the Council pursuant to
application number 05/02732/0UT;

“First Phase 1 Deed of
Variation”

means the second deed of variation to the Original Section 106
Agreement dated 19 February 2014 entered into by the Council (1),
Clapham Park Homes Limited (2), MHTL (3) and TfL (4) pursuant to
the Acts;

“First Review Date”

means the date the First Affordable Housing Review is carried out;

“First Surplus”

means ‘A’ calculated as follows:
A=(B+C)—((D+E)+(F+G))
where:
B is actual Project Income in respect of the First Calculation Period
Cis Initial Project Income
D is Initial Project Costs
E is actual Project Costs in respect of the First Calculation Period
Fis Initial Profit
G is Profit in respect of the First Calculation Period

provided that if A is a negative number the First Surplus will be
deemed to be zero;

“Fully Serviced”

fitted and connected to all service media including without
limitation water, electricity, gas, telecommunications media,
sewers and drains;

llG LAII

means the Greater London Authority of City Hall, The Queen’s Walk,
London SE1 2AA;

“GLA’s Homes for

means the website provided by the GLA which advertises available
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Londoners Website”

intermediate affordable housing and provides a link to the relevant
providers;

“Green Avenues”

to be located in between the Individual Sites within the wider Site
C and Site E and Site F as shown and edged light green on Plan 3;

14

“Gross Internal Area

gross internal area calculated in accordance with the Royal
Institution of Chartered Surveyors “Code of Measuring Practice”;

“Gyratory”

means the road intersection to the south of Site C04 and to the east
of Site CO5 within the South Circular Road as shown edged orange
and labelled “Gyratory” on Plan 3;

“Habitable Room”

a habitable room is any room used or intended to be used for
sleeping, cooking, living or eating purposes. Enclosed spaces such
as a bath or toilet facilities, corridors, hallways, utility rooms or
similar should not be considered habitable rooms;

“Head of Development
Management”

the Council’s Head of Development Management or any other
officer properly exercising the authority of that person from time to
time;

“Highway Works”

means the Council’s Highway Works and the TfL Highway Works as
are authorised by the Planning Permission or related to or
necessitated by the Development;

“the Highways Deed of
Variation”

means the fourth deed of variation to the Original Section 106
Agreement dated 19 June 2019 entered into by the Council (1),
MHTL (2), MDSL (3), MLL (4), TfL (5), and the Mortgagee (6);

“Historic
Contamination”

any Contamination which exists at the Education Site and which the
Owner has not caused or which existed on or prior to the Stock
Transfer Date;

“the Hub”

the open spaces running parallel to either side of King’s Avenue to
the north of the South Circular Road as shown edged pink on Plan
3;

“Hybrid/EV Cars”

means cars in the case of:
(a) hybrid, run partly by electricity and partly by petrol and

(b) electric vehicle (EV), run solely by electricity;

“Implementation”

means implementation of the Planning Permission by the carrying
out of any material operation within the meaning of Section 56(2)
and (4) of the Town and Country Planning Act 1990 and
“Implement” and “Implemented” and cognate expressions will be
interpreted in accordance with this definition provided that:-

(a) ground investigations site survey works;

(b) laying of services and service media;
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(c) construction of boundary fencing or hoardings;
(d) construction of temporary accesses;

(e) archaeological investigation;

(f) noise attenuation works;

(g) works of site clearance;

(h) temporary structures and buildings;

(i) works of refurbishment to existing buildings; and
(j) below ground works

shall not be taken to be a material operation as defined in the said
Sections 56(2) and (4) for the purposes of this Deed;

and “Implementation Date” shall mean the date of
Implementation;

“Individual Site”

has the meaning given to it in the definition of “Sites” contained in
this clause 1.1;

“Interim Bus
Interchange”

means the interim bus interchange as labelled and shaded in red on
Plan 8;

“Intermediate Housing
Units”

means the Affordable Housing Units as listed under the heading
“Intermediate” within the tables set out in Appendix 1 (Market
Housing Units and Affordable Housing Mix) which are to be
provided on Shared Ownership Terms and as Shared Equity Units to
eligible households who meet the criteria for Affordable Housing
and the term “Intermediate Housing Unit” shall be construed
accordingly;

“Internal Routes
Management and
Access Plan”

means the plan dealing with the management, maintenance and
access arrangements for all of the Movement Routes in accordance
with the provisions of Part 3 (Movement) of Schedule 6 (Public
Realm and Open Spaces) and which shall include:

(a) the management and maintenance arrangements, whether by
way of Management Company or otherwise for the Movement
Routes in each Phase of the Development; and

(b) details of the access arrangements to be put in place to ensure
the Movement Routes will have unfettered access (save where
temporary routes are provided or in the case of an emergency)
for pedestrian, cyclist and vehicular traffic;

“Internal Routes
Specification”

means the specification/s identifying all of the Movement Routes
and Movement Routes Access, including all materials to be used
and the timescales within which each Movement Route and
Movement Routes Access is to be provided within the Application
Site for each Core and Phase, such specification to be informed by:

(a) the Design and Access Statement dated July/August 2017
submitted as part of the Planning Application; and

19




(b) approved plans submitted as part of the Planning Application;
and/or

(c) any other document or plan which may be approved in writing
by the Council in respect of any temporary routes which may
subsequently be required as part of the Development;

and which shall identify for each Phase and each Core of the
Development each road, cycle route, pedestrian or other type of
road or path that may be required for the purpose of the
Development;

“Initial Profit” means £0;
“Initial Project Costs” means £407,414,674;
“Initial Project Income” | means £407,414,674;

“Initial Review Date”

means 31t March 2019;

llj ob”

means a paid employment or engagement that is not an
Apprenticeship or End Use Support for Long-term Unemployed;

“King’s Avenue Arrival
Square”

the area to the east of the Central Park and which will feature a play
hill, climbing wall, slide and stepped seating area, swings, spinning
dishes, trampolines and balancing features as well as continuous
seating as shown shaded indigo and labelled for indicative purposes
only on Plan 3;

“King’s Avenue Arrival
Square Play Area”

means the area located within and to the east of the Central Park
to be used for play as shown shaded pink and labelled “Park Play”
on Plan 3;

“Lambeth Resident”

means a person of working age who is resident within the London
Borough of Lambeth at the time when an Employment Opportunity
for that person commences or (as the context requires) would
commence;

“Level 2”

means that level as specified nationally in relation to
apprenticeships and having the equivalent educational level of
GCSE;

“Local Area”

means the administrative area of the London Borough of Lambeth
or such other area as may be agreed in writing between the Owner
and the Council;

“Local Businesses”

means businesses that are located in and/or conduct a significant
part of their business in the Local Area;

“Long Term
Unemployed”

means a Lambeth Resident who has been out of work for a period
of at least two years;

“London Affordable

means rented housing provided by an Affordable Housing Provider
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Rented Housing”

that has the same characteristics as Social Rented Housing except
that it is not required to be let at Target Rents but is subject to other
rent controls that require it to be offered to eligible households in
accordance with Part VI of the Housing Act 1996 at a rent that is
excluding Service Charges, no higher than the benchmark rents
published by the GLA annually in accordance with the Mayor’s
Funding Guidance;

“London Plan
Monitoring Report”

means the monitoring report published annually by the Mayor of
London reviewing the progress being made in implementing the
policies and addressing the objectives of the London Plan or any
replacement GLA guidance or policy;

“London Plan Policy
5.2”

means policy 5.2 of the London Plan 2016 produced by the Mayor
of London as at the date of the Energy Statement;

“London Shared
Ownership Housing”

means housing offered to Eligible Purchasers to be occupied partly
for rent and partly by way of owner occupation on shared
ownership arrangements as defined in section 70(4) of the Housing
and Regeneration Act 2008 (or any amended or replacement
provision) where the shared ownership lessee for the time being
has the right to carry out Staircasing and dispose of the unit on the
open market;

and “London Shared Ownership Lease” and “London Shared
Ownership Lessee” shall be construed accordingly;

“London Social Rented
Housing”

means rented housing owned and managed by Affordable Housing
Providers and let at Target Rents;

“Management
Company”

means a limited company or companies registered at Companies
House which may already be in existence or which may be formed
by the Owner for the purposes of carrying out future maintenance
of the Movement Routes;

“Market Housing
Details”

the details relating to the Market Housing Units approved in writing
pursuant to paragraph 1 of Part 1 (Affordable Housing Delivery) of
Schedule 3 (Housing);

“Market Housing Units”

all New Dwellings that are not Affordable Housing Units;

“Market Value”

means the price at which the sale of the relevant property interest
would have been completed unconditionally for cash consideration
on the Second Review Date based upon detailed comparable
market evidence, including evidence of achieved values for any
New Dwellings and/or Commercial Units (as relevant) of the
Development which have been disposed of to be assessed by the
Owner and assuming:

(a) a willing seller and a willing buyer;

(b) that prior to the date of valuation, there has been a reasonable
period of not less than six months (or such other period as
agreed in writing between the Owner and the Council) for the
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proper marketing of the interest (having regard to the nature
of the property and state of the market) for the agreement of
the price and terms and for the completion of the sale;

(c) that no account is taken of any additional bid by a prospective
purchaser with a special interest; and

(d) that both parties to the transaction have acted knowledgeably,
prudently and without compulsion

and “disposed of” shall mean a completed transfer of freehold or
grant of commonhold or grant of a long (125 years or more)
leasehold interest and shall not include exchange of contracts in
respect of the same;

“Mayor’s Funding
Guide”

means “Homes for Londoners: Affordable Homes Programme 2016-
21 Funding Guidance” published by the Mayor of London in
November 2016 or any update or replacement guidance;

“Maytree Deed of
Variation”

means the first deed of variation to the Original Section 106
Agreement entered between the Council (1), Clapham Park Homes
Limited (2), Metropolitan Housing Trust (3) and TfL (4) pursuant to
the Acts;

“Maytree Further Deed
of Variation”

means the further deed of variation made between the Council (1),
MHTL (2), MLL (3), MDSL (4), Prudential Trustee Company Limited
(5) and TfL (6) and entered into on 2019 in respect of
the Maytree Nursery;

“MDSL” the party of the third part hereto which shall include its successors
and assigns from time to time;

“MHTL” the party of the second part hereto which shall include its
successors and assigns from time to time;

“MHTL’s the team within MHTL which provides employment and life skills

Neighbourhood for young people and adults within the communities managed

Investment Team” and/or owned by MHTL;

“Micro-Simulation
Modelling Study”

means a study to be undertaken by the Owner in order to assess
the impact of the TfL Highway Works on bus and traffic journey
times, to inform the detailed design of the TfL Highway Works and
to establish any other measures which are necessary to mitigate the
impacts of the Development on Tfl’s highway network and
therefore are required to be delivered as part of the TfL Highway
Works;

“Migratory
Contamination”

any Contamination which has migrated on to the Education Site
from land (which is not land within the ownership and control of
the Owner) outside of the Education Site;

IIM LL"

means Metropolitan Living Limited (Company Registration Number
04405968) of The Grange, 100 High Street, London N14 6PW;
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“Monitoring Fee”

means the sum of £592,289.60 to cover the costs and expenses
incurred by the Council in monitoring the Development to ensure
the obligations secured within this Deed are delivered in
accordance with the provisions of this Deed;

”

“Movement Routes

means any pedestrian, cycle and/or vehicular route within the
Application Site including those providing access to each Core
provided on a temporary or permanent basis (with the exception of
the North/South Routes and the East/West Routes which shall only
be provided as permanent routes) as identified in the Internal
Routes Specification;

“Movement Routes
Access”

means any pedestrian/cycle/vehicular/emergency access to be
provided along the Movement Routes to each Core;

IIMUGAII

means the multi-use games area (MUGA) for use by children and
young people of the Development to be provided within:

(a) the Central/Linear Park (Site C01) (which will hereinafter be
referred to as the “Central Park MUGA”); and

(b) Site E (which is to replace the existing facility next to the New
Park Road Baptist Church and will hereinafter be referred to as
the “Site E MUGA”)

in the locations as shaded teal and labelled “MUGA” on Plan 3;

“New Building”

any new building constructed pursuant to the Planning Permission;

’

“New Dwelling’

any dwelling constructed within the Sites pursuant to the Planning
Permission;

“Nominations
Agreement”

means in relation to the Affordable Rented Units and Retirement
Living Accommodation the agreement substantially in the form of
document appended at Appendix 2 to this Deed to be entered into
by the Council and the RPSH or any replacement agreement as
agreed between the Council and the RPSH together with any
variations thereto;

“North/South Route”

means a Movement Route within the Application Site leading
between the north and south of the Application Site, i.e. connecting
Clarence Crescent, the South Circular and leading towards New
Park Road, other than King’s Avenue and not including any
movement routes outside of the Application Site and references to
“N/S Route” will be construed accordingly;

“Occupation”

means occupation for the purposes permitted by the Planning
Permission but does not include occupation by personnel engaged
in construction fitting out decoration or occupation for marketing
display or security or training purposes in respect of the
Development and references to “Occupy” and “Occupied” shall be
construed accordingly;
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“Occupation Phase”

means the period commencing with the date of first Occupation or
use of the Employment Generating Area to a point 2 (two) years
following the date of Practical Completion;

“Offsite Dwellings”

any dwellings to be provided off the Application Site but in the Local
Area resulting from an Affordable Housing Review;

“Original Dwellings”

any Dwelling on the Application Site that is not a New Dwelling;

“Original Phase 1”

means the phase named Phase 1 in the Original Section 106
Agreement (as amended);

“Original Phase 2 -
Phase 4”

means the phases named Phase 2, Phase 3 and Phase 4 in the
Original Section 106 Agreement (as amended);

“Opportunity Lambeth”

the Council’'s employment service which works with residents
within the borough of Lambeth and other agencies to improve
employment opportunities for Lambeth residents;

“Owner”

means MHTL and MDSL;

“Parks”

means the areas to be made available to the public subject to the
terms of the Public Realm and Parks Management and Access Plan
as approved by the Council in writing such areas to comprise the
Central (Linear) Park (including the MUGA), the Crescent, Tierney
Gardens and the Site E MUGA and references to “Park” shall be
construed accordingly;

“Permanent Community
Resource Centre”

a community resource centre of at least 971m2 including
appropriate functional elements to be approved within the
Permanent Community Resource Centre Management and Access
Plan as shown shaded and edged blue and labelled “CRC” on Plan
3;

“Permanent Community
Resource Centre
Management and
Access Plan”

means the document to be prepared by the Owner at its own costs
and submitted to the Council for its written approval pursuant to
Paragraph 1.1 of Part 2 (Permanent Community Resource Centre)
of Schedule 5 (Community Facilities) setting out the management
and maintenance arrangements for and the provisions to be put in
place to ensure continued public access to the Permanent
Community Resource Centre;

“Permanent Community
Resource Centre
Specification”

means the specification to be prepared by the Owner and
submitted for approval to the Council and such specification is to
be used in the construction, Practical Completion and fitting out of
the Permanent Community Resource Centre and once a final
version is agreed and Approved in writing by the Council is
thereafter to be implemented,;

“the Permanent
Movement Routes

means the works to lay out, construct and Practically Complete the
final (permanent) course on the Movement Routes (excluding the
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Works

E/W Route and the N/S Route);

“Permeability Plan”

means the plan to be prepared by the Owner at its own cost and
submitted to the Council for its written approval which will detail
the arrangements to be put in place to ensure the continued and
unfettered access for pedestrians, cyclists and emergency services
along the Movement Routes (including any routes to and from the
Temporary Community Resource Centre);

“Persons Interested”

means such persons as are “Persons Interested” (within the
meaning of that phrase in Section 106 of the 1990 Act) in the
Application Site;

“Phase”

means all or any of Phase 1, Phase 2, Phase 3 or Phase 4 and
references to “Phases” shall refer to all of them or any two or more
of them;

“Phase 1”

means that part of the Application Site known as Sites A and D as
shown edged blue and labelled “A01” and “D01” on Plan 4A
(Section 106 Phasing Plan);

“Phase 1 Affordable
Housing Units”

means New Dwellings in Phase 1 to be constructed in accordance
with the Phase 1 Affordable Housing Units Mix and in accordance
with the Affordable Housing Details approved by the Head of
Development Management pursuant to Paragraph 1, Part 1
(Affordable Housing Delivery) of Schedule 3 (Housing), in respect of
that Phase;

“Phase 1 Affordable
Housing Units Mix”

means the mix of Affordable Housing Units to be provided in Phase
1 as set out in Appendix 1 (Market Housing Units and Affordable
Housing Mix);

“Phase 1 Dwellings”

means the New Dwellings to be constructed and completed within
Phase 1 only;

“Phase 1 Market
Housing Units”

means the mix of Market Housing Units to be in accordance with
the Phase 1 Market Housing Units Mix and in accordance with the
Market Housing Details approved by the Head of Development
Management pursuant to paragraph 1, Part 1 (Affordable Housing
Delivery) of Schedule 3 (Housing) in respect of that Phase;

“Phase 1 Market
Housing Units Mix”

means the mix of Market Housing Units to be provided in Phase 1
as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 1A Highway”

the Section 1 Highway shaded in green on Plan 14;

“Phase 2”

means that part of the Application Site known as Site BO1, Site CO1
and Site C02 as shown edged blue and labelled “B01”, “C01” and
“C02” on Plan 4A;

“Phase 2 Affordable

means New Dwellings in Phase 2 to be constructed in accordance
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Housing Units”

with the Phase 2 Affordable Housing Units Mix and in accordance
with the Affordable Housing Details approved by the Head of
Development Management pursuant to (Paragraph 1, Part 1
(Affordable Housing Delivery) of Schedule 3 (Housing)) in respect of
that Phase;

“Phase 2 Affordable
Housing Units Mix”

means the mix of Affordable Housing Units to be provided in Phase
2 as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 2 Dwellings”

means the New Dwellings to be constructed and completed within
Phase 2 only;

“Phase 2 Market
Housing Units”

means New Dwellings in Phase 2 to be constructed in accordance
with the Phase 2 Market Housing Units Mix and in accordance with
the Market Housing Details approved by the Head of Development
Management pursuant to Paragraph 1, Part 1 (Affordable Housing
Delivery) of Schedule 3 (Housing) in respect of that Phase;

“Phase 2 Market
Housing Units Mix”

means the mix of Market Housing Units to be provided in Phase 2
as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 3”

means that part of the Application Site known as Site C03, Site C06
and Site C08 as shown edged blue and labelled “C03”, “C06” and
“C08” on Plan 4A;

“Phase 3 Affordable
Housing Units”

New Dwellings in Phase 3 to be constructed in accordance with the
Phase 3 Affordable Housing Units Mix and in accordance with the
Affordable Housing Details approved by the Head of Development
Management pursuant to (Paragraph 1, Part 1 (Affordable Housing
Delivery) of Schedule 3 (Housing)) in respect of that Phase;

“Phase 3 Affordable
Housing Units Mix”

means the mix of Affordable Housing Units to be provided in Phase
3 as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 3 Dwellings”

means the New Dwellings to be constructed and completed within
Phase 3 only;

“Phase 3 Market
Housing Units”

means New Dwellings in Phase 3 to be constructed in accordance
with the Phase 3 Market Housing Units Mix and in accordance with
the Market Housing Details approved by the Head of Development
Management pursuant to Paragraph 1, Part 1 (Affordable Housing
Delivery) of Schedule 3 (Housing) in respect of that Phase;

“Phase 3 Market
Housing Units Mix”

means the mix of Market Housing Units to be provided in Phase 3
as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 4”

means that part of the Application Site known as Site C04, Site CO5,
Site CO7, Site E and Site F as shown edged blue and labelled “C04”,

26




“C05”, “C07”, “E01-E03” and “FO1-F4” on Plan 4A;

“Phase 4 Affordable
Housing Units”

means New Dwellings in Phase 4 to be constructed in accordance
with the Phase 4 Affordable Housing Units Mix and in accordance
with the Affordable Housing Details approved by the Head of
Development Management pursuant to Paragraph 1, Part 1
(Affordable Housing Delivery) of Schedule 3 (Housing), in respect of
that Phase;

“Phase 4 Affordable
Housing Units Mix”

means the mix of Affordable Housing Units to be provided in Phase
4 as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Phase 4 Dwellings”

means the New Dwellings to be constructed and completed within
Phase 4 only;

“Phase 4 Market
Housing Units”

means New Dwellings in Phase 4 to be constructed in accordance
with the Phase 4 Market Housing Units Mix and in accordance with
the Market Housing Details approved by the Head of Development
Management pursuant to Paragraph 1, Part 1 (Affordable Housing
Delivery) of Schedule 3 (Housing), in respect of that Phase;

“Phase 4 Market
Housing Units Mix”

means the mix of Market Housing Units to be provided in Phase 4
as set out in Appendix 1 (Market Housing Units and Affordable
Housing Units Mix);

“Plan 1” the plan annexed and marked Plan 1;
“Plan 2" the plan annexed and marked Plan 2;
“Plan 3” the plan annexed and marked Plan 3;
“Plan 4A” the plan annexed and marked Plan 4A;
“Plan 4B” the plan annexed and marked Plan 4B;
“Plan 5” the plan annexed and marked Plan 5;
“Plan 6” the plan annexed and marked Plan 6;
“Plan 8” the plan annexed and marked Plan 8;
“Plan 9” the plan annexed and marked Plan 9;
“Plan 10” the plan annexed and marked Plan 10;
“Plan 11” the plan annexed and marked Plan 11;

“Plan 12A”

the plan annexed and marked Plan 12A;

“Plan 12B”

the plan annexed and marked Plan 12B;
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“Plan 12C”

the plan annexed and marked Plan 12C;

“Plan 13”

the plan annexed and marked Plan 13;

“Plan 14”

the plan annexed and marked Plan 14;

“Planning Obligations”

means the Owner’s obligations set out within this Deed;

“Planning Permission”

the planning permission granted by the Council pursuant to
Application Number 17/03733/FUL substantially in the form of the
draft attached at Schedule 1;

“Practical Completion”

means the completion of a part or whole of the Development or
any works or measures required pursuant to this Deed as applicable
(including the Demolition Works) whereupon a Certificate of
Practical Completion is issued and “Practically Completed” and
“Practically Complete” shall be construed accordingly;

“Previous Carbon Offset
Contribution”

means the Carbon Offset Contribution (or part thereof) which was
previously paid to the Council for the Phase immediately preceding
the current Phase being assessed through the Energy Strategy
Review;

“Profit” means the aggregate of:
(a) seventeen and a half per cent (17.5%) of Project Income
relating to the Market Housing Units; and
(b) fifteen per cent (15%) of Project Income relating to the
Commercial Units; and
(c) two per cent (2%) of Project Income relating to the Shared
Ownership New Dwellings;
“Project” means the proposed refurbishment, redevelopment and

management of the Application Site including the Development in
connection with this Deed the Planning Permission the First Outline
Planning Permission the Second Planning Permission as the same
may be varied replaced or supplemented from time to time;

“Project Costs”

means the aggregate of all costs fees and expenses (capital or
revenue) reasonably and properly incurred by or allocated to the
Owner and/or MLL in connection with carrying out the Project
including but not limited to:

(a) any infrastructure payments including but not limited to any
community infrastructure levy payments;

(b) the application for and obtaining of all planning permissions
and other consents required;

(c) the carrying out of the Project to include (but not limited to)
the cost of design, construction costs, site investigation, survey
and remediation costs;
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(d)

(e)
(f)

(8)

(h)

(i)

()

(k)

(1

(m)

(n)

the insurance of the Application Site and the works comprised
in the Project and all insurance premiums paid in respects of
any completed part of the Project and NHBC costs;

any payments due under this Deed;

section 106, section 38, section 104 and section 278 payments
including payments to the Council or any third parties
thereunder including any costs in accordance with any
stopping up orders or other orders;

payments under or directly relating to any loan agreement, any
refinancing agreement or payments in respect of the Project
under any other funding agreement (including, in each case,
without limitation the negotiation thereof);

reasonable and proper overheads;

the management and maintenance of the Application Site and
buildings thereon including environmental improvements;

the negotiation and effecting of any disposals to include all
reasonable promotional sales and marketing costs and any
reasonable incentives paid to secure a disposal;

the cost of extinguishments or variation of any interests in over
or against the Application Site held by a person who by the
lawful exercise of those rights could prevent or impede the
carrying out of or progressing of the Project or its use and
enjoyment to include (but not limited to) any payments made
by the Owner and any costs and any payments to be made in
pursuance of or in preparation of the exercise of compulsory
purchase powers, rights of light compensation payments any
related indemnity insurance policies and dealing with any
claims;

annual recurring and capital outgoings whether parliamentary
parochial or otherwise;

any other costs and expenses reasonably properly and
legitimately incurred by or allocated to the Owner in acquiring
the Application Site or any part thereof and carrying out the
Project including all costs associated with the Owner carrying
out its obligations under this Deed and the Stock Transfer
Agreement (without double counting) including all costs,
payments and indemnities associated with community
development and investment, all costs relating to the provision
of services to residents and all costs incurred to meet the
objectives set by government or regulatory bodies including
the Ministry of Housing, Communities and Local Government
and Homes England and the Greater London Authority;

and including (without limitation):

(i) all stamp duty land tax and Land Registry fees incurred in
connection with the acquisition of any part of the
Application Site;
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(ii) all reasonable and proper professional and legal fees
incurred in connection with the matters set out above to
include the reasonable and proper professional and legal
fees of any investment adviser/agent incurred by the
Owner or MLL or paid by the Owner or MLL;

(iii) VAT on any of the costs fees and expenses referred to
above;

(iv) any VAT payable by the Owner or MLL on any assessments
by HM Revenue and Customs, together with any VAT,
penalties and interest charges incurred by the Owner or
MLL; and

(v) any irrecoverable VAT, penalties and interest charges
incurred or required to be reimbursed to the Council by
the Owner or MLL,

and
(o) all other taxes;

BUT PROVIDED THAT this does not include site acquisition costs,
any other costs already incurred by the Owner prior to the Initial
Review Date and subject to paragraph 13 of Part 2 (Affordable
Housing Review) of Schedule 3 (Housing);

“Project Income”

means the aggregate of all income (capital or revenue) received by
the Owner from or relating to the Project including but not limited
to:

(a) the income of whatever nature from the dwellings within the
Application Site;

(b) the proceeds of sale of any part or parts of the Project other
than dwellings;

(c) grant or any other subsidy;
(d) all grants and subsidies;

(e) any income received by the Owner for or in connection with
services provided from or through the Application Site; and

(f) any other income,

provided that this does not include any income received by the
Owner prior to the Initial Review Date and subject to paragraph 13
of Part 2 (Affordable Housing Review) of Schedule 3 (Housing);

“Projected Profit”

means the aggregate of:

(a) seventeen and a half per cent (17.5%) of Projected Project
Income relating to the Market Housing Units; and

(b) fifteen per cent (15%) of Projected Project Income relating to
the Commercial Units; and

(c) two per cent (2%) of Projected Project Income relating to the
Shared Ownership New Dwellings;
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“Projected Project
Costs”

means the estimated costs of items of limb (a) - (o) of the definition
of Project Costs as at the Second Review Date reasonably expected
to be incurred or allocated to the Owner as relating to:

(a) New Dwellings within the Application Site which:

(i) have not reached Practical Completion and have not been
disposed of; or

(ii) have reached Practical Completion and have not been
disposed of; and

(b) Commercial Units within the Application Site which:

(i) have not reached Practical Completion and have not been
disposed of; or

(i) have reached Practical Completion and have not been
disposed of;

such that those costs in (A) and (B) above are not already taken into
account within the calculation of Project Costs and “disposed of”
shall mean a completed transfer of freehold or grant of
commonhold or grant of a long (125 years or more) leasehold
interest and shall not include exchange of contracts in respect of
the same;

“Projected Project
Income”

means the Estimated GDV (as at the Second Review Date) of:
(a) New Dwellings within the Application Site which:

(i) have not reached Practical Completion and have not been
disposed of; and/or

(ii) have reached Practical Completion and have not been
disposed of; and

(b) Commercial Units within the Application Site which:

(i) have not reached Practical Completion and have not been
disposed of; and/or

(i) have reached Practical Completion and have not been
disposed of;

such that the Estimated GDV relating to (A) and (B) above is not
already taken into account within the calculation of Project Income
and “disposed of” shall mean a completed transfer of freehold or
grant of commonhold or grant of a long (125 years or more)
leasehold interest and shall not include exchange of contracts in
respect of the same,

PROVIDED THAT the Estimated GDV of a New Dwelling and/or
Commercial Unit shall be deemed to be the purchase price or
premium agreed under a contract exchanged for the disposal of
such New Dwelling and/or Commercial Unit if contracts have been
exchanged prior to the Second Review Date;

“Public Art”

means:
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(a) The development and installation of the Public Art Strategy as
follows:

(i) the development of the Public Art Strategy;

(ii) the procurement and installation of the public art (with the
installation to be undertaken as per the delivery
programme) which is to be included in the Public Art
Strategy; and

(iii) Details of the on-going arts programme by Metropolitan
Neighbourhood Investment, which includes (but is not
limited to) measures such as Counter Point Arts; Schools
Engagement Programme; Partnerships with local Galleries;
performance projects; and cultural art exchange
programmes,

at the cost of not less than £700,000 (seven hundred thousand
pounds); and

(b) the provision of standalone work(s) of public art as follows:

(i) the incorporation of stand-alone, temporary or permanent
works of art within the Development; or

(i) the use of individualised art and design solutions which are
incorporated into the fabric of the Development,

at the locations shown on the Public Art Strategy (with
potential opportunities to include seating, paving, railings,
wayfinding, landscape structures, lighting and manifestations
to foyers/entrances to buildings) all to be provided by the
Owner at a total cost of not less than £125,000 (one hundred
and twenty five thousand pounds;

“Public Art Committee”

means the body to be formed and managed by the Owner in
accordance with paragraph 1 of Schedule 9 (Public Art and Culture)
and which will include representatives from the Council, a Public Art
Consultant, MHT and at least one resident from the Estate as
representative of the other residents on the Estate;

“Public Art Consultant”

means a place-making and cultural strategist with experience in the
delivery of public art schemes in development projects;

“Public Art Costs”

means the costs referred to in paragraphs (a) and (b) of the
definition of Public Art;

“Public Art Strategy”

the document to be prepared by the Owner as agreed by the Public
Art Committee submitted to the Council for its written approval in
accordance with paragraph 3 of Schedule 9 (Public Are and Culture)
and which shall include the following details:

(a) the resident and community involvement in the process;
(b) the proposed locations for Public Art to be installed;

(c) the form of proposed work(s) of Public Art or individualised art
and design solutions incorporated into the fabric of the

32




Development;
(d) information and design of the art work(s);

(e) the proposed delivery programme for the installation of the
Public Art; and

(f) Details of the on-going arts programme by Metropolitan
Neighbourhood Investment, which includes (but is not limited
to) measures such as Counter Point Arts; Schools Engagement
Programme; Partnerships with local galleries; performance
projects; and cultural art exchange programmes;

“Public Realm”

means elements of the Central Park (inclusive of the Western
Woodland Play Area and King’s Avenue Arrival Square Play Area)
the Crescent, the Site A Public Realm, the Community Growing
Areas, the Green Avenues, the MUGAs (within the Central Park /
Site C01; and Site E), the Hub, the Gyratory; Tierney Gardens; and
all communal podium and roof gardens all as labelled and shown
on Plan 3 and delivered in accordance with Part 1 (Public Realm and
Parks) of Schedule 6 (Public Realm and Open Spaces);

“Public Realm and Parks
Management and
Access Plan”

means the detailed drawings to be provided and submitted by the
Owner to the Council in accordance with paragraph 1.1 of Part 1
(Public Realm and Park) of Schedule 6 (Public Realm and Open
Spaces) setting out the strategic phasing plan for the delivery of
each of the Parks and Public Realm which will also include the
following, both during the construction period for all phases and
upon completion of the Development:

(a) details of the timescales within which the Public Realm and
Parks for each respective Phase will be laid out, Practically
Completed and made ready for use;

(b) details of the proposed management maintenance and
accessibility arrangements;

(c) details of the proposed lighting, links to services and cleansing
of the Parks and Public Realm;

(d) details on how the Owner will maintain accessibility, public
access and routes through the specified areas;

(e) the measures that will be employed to control vehicles
(including servicing vehicles) while ensuring safe movement for
pedestrians and cyclists; and

(f) details on facilitating access for emergency vehicles;

“Public Rights of Way”

a way including footpaths, bridleways, restricted bridleways and
byways open to all traffic over which the public are granted a right
to pass and repass on foot, pedal cycles, motorbikes and vehicles in
accordance with the approved plans pursuant to the Planning
Permission;

“Ready Able and

a party is “Ready Able and Willing” to complete if it is willing and
could be ready and able to complete but for any default of the other
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Willing”

party;

“Reasonable
Endeavours (E&S)”

includes but is not limited to (i) designing and delivering in
consultation with the Council recruitment strategies for
Employment Opportunities to target Lambeth Residents, for
example including but not limited to advertising vacancies in local
job centres, in appropriate press outlets, with housing associations,
local employment and training providers, through recruitment
agencies and by organising recruitment days; (ii) providing in
advance of wider publication a minimum of 10 Working Days’
notice to the Council of planned major recruitment activity (for
example when multiple Employment Opportunities arise together);
(iii) participating in activity as recommended by the Council where
Employment Opportunities for Lambeth Residents can be
promoted, including but not limited to attending and participating
in employability and careers programmes delivered by the Council
or other organisations recommended by the Council AND
PROVIDED ALWAYS that in determining whether Reasonable
Endeavours (E&S) have been used the Council shall have regard to
the supply from time to time of individuals willing and able to be
engaged in relation to the particular nature of Employment
Opportunities in question;

“Registered Provider of
Social Housing” or
“RPSH”

means MHTL and any other registered provider of social housing
within the meaning of Section 80(1) of the Housing and
Regeneration Act 2008 drawn from the Council’s list of Registered
Providers of Social Housing or any other registered provider that
may be approved by the Council (such approval not to be
unreasonably withheld or delayed) and in the latter case, subject to
the registered provider agreeing to be a party to the Council’s Social
Housing Charter (published in June 2012) or any replacement to
that document and in either case, registered with the Regulator for
Social Housing;

“Regulator of Social
Housing”

means the executive non-departmental body sponsored by the
Department for Housing Communities and Local Government to
create sustainable communities and also to regulate RPSH’s or any
successor body and where appropriate will include the Homes and
Communities Agency and Homes England;

“Rent Guidance”

means the Guidance on Rents for Social Housing and the Direction
on the Rent Standard 2014 issued by the Department for Housing
Communities and Local Government in May 2014 or such other
replacement guidance or direction or legislation;

“Rented New

the New Dwellings identified as Rented New Dwellings in the

Dwellings” Affordable Housing Details approved pursuant to Paragraph 1, Part
1 (Affordable Housing Delivery) of Schedule 3 (Housing);
“Rent Standard” means the standard relating to rent set by the Regulator of Social

Housing from time to time having regard to the Welfare Reform and
Work Act 2016, the Rent Guidance and the Direction on the Rent
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Standard 2014 issued by the Department for Communities, Housing
and Local Government in May 2014 together with the Rent
Standard Guidance published by the Department for Communities
and Local Government in April 2015 or such other replacement
guidance or direction or legislation;

“Retirement Living
Accommodation”

means the accommodation provided within Site CO7 constructed
for residential purposes in which varying amounts of care and
support can be provided and where some facilities and services may
be shared and which are made available to persons aged 55 or over;

“Retirement Living
Details”

means the details relating to Retirement Living Accommodation
approved in writing pursuant to paragraph 1 of Part 1 (Affordable
Housing Delivery) of Schedule 3 (Housing);

“Second Affordable
Housing Review”

means the review to be undertaken pursuant to Part 2 (Affordable
Housing Review) of Schedule 3 (Housing) for the purpose of the
calculation of the Second Surplus (if any);

“Second Education
Payment”

£2,148,848.68 (two million one hundred and forty eight thousand
eight hundred and forty eight pounds and sixty eight pence);

“Second Outline
Planning Permission”

the planning permission granted by the Council pursuant to
Application Number 06/03680/0UT;

“Second Phase 1 Deed
of Variation”

means the third deed of variation to the Original Section 106
Agreement entered into by the Council (1), Clapham Park Homes
Limited (2), Metropolitan Housing Trust (3) and TfL (4) pursuant to
the Acts dated 19 February 2014;

“Second Review Date”

means the date of the Second Affordable Housing Review;

“Second Surplus”

means the amount ‘H’ calculated as follows:
H=(1+C+Y)=((K+D+W)+(M+F+2Z))-A
where:

| is actual Project Income in respect of the First Calculation Period
and the Second Calculation Period

Cis Initial Project Income
Y is Projected Project Income as at the Second Review Date

K is actual Project Costs in respect of the First Calculation Period
and the Second Calculation Period

D is Initial Project Costs
W is Projected Project Costs as at the Second Review Date

M is Profit for the First Calculation Period and Second Calculation
Period

F is Initial Profit
Zis Projected Profit
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A is any First Surplus where there is a First Affordable Housing
Review required to be carried out pursuant to paragraph 1 of this
Schedule

provided that if H is a negative number the Second Surplus will be
deemed to be zero;

“Section 1”

that part of the Application Site forming part of the Original Phase
1 as shown on the areas coloured green on Plan 10;

“Section 1 Highway”

means those highways forming part of Section 1, as shown shaded
in green and orange on Plan 14;

“Section 2”

that part of the Application Site previously forming part of the
Original Phases 2-4 as shown on the areas edged blue on Plan 4A
and now forming the Section 2 Phases as shown on the areas
coloured green on Plan 11;

“Section 2 Phases”

means Phase 1, Phase 2, Phase 3 and Phase 4 ,or two or more of
them together, or all of them;

“Section 38 Agreement”

an agreement between the Owner and the relevant highway
authority made pursuant to Section 38 of the Highways Act 1980 on
such terms as the highway authority shall reasonably require;

llsellll

means:-

(a) the exchange of contracts in respect of the first transfer of a
freehold or grant of a commonhold or long (125 (one hundred
and twenty five) years plus) leasehold interest at market value
in a Market Housing Unit ready for Occupation or

(b) completion of any such contract where the relevant Market
Housing Unit was not ready for Occupation at the time the
contract was exchanged

the term “Sold” and “Sale” shall be construed accordingly;

“Service Charges”

means the charges for building management and maintenance and
estate management and maintenance;

“Shared Equity Unit”

a New Dwelling the subject of a voluntary offer made by an eligible
leaseholder of an existing property in the Development whereby
the applicant and the eligible leaseholder jointly own a New
Dwelling until such time as the eligible leaseholder decides to sell
the property. At such time, the applicant recovers its share of the
equity, the eligible leaseholder recovers his share in the New
Dwelling and the New Dwelling becomes a market housing unit and
thereafter will be construed as a Market Housing Unit;

“Shared Ownership
New Dwellings”

the New Dwellings identified as Shared Ownership New Dwellings
in the Affordable Housing Details approved pursuant to (Paragraph
1, Part 1 of Schedule 3) and to be granted on Shared Ownership
Terms and which do not include Shared Equity Units;
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“Shared Ownership
Terms”

means Shared Ownership New Dwellings that comply with the
affordability criteria published annually by the Mayor in the Annual
Monitoring Report or any successor public authority to reflect
changes in the income/house prices ratios, and which aim to ensure
that they provide for households with a range of incomes below the
upper limit of the affordability criteria for intermediate ownership
products by providing a mix of unit sizes (measured by number of
bedrooms) PROVIDED THAT in default of such figures being so
published on an annual basis such sums may be amended from time
to time by agreement between the Council and the RPSH having
regard to changes in income/house—price ratios relating to the
Council’s area and which are managed in accordance with the
financial guidelines of the GLA’s Homes for Londoners Website;

“Sites” means together Site A, Site B0O1, Site C01, Site C02, Site C03, Site
C04, Site CO5, Site C06, Site C07,Site CO8, Site D Site E and Site Fand
reference to “Individual Site” is to any one of them individually;

“Site A” means the area shown edged blue and labelled “A01” on Plan 4A,

“Site A Public Realm”

means the open space area to be provided within Site A as shown
for identification purposes only as labelled “Site A Open Space” and
edged with a dashed yellow line on Plan 3 and which will include
the area of public open space within the centre of Site A,

“Site B01”

means the area shown edged blue and labelled “B01” on Plan 4A
being the 97 residential units located to the east of Clarence
Crescent, at the site of the existing temporary Maytree Nursery and
140-154 Clarence Crescent;

“Site C01”

means the area shown edged blue and labelled “C01” on Plan 4A
being the 423 residential units located to the east of Clarence
Avenue and to the north of Poynders Road (A205), within 8
separate cores;

“Site €02”

means the area shown edged blue and labelled “C02” on Plan 4A
being the 323 residential units located to the east of Clarence
Avenue and Site CO1 and to the north of Poynders Road (A205),
within 6 separate cores;

“Site C03”

means the area shown edged blue and labelled “C03” on Plan 4A
being the 285 residential units located to the east of Clarence
Avenue, Site CO1 and C02; and to the north of Poynders Road
(A205), within 5 separate cores;

“Site C04”

means the area shown edged blue and labelled “C04” on Plan 4A
being the 196 residential units within 3 separate cores; Community
Resource Centre and office space; located to the west of King's
Avenue and to the north of Poynders Road (A205);

“Site C05”

means the area shown edged blue and labelled “C05” on Plan 4A
being the 95 residential units located to the south of Site C03 and
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Poynders Road; north of Atkins Road; and west of the gyratory,
within two separate blocks;

“Site C06”

means the area shown edged blue and labelled “C06” on Plan 4A
being the 107 residential units located to the west of King’s Avenue;
south-west of the Crescent; and north-east of the Central Park,
within a single block;

“Site C07”

means the area shown edged blue and labelled “C07” on Plan 4A
being the 288 residential units located to the west of King’s Avenue,
within four separate blocks, with five commercial units at ground
floor level within Block A and Block B; and the Retirement Living
Accommodation within Block A and Block B;

“Site C08”

means the area shown edged blue and labelled “C08” on Plan 4A
being the 49 residential units located to the west of King’s Avenue
and east of the Crescent, within a single block, with two commercial
units provided at ground floor level,

“Site D”

means the area shown edged blue and labelled “D01” on Plan 4A
being the 50 residential units located to the east of King’s Avenue
and south of Tilson Gardens, within three separate blocks, with two
retail units provided at ground floor level in Block A;

“Site E”

means the area shown edged blue and labelled “E01-E03” being the
372 residential units to the south of Atkins Road and east of New
Park Road, comprising Block EQ1, Block E02 and Block EO3;

“Site F”

means the area shown edged blue and labelled “FO1-FO4” on Plan
4A;

“Site M5”

means part of the Education Site located on the land known as New
Park Road (formerly Aspinall House), New Park Road, London SW2
4EU as shown edged red on Plan 13;

“Social Rented Housing”

means rented housing owned and managed by a RPSH and let at
Target Rents;

“Special Needs
Dwellings”

dwellings forming part of the Development that are at least capable
of providing housing with support for those who are unable to live
independently in their own homes;

“Staircasing”

means the acquisition by a London Shared Ownership Lessee of
additional equity in a London Shared Ownership Housing unit up to
a maximum of 100 per cent equity and “Staircased” shall be
construed accordingly;

“Stock Transfer
Agreement” or “STA”

means the stock transfer agreement entered into by the Council
and Clapham Park Homes Limited dated 27 June 2006 as varied by
the deed of variation dated 29 January 2016 as varied amended or
supplemented;
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“Stock Transfer Date”

27 June 2006;

“Stretcher Railings”

means the railings which were originally used as stretchers for
injured personnel in World War Il which are located within the
south-eastern part of the Application Site within the proposed
location of Site E;

“Stretcher Railings
Maintenance Works”

means the maintenance and refurbishment of the Stretcher Railings
comprising the following:

(a) pressure clean the Stretcher Railings, removing loose foreign
matter;

(b) treat, fill and repair any signs of defect and corrosion, ensuring
the appearance and structural integrity of the Stretcher Railings
are maintained; and

(c) apply paint (suitable for material) with an undercoat plus two
coats of finishing colour;

“Target Number”

means in relation to a type of Employment Opportunity the number
thereof that is agreed in the Employment and Skills Plans;

“Target Rents”

means rents for Social Rented Housing conforming with the pattern
produced by the rents formula set out in the Rent Guidance and
subject to the limit on rent changes and rent caps set out therein
and subject to indexation as permitted by the Rent Standard from
time to time;

“Temporary Community
Resource Centre”

the temporary community resource centre and as granted under
the Temporary Community Resource Centre Planning Permission as
labelled “Temporary CRC” and shown edged with a dashed blue line
on Plan 3;

“Temporary Community
Resource Centre
Planning Permission”

means the planning permission (ref. 17/02358/FUL) granted on 22™
August 2017 for the development of the Temporary Community
Resource Centre for use for a period of five years;

“the Temporary
Movement Routes
Works”

means the works to lay out, construct and practically complete the
temporary base course on the Movement Routes (excluding the
E/W Route and the N/S Route);

“Tenancy Strategy” means the Lambeth Tenancy Strategy 2013 or any document that
may replace it;
“TfL” means Transport for London and any successor body;

“TfL Highway Works”

means the following works to be carried out pursuant to the TfL
Section 38 and 278 Agreement:

(a)  busstanding at Atkins Road/King’s Avenue gyratory including
the provision of the Bus Interchange and Interim Bus
Interchange;
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(b)  anew pedestrian and cycle crossing across the A205;

(c) a new controlled diagonal crossing at the junction of the
A205/Clarence Avenue;

(d)  new access points onto the A205; and

(e)  other highway improvements or works which are considered
reasonably necessary by TfL following the carrying out of the
Micro-Simulation Modelling Study and agreed with the
Owner;

“TfL Section 38 and 278
Agreement”

means an agreement entered into under sections 38 and 278 of the
1980 Act for the detailed design (for approval by TfL) of the TfL
Highway Works, the carrying out of the TfL Highway Works and the
dedication of any land by the Owner as public highway required by
TfL to give effect to the TfL Highway Works;

“Third Education
Payment”

£661,184.21 (six hundred and sixty one thousand one hundred and
eight four pounds and twenty one pence);

“Tierney Gardens”

improvements to the green space to the south of Streatham Place
and east of New Park Road as shown edged with a dashed purple
line and labelled “Tierney Gardens” on Plan 3 to include new seating
and timber play equipment;

“Travel Plan”

a travel plan conforming to the requirements of Part 6 of Schedule
8 and prepared having regard to TfL’s Travel Planning Guidance,
November 2013;

“Travel Plan Monitoring
Fee”

means the sum of £12,800 (twelve thousand eight hundred pounds)
to be applied by the Council towards the implementation of the
Travel Plan;

“Travel Survey”

means the survey or surveys to be procured and obtained by the
Owner in accordance with paragraph 1.2 of Part 6 (Travel Plan) of
Schedule 8 (Transport);

“TRICS Database”

means the database operated by the TRICS Consortium and
Transport for London;

“Users”

means residents of the Estate and members of the public who visit
or use the Temporary Community Resource Centre and/or the
Permanent Community Resource Centre;

“Western Woodland
Play Area”

the area located within and to the west of the Central Park, set
within mature trees and containing climbing, balancing and
communal swing features that use both timber play equipment and
natural logs as shown for indicative purposes labelled “Woodland
Play” and shaded pink on Plan 3;

“Working Day”

means any Monday to Friday (other than bank or public holidays)
and the term, “Working Days” shall be construed accordingly;
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2.1

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

“Young People Careers means work with schools, colleges and other training providers to
Inspiration Activities” deliver careers inspiration for young people aged 11 to 19 years
including but not limited to careers talks, mentoring, job
preparation activity, curriculum support and work-based learning.

CONSTRUCTION OF THIS DEED

Any covenant by the Owner or the Council not to do any act or thing shall be deemed to include
an obligation not to permit or suffer such act or thing to be done by another person where
knowledge of the actions of the other person is reasonably to be inferred.

Any references to any particular statute includes any statutory extension, modification,
amendment or re-enactment of such statute and also include any subordinate instruments,
regulations or orders made in pursuance of it.

Where under this Deed any notice, approval, consent, certificate, direction, authority,
agreement, action, expression of satisfaction is required to be given or reached or taken by any
party or any response is requested any such notice, approval, consent, certificate, direction,
authority, agreement, action, expression of satisfaction or response shall not be unreasonable
or unreasonably withheld or delayed Save That where the same is expressed to be in the
Council’s discretion this Clause 2.3 and Clause 12 (Resolution of Disputes) shall not apply and
the matter in question shall be in the Council’s absolute discretion.

The headings appearing in this Deed are for ease of reference only and shall not affect the
construction of this Deed.

Subject to paragraph 2.6 below, where reference is made to a Clause, Part, Plan, Paragraph,
Recital, Schedule or Appendix such reference (unless the context requires otherwise) is a
reference to a clause, part, plan, paragraph, recital, schedule or appendix of or to (or in the case
of Plan attached to) this Deed.

Where reference is made to a specific Clause, Part, Plan, Paragraph, Recital or Schedule of the
Original Section 106 Agreement (as amended) such reference (unless the context requires
otherwise) shall be deemed to be a reference to a clause, part, plan, paragraph, recital or
schedule of the Original Section 106 Agreement (as amended) immediately prior to it being
revoked, discharged and/or amended pursuant to clause 4 below.

In this Deed the singular includes the plural and vice versa and the masculine includes the
feminine and vice versa.

Nothing in this Deed shall prohibit or limit the right to develop any part of the Application Site
in accordance with a planning permission (other than the Planning Permission) granted
(whether or not on appeal) after the date of this Deed.

Wherever there is more than one person named as a party and where more than one party
undertakes an obligation all their obligations can be enforced against all of them jointly and
severally unless there is an express provision otherwise.

Any obligation herein to construct, complete or undertake any building or engineering
operations or Implement any element of the Development however expressed shall be deemed
to mean construct, complete, undertake or Implement the same to the reasonable satisfaction
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2.11.

3.1.

3.2

3.3.

3.4.

3.5.

4.1.

4.2.

4.3.

of the Head of Development Management and any statement of such satisfaction shall not be
unreasonably withheld or delayed and any reference to constructing or undertaking any
building or engineering operation shall unless the context otherwise requires be deemed to
include completing the same as aforesaid.

Where the Owner is under a duty hereunder to transfer any freehold or leasehold interest in
any part of the Application Site to the Council or is under an obligation not to do any particular
thing unless or until such a transfer has been made the Owner shall do all things necessary or
convenient to perfect registration of such transfer at the Land Registry.

PLANNING OBLIGATIONS

This Deed is made pursuant to the Acts (although in relation to Section 16 of the Greater London
Council (General Powers) Act 1974 and Section 1 of the Localism Act 2011 only in respect of any
provision of this Deed which does not constitute a planning obligation under Section 106 of the
1990 Act) and the Planning Obligations are entered into with the intent that, subject to
paragraph 8 of Part 1 (Affordable Housing Delivery) of Schedule 3 (Housing) and clauses 3.2,
3.3,3.4,3.5and clause 21 they shall be enforceable by the Council not only against the Owner
but also against their successors in title and assigns and any person corporate or otherwise
claiming through or under the Owner an interest or estate created hereafter in the Sites (or any
part or parts thereof) as if that person had also been an originating covenanting party in respect
of the Planning Obligations which relate to the interest or estate for the time being held by that
person.

No person shall be liable for any breach of any of the Planning Obligations or other provision of
this Deed relating to any part of the Sites which occur after it shall have parted with its interest
in relation to that part of the Sites (or after it shall have parted with its entire interest in the
Sites) but without prejudice to liability for any subsisting breach arising prior to parting with
such interest.

Subject to and without prejudice to paragraph 8 of Part 1 (Affordable Housing Delivery) of
Schedule 3 (Housing) any chargee or mortgagee from time to time of the whole or any part of
the Sites shall not be liable for the breach of any Planning Obligations or other provisions of this
Deed unless and until the chargee or mortgagee from time to time takes possession of the
Application Site (in whole or in part) in which case it too will be bound by the obligations as if it
were a person deriving title from the Owner until such time as the chargee or mortgagee from
time to time disposes of its interest in the Sites.

This Deed shall not bind any statutory undertaker or any other person who acquires any part of
the Sites or interest therein for the purpose of supplies of electricity, gas, water, drainage,
telecommunications, waste services or public transport services.

This Deed shall not bind the owners, occupiers or mortgagees of individual dwellings.
ENTRY INTO FORCE AND TRANSITIONAL PROVISIONS
This Deed shall come into effect upon delivery hereof.

Subject to Clause 4.3 below all rights, covenants, restrictions and obligations under the Original
Section 106 Agreement (as amended, varied and supplemented) are from the Implementation
Date hereby revoked and shall be of no further effect.

Notwithstanding clause 4.2 above any right, covenant, restriction or obligation that relates to
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4.4.

4.5.

6.1.

7.1.

7.2.

Section 1 and is listed in Schedule 12 (Covenants, restrictions or obligations relating to Section
1 that are not revoked or discharged) shall not be treated as having been revoked and shall
continue to have full effect unless and until discharged in accordance with the provisions of the
Original Section 106 Agreement (as amended).

For the avoidance of doubt any reference under clause 4.3 to covenants, restrictions or
obligations relating to Section 1:

4.4.1.Excludes any covenants, restrictions or obligations upon the discharge of, or compliance
with, which the Implementation of Phase 2 of the Original Section 106 Agreement (as
amended) is conditional;

4.4.2.Notwithstanding anything in clause 4.4.1 above, includes any covenants, restrictions or
obligations which have been triggered and/or delivered in full or in part during Section 1
prior to the Implementation Date.

Further for the avoidance of doubt the covenants, restrictions or obligations relating to Section
2 shall continue to have full effect in the event the Owner further develops the Sites in
accordance with the First Outline Planning Permission and/or the Second Outline Planning
Permission.

NO ENCUMBRANCE

The Owner HEREBY COVENANTS with the Council that it will not enter into any covenant or
agreement relating to any part of the Sites whose effect would be to preclude the carrying out
of the Planning Obligations and covenants contained in this Deed PROVIDED THAT for the
avoidance of doubt this Clause will not prevent any disposal or dealing by the grant of lease or
otherwise with the Owner's interest in any part of the Sites or the Owner entering into any deed
of variation to this Deed or a replacement deed with the Council.

GENERAL PROVISIONS
IT IS HEREBY AGREED AND DECLARED that:

6.1.1.  the covenants on behalf of the parties hereto to be observed and performed under
this Deed shall be treated as Local Land Charges and registered at the Local Land
Charges Registry for the purposes of the Local Land Charges Act 1975; and

6.1.2.  nothingin this Deed shall prejudice or affect the rights, powers, duties and obligations
of the Council in the exercise by it of its statutory functions and the rights, powers,
duties and obligations of the Council under private or public statutes, bye-laws, orders
and regulations may be as fully and effectively exercised as if it were not a party to
this Deed.

COVENANTS BY THE OWNER

The Owner hereby agrees with the Council to observe and perform its covenants and obligations
set out in Schedule 3 (Housing), Schedule 4 (Skills, Training and Employment), Schedule 5
(Community Facilities), Schedule 6 (Public Realm and Open Space), Schedule 9 (Public Art and
Culture), Schedule 10 (Environmental Sustainability Infrastructure and Building Practice),
Schedule 11 (Monitoring Fee), Part 1 and Part 4 of Schedule 7 (Highway Improvements and
Traffic Management) and Parts 2, 4, 5 and 6 of Schedule 8 (Transport) of this Deed.

The Owner hereby agrees with the Council and TfL to observe and perform its covenants and
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7.3.

7.4.

7.5.

7.6.

7.7.

7.8.

10.

undertakings and planning obligations contained in Parts 2 and 3 of Schedule 7 (Highway
Improvements and Traffic Management) of this Deed and Parts 1 and 3 of Schedule 8
(Transport) of this Deed which are given to the Council and TfL as applicable as Planning
Obligations for the purposes of the Acts.

The Council hereby agrees with the Owner and TfL to observe and perform its covenants and
obligations set out in Parts 1 and 3 of Schedule 8 of this Deed.

The Council hereby agrees with the Owner to observe and perform its covenants and obligations
set out in Schedule 3 (Housing), Schedule 4 (Skills, Training and Employment), Schedule 5
(Community Facilities), Schedule 6 (Public Realm an Open Space) and Part 4 of Schedule 7
(Highway Improvements and Traffic Management) of this Deed.

TfL hereby agrees with the Council and Owner to observe and perform its covenants and
obligations set out in Part 1 of Schedule 8 of this Deed.

The Council will on written request from the Owner and on payment of its reasonable costs and
expenses certify whether or not an obligation under this Deed has been satisfied.

The Owner shall at nil cost produce copies of the certificates issued by the Council pursuant to
Clause 7.6 above on request to any intending purchaser of part of the Sites.

Nothing in this Deed shall be construed as granting permission to the Owner or his agents or
servants from time to time to carry out works on a highway for which the Council is the highway
authority.

NO WAIVER

No waiver (whether express or implied) by the Council of any breach or default by the Owner
in performing or observing any of the covenants, undertakings, obligations or restrictions
contained in this Deed shall constitute a continuing waiver and no such waiver shall prevent the
Council from enforcing any of the said covenants, undertakings, obligations or restrictions or
from acting upon any subsequent breach or default in respect thereof by the Owner.

INTEREST

Without prejudice to any other right, remedy or power herein contained or otherwise available
to the Council if any payment of any sum referred to herein shall have become due but shall
remain unpaid for a period exceeding seven days the Owner shall pay on demand to the Council
interest thereon at the interest rate of 3% (three per centum) per annum above the base
lending rate of the National Westminster Bank plc from the date when the same became due
until payment thereof.

SEVERABILITY

Each Clause, sub-Clause, Schedule or Paragraph shall be separate, distinct and severable from
each other to the extent only that if any Clause, sub-Clause, Schedule, Appendix or Paragraph
becomes or is invalid because of a change of circumstances or any other unforeseen reasons or
if any one or more of such Clause, sub-Clause, Schedule, Appendix or Paragraph shall be held
by the Courts to be void for any reason whatsoever but would be valid if severed or any wording
was deleted or any time period reduced or scope of activities or area covered diminished then
any modifications necessary to ensure such Clause, sub-Clause, Schedule, Appendix or
Paragraph be valid shall apply without prejudice to any other Clause, sub-Clause, Schedule,
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11.

11.1.

11.2.

11.3.

11.4.

11.5.

12.

12.1.

12.2.

Appendix or Paragraph contained herein.
VERIFICATION AND ENFORCEMENT

The Owner shall permit the Council and its authorised employees and agents upon reasonable
notice to enter the Sites at all reasonable times for the purpose of verifying whether or not any
obligation arising hereunder has been performed or observed.

Without prejudice to the terms of any other provision herein the Owner will pay the reasonable
and proper legal and surveyor’s fees and disbursements properly incurred by the Council for
the purpose of or incidental to the successful enforcement of any right or power of the Council
or of any obligation of the Owner arising hereunder PROVIDED THAT the Council shall have
notified the Owner in writing of any alleged defaults under this Deed and given the Owner a
reasonable period to rectify any alleged default.

Without prejudice to any other right, remedy or power herein contained or otherwise available
to the Council if there is a breach of a requirement in a Planning Obligation herein to carry out
any operations in, on, under or over the Sites the Council may:-

11.3.1. enter the Sites and carry out the operations; and

11.3.2. recover from the Owner any expenses reasonably incurred by the Council in doing so
as a debt due and owing.

Before the Council exercises its powers under Clause 11.3 hereof it shall give not less than
21 days’ notice of its intention to do so to the Owner.

Subject to payment of the Council’s reasonable expenses, from time to time the Owner may
request the Council to confirm receipt of payments made under this Deed and compliance with
its obligations and the Council shall respond within five (5) Working Days of such request to
confirm receipt of payments or compliance with obligations.

RESOLUTION OF DISPUTES

In the event of any dispute between any of the Parties one party may invite the other party or
parties to resolve the dispute by mediation (including binding mediation) in such manner as the
those parties may agree.

In the event of a dispute between any of the Parties (other than a dispute relating to a matter
of law or in relation to the interpretation of this Deed) such Parties agree that the matter in
dispute will on the application of either of them be referred to a Surveyor acting as an expert
(hereinafter referred to as the "Expert") who:

12.2.1. for planning matters shall be a member of the Planning Division of the RICS) with not
less than ten (10) years recent experience in the field of town and country planning:
and

12.2.2. forvaluation matters shall be a member of the Valuation Division of the RICS) with not
less than ten (10) years recent experience in the field of the valuation of development
land;

in each case whose identity will be agreed between the relevant Parties or in default of
agreement appointed by or on behalf of the President for the time being of the RICS on the
Application of any party and it is further agreed that:
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12.2.3. the determination of the Expert will be final and binding on the relevant Parties save
in the case of manifest error;

12.2.4. the relevant Parties will be entitled to make representations and counter-
representations in accordance with such timetable as the Expert shall direct;

12.2.5. the Expert's costs will be borne in such proportions as he may direct failing which each
party will bear its own costs of the reference and determination and one-half each of
the Expert's costs;

13. CIL REGULATIONS

The Council is satisfied that the Planning Obligations secured by this Deed are necessary to make
the Development acceptable in planning terms, are directly related to the Development and are
fairly and reasonably related in scale and kind to the Development and thus satisfy the
requirements of Regulation 122 of the Community Infrastructure Levy Regulations 2010.

14. NOTICES

All notices requests and demands or other written communications to or upon the respective
Parties hereto pursuant to this Deed shall be deemed to have been properly given or made if
dispatched by first class letter to the party to which such notice request demand or other
written communication is to be given or made under this Deed and addressed as follows:

(a) if to the Council: London Borough of Lambeth
Town Hall 1 Brixton Hill Brixton London SW2 1RW

Attention: Head of Planning

(b) if to the Owner: Metropolitan Housing Trust Limited

The Grange, 100 High Street, London N14 6PW

Attention: Regeneration Director
(c) IftoTfL: 9% Floor, S Endeavour Square, London E20 1JN
Attention: Director of Spatial Planning (with a copy by email to the

Spatialplanning@tfl.gov.uk

(d)  Iftothe Mortgagee: Prudential Trustee Company Limited
10 Fenchurch Avenue, London, EC3M 5AG

Attention: Corporate Trust Executive — Client Services Team.

15. INDEXATION

15.1. With the exception of:
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15.1.1. the Employment and Skills Contribution which is to be indexed in accordance with
Schedule 4 (Skills, Training and Employment);

15.1.2. the Carbon Offset Contribution, the Carbon Offset Contribution Cap; and

15.1.3. the First Surplus (if any) and the Second Surplus (if any), both of which are only
indexed in accordance with Paragraph 11 of Part 2 of Schedule 3 (Housing);

all sums of money payable to the Council referred to in this Deed and listed at clause 15.2 shall
be adjusted by a percentage equivalent to the percentage increase in the BCIS All in Tender
Price Index over the relevant period calculated from the date hereof (or such other date as
specified in this Deed) until payment of the same the amount of such increase to be calculated
as follows:

AxB

C
Where
A = the relevant payment specified in this Deed

B = the index value of the BCIS All in Tender Price Index figure most recently published prior to
the date the relevant payment is paid

C = the index value of the BCIS All in Tender Price Index figure most recently published prior to
the date of this Deed

For the avoidance of doubt, in case of any decrease in the BCIS All in Tender Price Index the
change in the BCIS All in Tender Price Index shall be deemed to be nil.

15.2. For the avoidance of doubt, the following sums of money will be subject to indexation in

16.

accordance with this clause 15:
15.2.1. Bus Services Contribution;
15.2.2. Bus Infrastructure Contribution;
15.2.3. CPZ Contribution;
15.2.4. Cycle Infrastructure Contribution;
15.2.5. Travel Plan Monitoring Fee;
15.2.6. ES Compliance Payment;
15.2.7.  Monitoring Fee; and
15.2.8. any contributions relating to the provision of Public Art.
OWNER’S ACTIONS ON EXCHANGE

The Owner will on request and in any event prior to completion of this Deed pay the Council's
reasonable legal and other professional costs incurred in the negotiation and preparation of this
Deed.
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17.

18.

19.

19.1.

19.2.

20.

20.1.

DEED GOVERNED BY ENGLISH LAW

This Deed is subject to and will be construed in all respects in accordance with the provisions of
English law.

THIRD PARTIES

Without prejudice to the definitions of "the Council", "the Owner", “Mortgagees” given in
Clause 1 hereof it is not intended that this Deed should give rights hereunder to a third party or
shall otherwise be enforceable under the Contracts (Rights of Third Parties) Act 1999 by a
person who is not a party to this Deed.

MORTGAGEE

The Mortgagee has a registered charge over parts of the Sites registered under the following
title numbers on the corresponding dates:

19.1.1. TGL277393 —27 JUNE 2006
19.1.2. TGL276794- 27 JUNE 2006
19.1.3. TGL276795 - 27 JUNE 2006
19.1.4. TGL276791 - 27 JUNE 2006

Without prejudice to clause 3.3 the Mortgagee hereby consents to the Owner entering into the
obligations on the part of the Owner herein contained and agrees that their interests in the
Sites shall be bound by such obligations Provided that nothing herein shall impose any liability
on the Mortgagee nor shall the terms of this Deed restrict or prevent the Mortgagee (should
the Mortgagee have an absolute discretion choose to do so) from exercising any power of sale
or other power vested in the Mortgagee pursuant to any security granted to the Mortgagee
either to:

19.2.1. sell or otherwise deal with the Sites subject to the obligations created by this Deed,;
and/or

19.2.2. procure the performance by a party (other than the Owner) of the obligations
imposed on the Owner hereunder.

MONITORING

To enable the Council to monitor accurately compliance with the obligations in this Deed the
Owner shall send the following written details to the Council every three months from the
Implementation of each Phase so that the first figures will fall due on the first day of the
calendar month following the expiry of three complete calendar months from Implementation
of the first Phase to be Implemented and subsequent figures will be due every three months
thereafter on the first day of the appropriate month:

20.1.1. the total number of New Dwellings, Affordable Housing Units and Market Housing
Units broken down by Habitable Rooms, Special Needs Dwellings on the Sites and in
each Phase (and in each block) whose construction has Commenced and as a separate
figure the number that have been Commenced during the preceding two calendar
months; and
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21.

21.1.

21.2.

20.1.2.

20.1.3.

the total number of New Dwellings, Affordable Housing Units and Market Housing
Units broken down by Habitable Rooms, Special Needs Dwellings on the Sites and in
each Phase (and in each block) whose construction has been completed and as a
separate figure the number that have been completed during the preceding
two calendar months; and

the total number of New Dwellings, Affordable Housing Units and Market Housing
Units broken down by Habitable Rooms, Special Needs Dwellings on the Sites and in
each Phase (and in each block) that are Occupied and as a separate figure the number
that have been Occupied during the preceding two calendar months.

PROVISION FOR INDIVIDUAL PURCHASERS, TENANTS AND OCCUPIERS

The provisions of this Deed shall:-

21.1.1.

21.1.2.

21.1.3.

21.1.4.

cease to apply to any completed Affordable Housing Units and any Additional
Affordable Housing disposed of pursuant to a right to buy or acquire under the
provisions of the Housing Act 1996 or the Housing Act 1985 (or any other form of right
to buy or right to acquire (whether contractual of statutory or voluntary) promoted
by the Homes and Communities Agency or any other body replacing this and/or the
GLA) or where the tenant purchases such dwelling pursuant to a Voluntary Grant
Scheme under Section 21 of the Housing Act 1996 including any Act re-enacting or
modifying any such provisions or where a person acquires an interest in any
Affordable Housing Units and any Additional Affordable Housing under a right arising
from any voluntary scheme entered into by the RPSH under Section 64 of the Housing
and Planning Act 2016 or otherwise;

cease to apply to any Affordable Housing Unit or Additional Affordable Housing in
respect of which a shared ownership lease has been granted and where the RPSH or
their successor in title shall have disposed of 100% of the equity under the terms of
such lease shall not bind a shared ownership leaseholder who is disposing on the open
market in accordance with its rights and obligations under that lease nor bind the
mortgagee or charge or receiver of such leaseholder;

not bind any leaseholder of any Shared Ownership New Dwellings and any Additional
Affordable Housing nor any purchaser, tenant or occupier of completed Affordable
Housing Units and Additional Affordable Housing nor any successor in title to such
person;

not bind any mortgagee of any such leaseholder or any purchaser, tenant or occupier
referred to in clause 21.1(c) above nor any administrator, administrative receiver or
any other person appointed under security documentation by such mortgagee or any
person deriving title through such persons, but subject to in the case of any mortgagee
in possession of the RPSH the requirements of paragraph 8 of Part 1 (Affordable
Housing Delivery) of Schedule 3 (Housing) will apply.

Without prejudice to clause 21.1 any owners occupiers or leaseholders (and their respective
chargees, mortgagees or receivers) of freehold and leasehold properties within the
Application Site save for those properties whose title numbers are contained or referred to
within Schedule 2 (The Sites) and those deriving title from any of them shall not at any time
be bound by any obligations set out in this Deed.
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22.

22.1.

23.

23.1.

23.2.

23.3.

SUBSEQUENT S 73 PERMISSIONS

In the event that any new planning permission(s) (in connection with the Planning Permission)
are granted by the Council pursuant to section 73 of the 1990 Act (as amended) and unless
otherwise agreed between the Council and the Owner:

22.1.1. the obligations in this Deed shall relate to and bind any subsequent planning
permission(s) in respect of the Sites granted pursuant to section 73 of the 1990 Act
and the Application Site itself unless the Council considers otherwise the need to enter
into any subsequent deed of variation or new agreement pursuant to section 106 of
the 1990 Act; and

22.1.2. the definitions of Application, Development, First Outline Planning Permission,
Planning Permission and Second Outline Planning Permission in this Deed shall be
construed to include reference to any Application under section 73 of the 1990 Act,
the planning permission(s) granted thereunder and the development permitted by
such subsequent planning permission(s).

NOTIFICATIONS
The Owner hereby covenants with the Council the following:

To notify the Council in advance and in writing of the steps or decision to be taken in respect of
clause 23.2 hereof not later than six (6) weeks prior to:-

23.1.1. Implementation of the Planning Permission in respect of Section 2, or

23.1.2. the further development of the Original Phase 2-4 in line with either of the
permissions referred to in clause 23.2.2 (a) or (b) hereof;

The Owner will decide and notify the Council in accordance with clause 23.1 hereof whether it
will

23.2.1. Implement the Planning Permission; or

23.2.2. continue to further develop the Original Phase 2-4 (or any part of the Original Phases
2-4):

(a) in accordance with the First Outline Planning Permission; or

(b) in accordance with the Second Outline Planning Permission.
23.2.3. further to the notification pursuant to clause 23.1 above it will either:

(a) Implement the Planning Permission;

(b) further develop the Sites in accordance with the First Outline Planning
Permission; or

(c) further develop the Sites in accordance with the Second Outline Planning
Permission;

and for the avoidance of doubt it shall not be entitled to combine any of the above.

There shall be no Implementation of the Planning Permission unless and until the Owner has
notified the Council pursuant to clause 23.1.1 above that it wishes to Implement the Planning
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Permission, and once it has done so the Owner covenants not to further develop the Sites in
accordance with the First Outline Planning Permission or the Second Outline Planning
Permission.

23.4. To notify the Council at least ten (10) Working Days prior to the occurrence of the following
dates of events:

23.4.1.

23.4.2.

23.4.3.

23.4.4.

23.4.5.

23.4.6.

23.4.7.

23.4.8.

23.4.9.

23.4.10.

23.4.11.

23.4.12.

23.4.13.

23.4.14.

23.4.15.

23.4.16.

23.4.17.

23.4.18.

23.4.19.

23.4.20.

23.4.21.

23.4.22.

23.4.23.

23.4.24.

23.4.25.

Implementation and whether Implementation has occurred within 24 months of the
date of the Planning Permission;

Commencement of the Development;

Implementation of each Phase;

Commencement of each Phase;

Commencement of Site C04;

Occupation of 50% of the Phase 1 Market Housing Units;

Occupation of 80% of the Phase 2 Market Housing Units within Site C01;
Occupation of 80% of the Phase 2 Market Housing Units within Site C02;
Occupation of 50% of the Phase 3 Market Housing Units;

Occupation of 75% of the Market Housing Units on Site F;

Occupation of 75% of the New Dwellings across the Development;
Occupation of 80% of the Phase 4 Market Housing Units within Site C07;
Occupation of 80% of the Phase 4 Market Housing Units within Site C04;
Occupation of 80% of the Phase 4 Market Housing Units within Site CO5;
Occupation of 80% of the Phase 4 Market Housing Units within Site F; and
Occupation of 85% of the Market Housing Units in Phase 4.

Occupation of 75% of the New Dwellings in each Phase;

Occupation of 50% of the New Dwellings to be Occupied within Phase 1;
Occupation of 50% of the New Dwellings to be Occupied within Phase 2;
Occupation of 50% of the New Dwellings to be Occupied within Phase 4;

anticipated Practical Completion Date of each Movement Route and Movement
Routes Access;

Anticipated Practical Completion Date;
anticipated Practical Completion Date of Phase 1;
anticipated Practical Completion Date of Phase 2;

anticipated issue of the Certificate of Practical Completion for each completed
Building;
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23.5.

24,

241

23.4.26.

23.4.27.

implementation of the Employment and Skills Plans;

First Occupation of any part of the Employment Generating Areas which have not
been Occupied by the due date of submission of each ESOP.

To notify the Council within ten (10) Working Days of the occurrence of the following dates or

events:

23.5.1.

23.5.2.

23.5.3.

23.5.4.

23.5.5.

23.5.6.

23.5.7.

23.5.8.

23.5.9.

23.5.10.

23.5.11.

23.5.12.

23.5.13.

23.5.14.

23.5.15.

First Occupation of any part of the Development;

First Occupation of the New Dwellings within each Phase;

First Occupation of any Market Housing Units;

First Occupation of each Core;

First Occupation of the Market Housing Units in Phase 3

First Occupation of Site CO3 within Phase 3;

First Occupation of any New Dwellings to be Occupied within Site C05;
First Occupation of any New Dwellings to be Occupied within Site E;
Occupation of 50% of the New Dwellings to be Occupied within Phase 2;
Occupation of 50% of the last Building to be Occupied within Phase 1;
Occupation of 50% of the last Building to be Occupied within Phase 2;
Occupation of 50% of the last Building to be Occupied within Phase 3;
Occupation of 50% of the last Building to be Occupied within Phase 4;
the date of completion of the sale of the last Market Housing Unit; and

Occupation of any Market Housing Unit beyond the 87th New Dwelling to be
Occupied within Site C04.

COVENANTS BY THE COUNCIL AND TFL

Notwithstanding any other provision contained herein the Council and TfL hereby covenant that
they will not expend or apply any sums payable to each of them hereunder otherwise than upon
the corresponding facilities and/or purposes specified in respect of such sums.
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SCHEDULE 1
PLANNING PERMISSION

Your Ref: MET Clapham Park -
Our Ref: 17/03733/FUL -

Lambeth

Metropolitan
c/oJLL
Metropolitan

30 Warwick Street
London

W1B 5NH

DRAFT DECISION NOTICE

Dear Metropolitan,
TOWN AND COUNTRY PLANNING ACT 1990.

PERMISSION FOR DEVELOPMENT

The London Borough of Lambeth hereby permits under the above mentioned Acts and associated orders the
development referred to in the schedule set out below subject to any conditions imposed therein and in accordance
with the plans submitted, save in so far as may otherwise be required by the said conditions.

In accordance with the statutory provisions your attention is drawn to the statement of Applicant’s Rights and
General Information attached.

Application Number: 17/03733/FUL Date of Application: 31.07.2017 Date of Decision:

Proposed Development At: Land At Clarence Avenue Poynders Road Atkins Road King's Avenue New Park
Road And Streatham Place Including Clapham Park Estate Adjacent Land And Agnes Riley Gardens London

For: Full phased planning permission for the residential-led, mixed use regeneration of approximately 33 hectares of land
comprising the demolition of buildings (864 residential units and 614 sq.m (GIA) of non-residential floorspace) and the
construction of new buildings comprising 2,532 new residential units (Class C3); 2,537 sq.m (GIA) of non-residential floorspace
providing retail floorspace (Class A1/A2/A3/A4), community facilities (Class D1/D2) including a new community resource
centre, and office floorspace (Class B1); specified accesses and highway improvements (including new accesses on to the local
road network and new estate roads), demolition of existing and provision of new bus driver facility; car and cycle parking; the
provision of areas of public open space, play facilities, hard and soft landscaping and public realm works; and an energy
centre and district heating.

Lambeth Planning Telephone 020 7926 1180
PO Box 734 Facsimile 020 7926 1171
Winchester www.lambeth.gov.uk
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Approved Plans
Refer to Appendix 1.

Conditions

1. Commencement date

The development to which this permission relates must be begun no later than three years from the date
of this decision notice.

Reason: To comply with the provisions of Section 91(1) (a) of the Town and Country Planning Act
1990 (as amended by Section 51 of the Planning and Compulsory Purchase Act 2004.)

2. Approved Plans

The development hereby permitted shall be carried out in accordance with the approved plans and
documents listed in this notice, other than where those details are altered pursuant to the requirements of
the conditions of this planning permission.

Reason: For the avoidance of doubt and in the interests of proper planning.

3. Phasing

a) Save where the Local Planning Authority has expressly agreed subject to Condition 3 (b) and further
subject to compliance with Condition 4 hereof the Development shall be carried out in accordance
with the programme and sequencing of the development set out within Appendices 3.2-3.4 of the
Environmental Statement as follows:

=  Phasel-SitesAandD
=  Phase 2 - Site

Cco1

=  Phase 3 - Site
BO1

=  Phase 4 - Site
C02

= Phase 5 - Sites C03 and C06
=  Phase 6 - Site C08
=  Phase 7 - Sites CO7
and C04
=  Phase 8 - Sites CO5 and E
= Phase9-SiteF

and the landscaping within the Development shall be laid out and completed as indicated on the Landscaping
Phasing Diagram (CP-PRP-2ZZZ-7Z-DR-L-02105 Rev P2).

b) The programme and the sequencing of the Development as set out in Condition 3 (a) above (the “ES
Phasing Plan”) may subject to compliance with Condition 4 hereof be amended prior to
commencement of any part of the Development, by way of submission of a Revised Phasing Plan
to the Local Planning Authority for its prior written approval setting out the revised programme
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c)

and sequencing of the Development which shall include corresponding details in respect of the
landscaping within the Development and the Development will thereafter be implemented not
otherwise than in accordance with the Revised Phasing Plan as approved in writing by the Local
Planning Authority.

Prior to the commencement of each Phase, a plan showing the location of that Phase which must be
prepared in accordance with ES Phasing Plan referred to in condition 3 (a) above or if submitted to
and approved in writing by the Local Planning Authority the Revised Phasing Plan referred to in
Condition 3 (b) above (the “Approved Revised Phasing Plan”) must be submitted to and approved in
writing by the Local Planning Authority, which plan may be varied with the prior written approval of
the Local Planning Authority.

Reason: To ensure an appropriate sequence to Development on site, to ensure a satisfactory appearance to
the Development and a suitable environment for future occupiers, and to maintain the presence of a Local
Centre within the estate (Lambeth Local Plan (2015) Policies D1, D3, ED10, S1 and EN1 and The Town and
Country Planning (Environmental Impact Assessment) Regulations 2017 (as amended))

4. Revisions to Phasing Programme

a)

b)

Reason:

No material departure shall be made from the ES Phasing Plan or the Approved Revised Phasing
Plan without the written approval of the Local Planning Authority which shall be obtained prior to
the commencement of any Phase and (without prejudice to the exercise of the Council's statutory
discretion as a Local Planning Authority) no such approval shall be given unless it is demonstrated
that any revision to the ES Phasing Plan and/or the Approved Revised Phasing Plan:

i Is unlikely to give rise to any new or different significant environmental
effects to the Development Site in comparison to those reported or
highlighted in the Environment Statement dated [ ] and submitted as
part of this planning application (unless and to the extent that such changes
are validly approved by the Local Planning Authority after being assessed by
a new or revised environmental statement or additional environmental
information (as appropriate) and an appropriate EIA process); and

ii. will secure the comprehensive phased development of the Site in accordance
with the general and site specific policies set out in Lambeth Local Plan
(2015) Policies D1, D3, ED6, S1 and EN1).

Any application approved pursuant to part (a) of this condition shall be accompanied by a written
statement (together with other documents as necessary) which demonstrate that the Revised
Phasing Plan or any alternative phasing programme is unlikely to give rise to any new or revised
significant environmental effects in comparison to the Development as approved in this permission
and assessed through the EIA process prior to the grant for this permission, provided that if the said
written statement concludes that the Revised Phasing Plan or alternative phasing programme is
likely to have such effects, then the application under this condition 4 part (a) shall be accompanied
by an addendum to the Environmental Statement assessing those effects.

To ensure an appropriate sequence to development on site, to ensure a satisfactory appearance to

the development and a suitable environment for future occupiers, and to maintain the presence of a Local
Centre within the estate (Lambeth Local Plan (2015) Policies D1, D3, ED10, S1 and EN1 and The Town and
Country Planning (Environmental Impact Assessment) Regulations 2017 (as amended))
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5. Reprovision of retail floorspace

The southern section of Site CO1 of the development hereby permitted, including demolition of Poynders
Parade, shall not be commenced prior to the occupation of Site D.

Reason: To maintain the presence of a Local Centre within the estate (Lambeth Local Plan (2015) Policy ED10)

6. Flexibility of uses

Notwithstanding the flexibility as specified in the description of development and the requirements of any
further conditions listed in this decision notice, flexibility shall only be permitted as follows in relation to
individual non- residential units, unless otherwise specified within this decision notice:

=  Sjte CO7 - the 5 ground floor units labelled as 'commercial' shall be allowed flexibility between
A1/A2/A3/B1/D1/D2 uses only;

=  Sjte CO8 - the 2 ground floor units labelled as 'commercial’ shall be allowed flexibility between
A1/A2/A3/A4/B1/D1/D2 uses only;

=  Site D - the 2 ground floor units labelled as 'retail' shall be allowed flexibility between A1/A2/A3/A4
uses only' and

=  Sjte CO4 - the 'Community Resource Centre' at ground floor level shall be permitted as Class D1 only.

Reason: To maintain an appropriate mix of retail uses within the Local Centre, to ensure the community
premises is maintained and to ensure appropriate amenity impacts on surrounding residents (Lambeth Local

Plan (2015) Policies ED10, S1 and Q2)

7. Class Al floorspace

Of the 7 'commercial' units within Sites CO7 and C08 and the 2 'retail' units within site D, at least 4 units or
389 sg.m of retail floorspace, whichever is greater, shall be within retail (A1) use at any one time. The same
units will be required to comply with any relevant future policy forming part of the Local Plan which
supersede the relevant policy in this instance.

Reason: To maintain an appropriate proportion of retail (A1) units to ensure the vitality, viability and function
of the
Local Centre (Lambeth Local Plan (2015) Policy ED10)

8. Class A2 floorspace

Of the 7 'commercial' units within Sites CO7 and C08 and the 2 'retail' units within site D, no more than 1 unit
or 146 sg.m of retail floorspace, whichever is greater, shall be within A2 use at any one time. The same units
will be required to comply with any relevant future policy forming part of the Local Plan which supersede the
relevant

policy in this instance.

Reason: To maintain an appropriate proportion of A2 units to prevent an over-concentration of such uses

in the centre and an increased perception or likelihood of reduced vitality and commercial viability in the
area (Lambeth Local Plan (2015) Policy ED10)
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9. Removal of PD rights (non-residential)

Notwithstanding the provisions of the Town and Country Planning (General Permitted Development) Order
2015 (or any order revoking and re-enacting that order with or without modification) no enlargement,
improvement, alteration, building, or enclosure permitted by Schedule 2, Part 3, Classes G, I, M, N, O and
PA (or as varied) of the Order shall be carried out or erected..

Reason: To maintain the provision of the Local Centre (Lambeth Local Plan (2015) Policy ED10)

10. Removal of PD rights (residential)

Notwithstanding the provisions of the Town and Country Planning (General Permitted Development) Order
2015 (or any order revoking and re-enacting that order with or without modification) no enlargement,
improvement, alteration, building, or enclosure permitted by Schedule 2, Part 1, Classes A, B, C, D, E or F (or
as varied) of the Order shall be carried out or erected.

Reason: To safeguard the visual amenities of the area and ensure that the external appearance of the
buildings are satisfactory (policies Q2, Q7 and Q8 of the London Borough of Lambeth Local Plan (2015)).

11. Construction Environmental Management Plan (CEMP)

The development hereby approved shall not commence (including demolition) until a Framework
Construction and Environmental Management Plan (CEMP) has been submitted to and approved in writing
by the Local Planning Authority (in consultation with Transport for London (TfL)). Thereafter, development
in each phase shall not commence until a CEMP relating to that phase has been submitted to and approved
in writing by the Local Planning Authority. Each submission shall be referred to Members of the Planning
Applications Committee, and where directed, presented to the Planning Application Committee for
consideration. The CEMP shall include details of the following relevant measures:

a) Anintroduction consisting of definitions and abbreviations and project description and location;

b) A description of management responsibilities;

c) Adescription of the construction programme which identifies activities likely to cause high levels of
noise or dust;

d) A named and responsive person for residents to contact;

e) Detailed Site logistics arrangements, incorporating the use of a consolidation centre across the
estate, taking into account any alternative plans should road closures occur (in order for
impacts on traffic flows and resulting exhaust emissions to be assessed);

f)  Details regarding parking, deliveries, and storage;

g) Details regarding dust and noise mitigation measures to be deployed including identification of
sensitive receptors and ongoing monitoring;

h) A suitably qualified person shall develop separate scheme of noise and vibration
monitoring and management taking due account of all nearby effected sensitive
receptors;

i) Details of on-site waste management facilities, including details of the recycling of construction,
excavation and demolition (CED) waste on-site, including how any further CED waste is minimised to
ensure no CED waste is disposed of in landfill;

j)  Details demonstrating that as far as possible, no development including demolition will take
place during the main bird nesting season, unless an ecologist confirms the absence of active
nests prior to demolition;

k) Details of the hours of works and other measures to mitigate the impact of construction on the
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amenity of the area and safety of the highway network; and

[) Communication procedures with the LBL and local community giving full and timely notification
of activities to residents and surrounding neighbours regarding key construction issues - e.g.
newsletters, fliers etc

The construction shall thereafter be carried out in accordance with the details and measures approved
in the CEMP for the related phase, unless the written consent of the Local Planning Authority is
received for any variation.

Reason: Development must not commence before this condition has been discharged to avoid hazard and
obstruction being caused to users of the public highway and to safeguard residential amenity during the
whole of the construction period; to ensure satisfactory impacts in respect of biodiversity; and to manage
and mitigate the impact of the development on the air quality and dust emissions in the area and London as
a whole, to avoid irreversible and unacceptable damage to the environment (London Plan policies 5.3 and
7.14, London Plan SPGs for Sustainable Design and Construction and Control of Dust and Emissions during
Construction and Demolition; Policies EN1, T6 and Q2 of the Lambeth Local Plan 2015).

12. Air Quality and Dust Management and Air Quality Monitoring

a) Each phase of the development hereby approved shall not commence (including demolition) until the
submission and approval in writing by the Local Planning Authority of an Air Quality and Dust
Management and Monitoring Plan (AQDMP) unless otherwise agreed in writing. The AQDMP for each
phase shall include:

i As a minimum, all mitigation measures listed within the submission, which are based on the
best practices listed in the Control of Dust and Emissions during Construction and Demolition
SPG 2014. The AQDMP shall have regard to the details set out within the CEMP;

ii. Details of the equipment to be used for automatic continuous PM10 monitoring and its exact
positioning, as required at all locations representative of all sensitive receptor uses and
construction traffic for the duration of the development, to include locations representative
of every school identified as a sensitive receptor; and

iii. Details of procedures for informing schools of pollution spikes and health advice for staff and
students.

No demolition or development shall commence until all necessary pre-commencement measures described in
the AQDMP have been put in place and set out on site. The demolition and development shall thereafter be
carried out and monitored in accordance with the details and measures approved in the AQDMP.

b) Baseline air quality monitoring shall commence on a phased basis at least three months before the
commencement of each demolition phase and construction phase monitoring shall continue
throughout each construction phase, from the monitoring locations approved within part (a), with
data to be made available for download by the local authority on request. An annual summary
report of continuous monitoring data during that period should be provided to the council for the
duration of the development.

Reason: To manage and mitigate the impact of the development on the air quality and dust emissions in the
area and London as a whole, and to avoid irreversible and unacceptable damage to the environment (London
Plan policies 5.3 and 7.14, and the London Plan SPGs for Sustainable Design and Construction and Control of
Dust and Emissions during Construction and Demolition).
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13. Construction Machinery

No non-road mobile machinery (NRMM) shall be used on the site unless it is compliant with the NRMM Low
Emission Zone requirements (or any superseding requirements) and until it has been registered for use on
the site on the NRMM register (or any superseding register).

Reason: To ensure that air quality is not adversely affected by the development (London Plan policy 7.14 and
the

Mayor's SPG: The Control of Dust and Emissions During Construction and Demolition)

14. Piling Method Statement

No piling shall take place (within each phase) until a piling method statement (detailing the depth and type
of piling to be undertaken and the methodology by which such piling will be carried out, including measures
to prevent and minimise the potential for damage to subsurface water infrastructure, and the programme
for the works) has been submitted to and approved in writing by the local planning authority in consultation
with Thames Water. Any piling must be undertaken in accordance with the terms of the approved piling
method statement.

Reason: The proposed works will be in close proximity to underground water utility infrastructure,
therefore this condition seeks to prevent any impacts on local underground water utility infrastructure
and any adverse environmental impact upon the community (Lambeth Local Plan (2015) Policies EN5 and
ENG)

15. Archaeology

No demolition shall take place within Site C05, Site E and Site F) until a written scheme of historic building
investigation (WSI) has been submitted to and approved by the local planning authority in writing. For
buildings that are included within the WSI, no demolition or development shall take place other than in
accordance with the agreed WSI, which shall include the statement of significance and research objectives,
and

a) The programme and methodology of site investigation and recording and the nomination
of a competent person(s) or organisation to undertake the agreed works.

b) The programme for post-investigation assessment and subsequent analysis, publication &
dissemination and deposition of resulting material. This part of the condition shall not be
discharged until these elements have been fulfilled in accordance with the programme set out in
the WSI.

Reason: Heritage assets of archaeological interest may survive on the site. The Local Planning Authority
wishes to secure the provision of appropriate archaeological investigation, including the publication of

results, in accordance with Section 12 of the NPPF.

16. Surface water drainage

Prior to the commencement of development (excluding demolition) of each Phase hereby permitted, a
detailed scheme for the provision of surface water drainage shall be submitted to and approved in writing by
the Local Planning Authority. The submitted details shall:
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a) Provide a final surface water drainage design to scale showing all SuDS features, and
demonstrating sufficient buffer distance between the below ground SuDS and the basement
/ foundations;

b) Provide written confirmation from Thames Water that the site has an agreed point of
discharge and discharge rate;

c) Provide a time table for its implementation and,

d) Provide a management and maintenance plan for the lifetime of the development.

All provisions for surface water drainage must be undertaken in accordance with the details herby

approved, unless the written consent of the Local Planning Authority is received for any variation.

Reason: To minimise the risk of flooding (Policy EN6 of the Lambeth Local Plan 2015).

17. Ground contamination

a)

Prior to commencement of development (excluding demolition) of each Phase hereby
permitted, the following components of a scheme to deal with the risks associated with
contamination of the site shall be submitted to and approved in writing by the Local Planning
Authority:

i A site investigation scheme, based on previous findings to provide information for a detailed

assessment of the risk to all receptors that may be affected, including those off-site;

ii. The site investigation results and the detailed risk assessment resulting from i;

iii. An options appraisal and remediation strategy giving full details of the remediation measures
required and how they are to be undertaken;

iv. A verification plan providing details of the data that will be collected in order to demonstrate
that the works set out in iii are complete and identifying any requirements for longer-term
monitoring of pollutant linkages, maintenance and arrangements for contingency action.

The development shall thereafter be implemented in accordance with the details and measures approved.

b)

Prior to occupation of any part of the development, a verification report demonstrating completion of
the works set out in the approved remediation strategy and the effectiveness of the remediation shall
be submitted to and approved in writing by the Local Planning Authority. The report shall include results
of sampling and monitoring carried out in accordance with the approved verification plan to
demonstrate that the site remediation criteria have been met. It shall also include any plan (a "long-
term monitoring and maintenance plan") for longer-term monitoring of pollutant linkages, maintenance
and arrangements for contingency action, as identified in the verification plan, and for the reporting of
this to the Local Planning Authority.

If, during development, contamination not previously identified is found to be present at the site then
no further development shall be carried out until the developer has submitted, and obtained written
approval from the Local Planning Authority for, an amendment to the remediation strategy detailing
how this unsuspected contamination will be dealt with.

Reason: Development must not commence before this condition is discharged to safeguard future users or

occupiers of this site and the wider environment from irreversible risks associated with the contaminants

which are present by ensuring that the contaminated land is properly treated and made safe before
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development. Depending on the outcome of any ground investigation and subsequent risk assessment, it
may be necessary for remediation to be carried out. If this is the case, it will be necessary to demonstrate
that any work has been carried out effectively and the environmental risks have been satisfactorily managed
(policies 5.21 of the London Plan (2015) and EN4 of the Lambeth Local Plan (2015)).

18. Basement Method Statement and Flood Risk Assessment

No development shall take place in respect of the Phase relevant to Site E until a Basement Method
Statement and Flood Risk Assessment have been submitted to and approved in writing by the Local Planning
Authority. This statement must be written by a suitably qualified person and shall include details regarding:

(a) Detailed site specific analysis of hydrological and geotechnical local ground conditions;

(b) Analysis of how the excavation of the basement may impact on the water table and any
ground water floor, and whether water perched is present;

(c) Details of how flood risk, including risk from groundwater and surface water flooding has
been addressed in the design, including details of any proposed mitigation measures;

(d) Non-technical summary of measures proposed to mitigate any risks in
relation to land instability; (e) Demonstration of how cumulative effects
have been considered; and

(e) A comprehensive non-technical summary document of the assessments provided and
information submitted against (a) to (e) of this condition.

Reason: Development must not commence before this conditions is discharged to avoid hazard in relation
to land instability and increased flood risk caused by the basement excavation (Paragraph 121 of the

National Planning Policy Framework 2012 and Policy EN5 of the Lambeth Local Plan (2015).

19. Noise and vibration

Prior to the commencement of development (excluding demolition) of each Phase hereby permitted, a
scheme of noise and vibration attenuation shall be submitted to and approved in writing by the Local
Planning Authority. The scheme shall achieve the habitable and commercial room standards as detailed in
BS8233:2014 with no relaxation for exceptional circumstances and must include details of post
construction validation. The approved noise and vibration attenuation measures shall thereafter be
retained and maintained in working order for the duration of the use in accordance with the approved
details.

Reason: To ensure that no nuisance or disturbance is caused to the detriment of the amenities of future
occupiers

(Policy S2 of Lambeth's Core Strategy).

20. Residential noise standards - amenity space

Prior to the commencement of development (excluding demolition) of any Phase hereby permitted,
scheme of measures to ensure that all residential units have access to amenity space within the
development where noise levels do not exceed 55dB LAEQ(16 hour) shall be submitted to and approved in
writing by the Local Planning Authority. The scheme shall include details of post construction validation.
Thereafter the development shall be carried out in accordance with the approved details and a separate
validation report shall be submitted to and approved in writing by the Local Planning Authority 3 months
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prior to occupation.
Reason: To ensure that no nuisance or disturbance is caused to the detriment of the amenities of future
occupiers

(Lambeth Local Plan (2015) Policy Q2)

21. Plant layout / details

Prior to occupation of any Phase of the development hereby approved, full details (including elevational
drawings) of any internal and external plant equipment and trunking, including building services plant,
ventilation and filtration equipment and commercial kitchen exhaust ducting / ventilation, shall be submitted
to and approved in writing by the Local Planning Authority. All flues, ducting and other equipment shall be
installed in accordance with the approved details prior to the use commencing on site and shall thereafter be
maintained in accordance with the manufacturer's instructions.

Reason: To ensure that no nuisance or disturbance is caused to the detriment of the amenities of future
residential occupiers or of the area generally (Policy Q2 (Amenity) - Lambeth Local Plan 2015).

22. Plant noise assessment

The operation of any building services plant shall not commence until an assessment of the acoustic impact
arising from the operation of all internally and externally located plant has been submitted to and approved in
writing by

the local planning authority.

The assessment of the acoustic impact shall be undertaken in accordance with BS 4142: 2014 (or subsequent
superseding equivalent) and current best practice, and shall include a scheme of attenuation measures to
ensure the rating level of noise emitted from the proposed building services plant is 5 db less than
background. The use hereby permitted, or the operation of any building services plant, shall not commence
until a post-installation noise assessment has been carried out to confirm compliance with the noise criteria.
The scheme shall be implemented in accordance with the approved details and attenuation measures, and
they shall be permanently retained and maintained in working order for the duration of the use and their
operation.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the London
Borough of Lambeth Local Plan (2015)).

23. Fume extraction/filtration maintenance details

Prior to occupation of any Phase of the development hereby approved, details of an ongoing maintenance
plan for the fume extraction and filtration equipment have been submitted to and approved in writing by the
local planning authority. The approved fume extraction and filtration equipment shall thereafter be retained
and maintained in working order for the duration of the use in accordance with the approved details.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (Policy Q2 of the London
Borough of Lambeth Local Plan (2015)).

24. Opening hours
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Prior to occupation of any non-residential uses within the development hereby approved, the hours of
opening of the non-residential uses shall be submitted to and approved in writing by the local planning
authority in advance of the commencement of use of the relevant units. Thereafter the 'A, B and D Class' Uses
shall not operate other than within the opening and closing hours agreed.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the London
Borough of Lambeth Local Plan (2015)).

25. Noise Control - Moderate risk non-A4 uses

Prior to occupation of any non-residential use other than Class A4 within the development hereby
permitted, a scheme of noise control shall be submitted to and approved in writing by the local planning
authority. The scheme shall be written by a suitably qualified person and shall specify but not be limited to;

a) the noise level at which amplified music will be played;
b) the frequency with which live music shall be played;

c) the control measures that will be used; and

d) a complaint recording and management plan.

The scheme shall not rely on BS4142 as the metric for compliance and must take due account of the bass
frequency characteristics and the likely resulting noise levels within adjoining or close by residential

properties. The approved plan shall thereafter be maintained and adhered to for the duration of the use.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the London
Borough of Lambeth Local Plan (2015)).

26. Noise Control - High Risk A4 Uses

a. Prior to commencement of construction of any unit which may be used for A4 use in the
development hereby permitted, namely those units at ground floor level within Site C08 and Site D,
a scheme of noise assessment and scheme of mitigation for the area to be developed must be
undertaken as follows and shall be submitted to and approved in writing by the Local Planning
Authority. A suitably qualified independent person must undertake all work. The scheme shall
ensure that operational noise levels from the commercial use do not exceed NR25 within potentially
adversely affected residential or other noise sensitive locations during typical activities. These
activities are considered to include the holding functions and the playing of amplified music within
the development. The scheme must include details of stages of validation during the construction
phase and a post construction scheme of validation and measurement to demonstrate substantive
compliance. Details of the post construction validation shall be submitted to and approved in writing
by the Local Planning Authority.

b. Prior to commencement of the A4 use hereby permitted a suitably qualified person shall be
appointed to design and install a multi speaker array with built in noise limiting device setup in
accordance with the recommendations of the scheme of mitigation and validation detailed in part (a)
above. The proposed scheme must be submitted to and approved in writing by the LPA and the use
hereby permitted shall not commence until the approved details are fully implemented. The use
hereby permitted shall thereafter be operated in accordance with the approved details.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the London
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Borough of Lambeth Local Plan (2015)).

27. Extract ventilation details for A3/A4 uses

Prior to the commencement (excluding demolition) of development relating to any A3/A4 uses, details
relating to extract ventilation shall be submitted to and approved in writing by the Local Planning Authority.
Thereafter, any A3/A4 uses must be operated in accordance with the details agreed. The details must
demonstrate:

a) That all extract ventilation from food premises, must be channelled to a duct running the full height
of the building and discharged above and well away from the highest window of that building, 1
metre above eaves and 1 metre away from the nearest openable window;

b) Consideration and steps must be taken to prevent the migration of cooking smells through the
fabric of the building to properties in separate occupancy; and

c) All applicants and engineers should have regard for DEFRA guidance when putting forward any
plans and also that due consideration is given to use class order of a premises and what that
entails.

Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the London
Borough of Lambeth Local Plan (2015)).

28. Lighting

Notwithstanding the proposals hereby approved in the Clapham Park Lighting Plan dated July 2017, within 3
months of works commencing (excluding demolition) on Phase 1, and prior to commencement of
development (excluding demolition) in any later Phases, a scheme of design and validation must be
submitted to and approved in writing by the Local Planning Authority. The scheme shall be in accordance
with the Institute of Lighting Professional's Guidance notes for the reduction of obstructive light and shall
meet the necessary requirements for best practice on providing "sufficient and appropriate lighting for
pedestrian pas sage" as stated in section 2.1 the Clapham Park Lighting Plan. The scheme must be designed
and installed by a suitably qualified person in accordance with the recommendations for environmental zone
E3 in the ILP document

"Guidance Notes for the Reduction of Obtrusive Light GN01:2011. The scheme shall also have regard to
impacts in terms of road safety, impacts on pedestrians and on residential uses.

Before commencement of operation of the approved lighting scheme the applicant shall appoint a suitably
qualified member of the institute of lighting professionals (ILP) to validate that the lighting scheme as
installed conforms to the recommendations for environmental zone E3 in the ILP document "Guidance Notes
for the Reduction of Obtrusive Light GN01:2011".

Reason: To ensure minimal nuisance or disturbance is caused to the detriment of the amenities of adjoining
occupiers and of the area generally; to ensure good design is being utilised effectively to ensure community
safety; and to prevent detrimental impact on the current and/or future safety of the transport system
(Policies Q2

(Amenity); Q3 (Community Safety) and T6 (assessing impacts of development on transport

capacity and infrastructure) - Lambeth Local Plan 2015.)

29. Wind - additional assessments

Prior to commencement (excluding demolition) of the relevant Phase (comprising one or more of blocks C01,
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C02, C03, C04, C05, C07, E02 and E03) and prior to the discharge of condition 50 for the corresponding Phase
in respect of soft and hard landscaping details, a detailed scheme of modelling and mitigation of the
microclimate impacts of the development hereby permitted on ground level localised wind microclimate shall
be submitted to and approved in writing by the local planning authority. The scheme of modelling and
mitigation shall demonstrably address the uncertainties identified:

- inTable 2 of the Wind Addendum 02 report dated 12 February 2018; and
- inrelation to first floor level 'podium' areas within Blocks C01, C02, C03, C04, C05, C07, E02 and
EO3;

and shall ensure that all external spaces achieve the relevant standards set out in the Lawson Comfort
Criteria, allowing for cumulative development and including mitigation of any identified off-site impacts. The
scheme of mitigation shall be implemented in accordance with the approved details and mitigation
measures, and they shall be fully installed prior to occupation and permanently retained and maintained for
the duration of the use and their operation.

Reason: To protect the amenities of future residential occupiers and the surrounding area (Policy Q2 of the
Lambeth Local Plan (2015)).

30. Wind - any variations

Any variation to the layout or built form of the development shall be accompanied by a revised Wind
Microclimate Assessment which details any additional identified adverse wind microclimate impacts. Any
additional steps required to mitigate these impacts shall be detailed and implemented, as necessary. The
revised assessment shall be submitted to and approved by the local planning authority and the details as
approved shall thereafter be permanently retained.

Reason: To protect the amenities of future residential occupiers and the surrounding area (Policy Q2 of the
Lambeth Local Plan (2015)).

31. BREEAM - community uses

a) Within three months of work starting on site a BREEAM UK New Construction 2014 (or such
equivalent standard that replaces this) Fully Fitted Design Stage certificate and summary score
sheet must be submitted to and approved in writing by the Local Planning Authority to show that
an Excellent rating will be achieved for the community areas of the development.

b) Within three months of first occupation of the building(s) a BREEAM UK New Construction 2014 (or
such equivalent standard that replaces this) Post Construction Review certificate and summary score
sheet must be submitted to and approved in writing by the Local Planning Authority to show that an
Excellent rating has been achieved for the community areas of the development.

Reason: To ensure that the development has an acceptable level of sustainability (Policy EN4 of the Lambeth
Local Plan September 2015).

32. BREEAM - retail and office uses

a) Within three months of work starting on site a BREEAM UK New Construction 2014 (or such
equivalent standard that replaces this) Shell and Core Design Stage Certificate and summary score
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sheet must be submitted to and approved in writing by the Local Planning Authority to show that an
Excellent) rating will be achieved for the retail and office areas.

b) Within three months of practical completion of the building(s) a BREEAM UK New Construction
2014 (or such equivalent standard that replaces this) Shell and Core Post Construction Review
Certificate and summary score sheet must be submitted to and approved in writing by the Local
Planning Authority to demonstrate that an Excellent rating has been achieved for the retail and
office areas.

c) Prior to commencement of the fit-out of the building, unless otherwise agreed in writing, a
BREEAM Refurbishment and Fit-out (Parts 3 and 4) 2014 (or such equivalent standard that
replaces this) Design Stage Certificate, and summary score sheet must be submitted, by the fit-out
contractor, and approved in writing by the Local Planning Authority to show that an Excellent
rating will be achieved for the retail and office areas.

d) Within 3 months of first occupation a BREEAM Refurbishment and Fit-out (Parts 3 and 4) 2014 (or
such equivalent standard that replaces this) Post-Construction Review Certificate and summary score
sheet must be submitted, by the fit-out contractor, and approved in writing by the Local Planning
Authority to demonstrate that an Excellent rating has been achieved for the retail and office areas.

e) Prior to commencement of the fit-out of the retail units, a Sustainability Plan should be submitted to
and approved in writing by the Local Planning Authority. This should detail how the fit-out does not
detrimentally impact the energy performance and that the fit out is in accordance with the principles
of the shell and core BREEAM assessment. Within three months of first occupation information
should be submitted to and approved in writing by the Local Planning Authority demonstrating how
the fit-out of the retail unit is in accordance with the Sustainability Plan.

Reason: To ensure that the development has an acceptable level of sustainability (Policy EN4 of the Lambeth
Local Plan September 2015).

33. BREEAM - any healthcare use

Notwithstanding the flexibility of uses permitted elsewhere in this decision notice, should any non-
residential unit within the development be converted to provide a healthcare facility, prior to any change of
use taking place a BREEAM Refurbishment and Fit-out (Parts 3 and 4) 2014 (or such equivalent standard
that replaces this) Design Stage Certificate shall be submitted to and approved in writing by the Local
Planning Authority to show that an Excellent rating will be achieved.

Reason: To ensure that the development has an acceptable level of sustainability (Policy EN4 of the Lambeth
Local Plan September 2015).

34. Energy

The development of each phase shall be implemented in accordance with the approved Energy Strategy
under ‘Part L 2013’. Within 3 months of works commencing (excluding demolition) on Phase 1, and prior to
commencement of development (excluding demolition) in any later Phases full Design Stage calculations
under the Standard Assessment Procedure/ National Calculation Method shall be submitted for that phase to
and approved in writing by the Local planning Authority to show that the development will be constructed in
accordance with the approved Energy Strategy..
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Prior to first occupation of 50% of dwellings within the last building to be occupied within each Phase, an
Energy Strategy Review (inclusive of evidence such as photographs, installation contracts and as-built
certificates under the Standard Assessment Procedure/National Calculation Method) in respect of all
buildings within the relevant Phase should be submitted to the Local Authority and approved in writing to
show that the development has been constructed in accordance with approved Energy Strategy.

Reason: To ensure that the development makes the fullest contribution to minimising carbon dioxide
emissions in accordance with London Plan Policy 5.2 and Lambeth Local Plan September 2015 Policy EN3.

35. Water Supply

Within 3 months of works commencing (excluding demolition) on Phase 1, and prior to commencement of
development (excluding demolition) in any later Phases a review of the Impact Study of the existing water
supply infrastructure (Clapham Park Development Modelling Report - Final Report - July 2017) shall be
submitted to, and approved in writing by, the local planning authority (in consultation with Thames Water).
The review of the study should seek to validate the conclusions of the Modelling Report and if necessary
determine the magnitude of any new additional capacity required in the system and a suitable connection
point.

Reason: To ensure that the water supply infrastructure has sufficient capacity to cope with additional demand
(Policies EN5 and EN6 of the London Borough of Lambeth Local Plan 2015)

36. Internal residential water use

a) Within three months of work starting on that phase site evidence (internal water calculations)
pertaining to that phase must be submitted to the Local Planning Authority and approved in writing
that the internal water consumption of the development will not exceed 105 L/person/day in line
with The Water Efficiency Calculator for new dwellings from the Department of Communities and
Local Government.

b) Prior to first occupation of the building(s) evidence (schedule of fittings and manufacturer's
literature) should be submitted to the Local Planning Authority and approved in writing to show
that the development has been constructed in accordance with the internal water use calculations
approved under part (a) of this condition.

Reason: to reduce the consumption of potable water in the home from all sources, including borehole well
water, through the use of water efficient fittings, appliances and water recycling systems in accordance with
London Plan Policy 5.15.

37.CHP

Prior to installation, the proposed Combined Heat and Power (CHP) plant must meet the emission
standards set out in the GLA's Sustainable Design and Construction Supplementary Planning Guidance 2014
Full details of the proposed CHP plant must be submitted to the Council for approval using Combined Heat
and Power System information request form.

Reason: To ensure that air quality is not adversely affected by the development and to avoid irreversible

and unacceptable damage to the environment (London Plan policies 5.3 and 7.14, and the London Plan
SPGs for Sustainable Design and Construction and Control of Dust and Emissions during Construction and
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Demolition).

38. Green roofs

a) Full details of each 'extensive green roof' and 'extensive biodiverse green roof' within each phase
demonstrating compliance with the GRO Green Roof Code 2014 shall be submitted to and approved in
writing by the Local Planning Authority within 3 months of works commencing (excluding demolition)
on Phase 1, and prior to commencement of development (excluding demolition) in any later Phases of
the development hereby approved.

The submission must provide/comprise the following information:

i Details on materials used in the design, construction and installation of the green roof based on
the Green Roof

ii. Code and the use of biodiversity based extensive/semi-intensive soils;

iii. Details on substrate and plants used in the green roof, based on a commercial brick-based
aggregate or equivalent with a varied substrate depth of 80 -150mm planted with 50% locally
native herbs/wildflowers in addition to a variety of sedum species;

iv. Details on additional features to the proposed green roof, such as areas of bare shingle,
areas of sand for burrowing invertebrates and individual logs or log piles.

V. An ecological management and maintenance plan including landscape features and a
cross section of the green roof.

The development shall be carried out strictly in accordance with the green roof details approved, shall
be maintained as such thereafter and no alterations to the approved scheme shall be permitted
without the prior written consent of the Local Planning Authority.

b) Prior to first occupation of the building(s) evidence that the green roof has been installed in accordance
with the details approved under part (a) of this condition should be submitted to and approved by the

local planning authority prior to first occupation.

Reason: To ensure that the development has an acceptable level of sustainability (Policy EN4 of the Lambeth
Local Plan September 2015).

39. Waste Management

Within 3 months of works commencing (excluding demolition) on Phase 1, and prior to commencement of
development (excluding demolition) in any later Phases details of waste and recycling storage for the
development shall be submitted to and approved in writing by the local planning authority. The waste and
recycling storage shall be provided in accordance with the approved details prior to the commencement of
the use hereby permitted, and shall thereafter be retained solely for its designated use. The waste and
recycling storage areas/facilities should comply with the Lambeth's Refuse & Recycling Storage Design Guide
(2013), unless it is demonstrated in the submissions that such provision is inappropriate for this specific
development.

Reason: To ensure suitable provision for the occupiers of the development, to encourage the sustainable

management of waste and to safeguard the visual amenities of the area (Lambeth Local Plan (2015)
Policies Q2 and Q12).

69



40. Disabled car parking

No fewer than 127 car parking spaces across the estate shall be provided and retained as disabled spaces at
any time, in the locations indicated on the approved drawings.

Reason: To ensure suitable car parking provision for disabled occupiers of the development (London Plan Policy
6.13 and Lambeth Local Plan (2015) Policy T7).

41. Cycle parking provision

No fewer than 4,316 cycle parking spaces across the estate shall be provided and retained at any time.
Reason: To ensure adequate cycle parking provision for residents of the development (London Plan Policy 6.9
and

Lambeth Local Plan (2015) Policy T3)

42. Cycle parking details

Notwithstanding the approved plans, prior to the occupation of each Phase of the development hereby
permitted, details of the provision to be made for cycle parking shall be submitted to and approved in
writing by the Local Planning Authority, to include:

a) Specification details and drawings, including the number of cycle parking spaces to be provided; and
b) Asrelevant to blocks where undercroft car parking is provided, details of access to the internal
residential cycle parking via the undercroft car parking for bicycle users.

No vertical storage shall be included. The cycle parking shall thereafter be implemented in full in

accordance with the approved details before the use hereby permitted commences and shall thereafter be
retained solely for its designated use.

Reason: To ensure adequate cycle parking is available on site and to promote sustainable modes of transport

(policies T1, T3 and Q13 of the London Borough of Lambeth Local Plan (2015)).

43. Delivery and Servicing Management Plan

Prior to the first occupation of each Phase of the development hereby permitted a servicing management
plan shall has be submitted to and approved in writing by the local planning authority. The use hereby
permitted shall thereafter be operated in accordance with the approved details. The submitted details
must include the following:

(a) frequency of deliveries to the site;

(b) frequency of other servicing vehicles such as refuse

collections; (c) dimensions of delivery and servicing

vehicles;

(d) proposed loading and delivery locations;

(e) a strategy to manage vehicles servicing the site;

(f) The hours of deliveries for HGV vehicles and the precautions to be taken to mitigate noise impacts; and

(g) For Site A only, further forward visibility splays and further details, with a strategy for visibility
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improvements.
Reason: To protect the amenities of adjoining occupiers and the surrounding area (policy Q2 of the
London Borough of Lambeth Local Plan (2015) and to limit the effects of the increase in travel

movements (Policy T8 (Servicing) - Lambeth Local Plan 2015)

44, Electric vehicle charging points

At least 89 of the vehicular parking spaces shall be provided and retained thereafter with electrical charging
points for electric vehicles.

Reason: To encourage the uptake of electric vehicles (London Plan Policy 6.13)

45. Tree Retention

No further trees beyond the total of 347 trees in the locations as set out within the 'Arboricultural
Impact Assessment, Method Statement and Tree Protection Plan' document dated January 2018
(version 4) shall be removed without prior written approval from the Local Planning Authority.

Reason: To ensure the retention of, and avoid damage to, the retained trees on the site which represent
an important visual amenity to the locality (Policies Q2, Q9 and Q10 of the London Borough of Lambeth
Local Plan

2015).

46. Tree Protection Measures

Notwithstanding the summary of the anticipated tree protection measures for all 6 no. precincts as set out in
the Tree Protection Plans (Appendix 2), prior to the commencement of development in each phase hereby
approved, the following details shall be submitted to the Local Planning Authority for written approval in
respect of that Phase of the development:

a) ATree Protection Plan that accords with Section 7 of BS5837:2012 and relates to all retained trees
on the site; (b) Details of all proposed Access Facilitation Pruning required to permit the
development. Thereafter, the approved works shall be carried out in accordance with
BS3998:2010;

b) An Arboricultural Method Statement in accordance with section 7 of the BS5837:2012 relating to
(i) the demolition and / or removal of existing structures and hard surface material and
construction and / or installation of new surfacing within the root protection area of retained
trees; (ii) the associated lowering or building up of soil levels around the retained trees; and (iii) the
location and installation of all service utilities / drainage routes within the RPA of any retained tree;

c) Details of a scheme of Arboricultural Site Supervision and Tree Protection Monitoring for the
duration of construction for each precinct. The details shall include an on-site 'Pre-
commencement' inspection meeting to include the Lambeth Council's Arboricultural Officer as
part of the site induction process. The condition shall only be signed off on completion of all
received inspection reports for the relevant precinct.

The development shall thereafter be implemented in strict accordance with the approved details listed

above. The approved details of the Tree Protection Plan shall be put in place before any machinery,
demolition, materials storage or development commences on the site and all approved Arboricultural
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Method Statements shall be implemented at the appropriate construction phase.

Reason: To ensure the retention of, and avoid damage to, the retained trees on the site which represent
an important visual amenity to the locality (Policies Q2, Q9 and Q10 of the London Borough of Lambeth
Local Plan

2015)

47. Replacement trees (part 1)

No fewer than 914 trees shall be provided across the estate, with 655 proposed at ground floor level and
259 as podium tree planting. These shall be appropriately split across the estate and this shall be
demonstrated in the details required under condition 49. The retention of these trees shall be secured
through condition 47.

Reason: In order to ensure an appropriate amount of high quality soft landscaping in and around the site in
the interests of the ecological value of the site; satisfactory landscaping of the site and in the interests of

visual amenity for future residents (Policies Q2, EN1, Q9 and Q10 of the Lambeth Local Plan 2015).

48. Replacement trees (part 2)

Any trees, shrubs or hedges included in the landscaping scheme for the development hereby permitted that
die, are removed, become seriously damaged or diseased, within fifteen years of planting, shall be replaced
within six months of death, removal, damage or disease.

Reason: In order to ensure long term retention of the landscaping in and around the site in the interests of
the ecological value of the site and in the interests of visual amenity (policies Q6, Q9 and Q10 of the London

Borough of Lambeth Local Plan (2015)).

49. Child Play Space Strategy and Details

a) Within 3 months of works commencing (excluding demolition) on Phase 1, and prior to
commencement of development (excluding demolition) in any later Phases a child play space
strategy, to include the proposed locations and types of playspace (to include the proposed
MUGAs), to include details of how the playspace provides for the child yield arising from each
Phase of the development, shall be submitted to and approved in writing by the local planning
authority, which shall inform the details required under part (b) of this condition; and

b) Prior to the commencement of any landscaping works on each Phase of the development hereby
permitted, details of the child play space provision shall be submitted to and approved in writing
by the Local Planning Authority. The details shall include the:

a. Location, layout and design of the playspace demonstrating that the crossing of busy
roads to access play space is minimised; and

b. Details of equipment / features.

The play space and equipment / features shall be laid out and installed prior to first occupation of the
development.

Reason: In order to introduce high quality child play space and MUGAs in the interests of visual amenity and
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quality for future residents (Policies Q1, Q2 and H5 of the Lambeth Local Plan 2015).

50. Soft and hard landscaping scheme

Within 3 months of works commencing (excluding demolition) on Phase 1, and prior to commencement of
development (excluding demolition) in any later Phases a soft and hard landscaping scheme shall be
submitted to and approved in writing by the local planning authority. The development hereby permitted
shall be thereafter carried out in accordance with the approved details within 6 months of the date of
occupation. All tree, shrub and hedge planting included within the above specification shall accord with
BS3936:1992, BS4043:1989 and BS4428:1989 (or subsequent superseding equivalent) and current
arboricultural best practice. The submitted details are expected to demonstrate the following:

a) The quantity, size, species, position and the proposed time of planting of all trees and shrubs to be
planted;

b) Details of the rationale for the selection of tree species;

¢) Anindication of how they integrate with the proposal in the long term with regard to their
mature size and anticipated routine maintenance and protection;

d) Specification of which shrubs and hedges to be planted that are intended to achieve a
significant size and presence in the landscape;

e) All hard landscaping including all ground surfaces, seating, refuse disposal points, signage,
bollards, vehicle crossovers/access points, accessibility details including any ramps or stairs plus
wheelchair access together with finished ground levels and site wide topographical levels;

f)  Details of the communal growing areas;

g) Details of post-planting maintenance for 20 years following completion;

h) Statement of rationale for the selection of tree species;

i)  Details of boundary treatments (comprising hard or soft landscaping) to include privacy screens to
ground floor units and between terraces and shared amenity space; and where considered
necessary by officers between terraces or shared external amenity spaces and neighbouring
properties and ensuring the appropriate retention of the 'stretcher railings' which surround Site E';
and

j) The proposed specification and location of bird and bat boxes.

This condition is applicable to all external land across the estate, including external, podium and roof level
amenity spaces proposed throughout the development.

Reason: In order to introduce high quality hard and soft landscaping in and around the site in the interests of
the ecological value of the site; to maintain privacy, outlook and visual amenity to existing and future
residents within and surrounding the site; and to ensure a satisfactory landscaping of the site and high quality
child play space and MUGAs in the interests of visual amenity and quality for future residents (Policies Q2,
H5, EN1 and Q9 of the Lambeth Local Plan 2015).

51. Sample of Materials

Notwithstanding the details shown on the drawings hereby approved, no erection / construction of any
building facades on site relevant to any Phase shall take place until a schedule of materials have been
submitted and a sample panels of all external materials have been erected on site for inspection by a
council officer and approved in writing by the Local Planning Authority, unless otherwise agreed in writing
by the Local Planning Authority. The development shall not be carried out otherwise than in accordance
with the samples thus approved.
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Reason: To ensure that the external appearance of the building is satisfactory and does not detract from the
character and visual amenity of the area along with the setting of the nearby conservation areas (Policies
Q6, Q7, Q8, and Q22 of the Lambeth Local Plan 2015).

52. Signage and Way-finding Strategy

Notwithstanding the details shown on the drawings hereby approved, within 3 months of works commencing
(excluding demolition) on Phase 1, and prior to commencement of development (excluding demolition) in any
later Phases a Signage and Wayfinding Strategy shall be submitted to and approved by the Local Planning
Authority. The details pertaining to each Phase will thereafter be submitted and approved under Condition 53
‘Detailing’.

Reason: To promote walking through improvements to pedestrian routes, streets and public spaces, to give
greater priority to pedestrians, particularly through improvements to signage and way-finding (Policy T2 of the
Lambeth Local Plan 2015).

53. Detailing

Notwithstanding the details shown on the drawings hereby approved, within 3 months of works
commencing (excluding demolition) on Phase 1, and prior to commencement of development (excluding
demolition) in any later Phases , drawings at 1:10 scale (including sections) or at another scale agreed by the
Local Planning Authority showing all external construction detailing of that part of the development shall be
submitted to and approved by the Local Planning Authority in writing. The drawings shall include details of:

a) The facade of the building, including details of ground and first floor;

b) main entrances and doors including canopies and service entrances and accesses to undercroft
parking areas;

c) Details of balconies and balustrade designs, including details of drainage and privacy screens, with
an indication of clear or obscure glazing (to include details of obscure glazing to the south
elevation of Site C04 Block A and to windows along vehicular entrances to blocks);

d) boundary walls;

e) roof and parapet including detailed design of plant and safety systems;

f)  windows (including jamb, head and cill details);

g) The redesign of the internal courtyard facades to Block B;

h) signage (having regard to further details to be agreed by separate Signage and Way-finding
Strategy condition);

i) rainwater pipes in external elevations;

j)  window cleaning apparatus;

k) solar panels;

I) refuse storage
facilities; and

m) cycle stores.

The development shall not be carried out otherwise than in accordance with the details and
drawings thus approved.

Reason: To ensure that the external appearance of the building is satisfactory and does not detract from the
character and visual amenity of the area along with setting of the nearby conservation areas (Policies Q6, Q7,
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Q8, and Q22 of the Lambeth Local Plan 2015).

54. Flues and Louvres

Notwithstanding the details shown on the drawings hereby approved, prior to the relevant part of the
works commencing on site, drawings at 1:10 scale (including sections) or at another scale agreed by the
Local Planning Authority showing all external construction detailing relating to the flues and louvres to Block
CO1EF shall be submitted to and approved by the Local Planning Authority in writing.

The development shall not be carried out otherwise than in accordance with the details and
drawings thus approved.

Reason: To ensure that the external appearance of the building is satisfactory and does not detract from the

character and visual amenity of the area along with setting of the nearby conservation areas (Policies Q6, Q7,
Q8, and Q22 of the Lambeth Local Plan 2015).

55. No external paraphernalia

Notwithstanding the details shown on the drawings hereby approved or agreed elsewhere under further
conditions listed in this decision notice, no lights, meter boxes, flues, vents or pipes, and no
telecommunications equipment, alarm boxes, television aerials, satellite dishes or rooftop railings or
'mansafe’ rails shall be fixed or installed to the external facades or roofs of the buildings, without the prior
approval in writing of the local planning authority.

Reason: To ensure an appropriate standard of design (Policies Q6, Q8 and PN3 of the Lambeth Local Plan
2015).

56. Access control systems

All access cores serving 4 or more dwellings should provide an access control system with entry phones in all
dwellings linked to a main front door with electronic lock release. Unless a 24 hour concierge is provided,
additional security measures in the form of audio-visual verification to the access control system shall be
included, where either more than 25 dwellings are served by one core, or the potential occupancy of the
dwelling served by one

core exceeds 100 bed spaces, or more than 8 dwellings are provided per floor.

Reason: To ensure appropriate housing standards and appropriate levels of security to the residential units
(Policies Q3 and H5 of the Lambeth Local Plan 2015 and the London Plan Housing SPG (Standard 13)).

57. Wheelchair accessible dwellings (M4(3))

At least ten per cent of the residential units hereby permitted shall be constructed to comply with Part M4(3)
of the Building Regulations. Any communal areas and accesses serving the M4(3) compliant Wheelchair User
Dwellings should also comply with Part M4(3).

Reason: To secure appropriate access for disabled people, older people and others with mobility constraints
(Policy 3.8 of the London Plan MALP 2016 and Policy Q1 of the Lambeth Local Plan 2015).

58. Accessible and adaptable dwellings (M4(2))

75



All of the residential units hereby permitted, unless otherwise demonstrated as unachievable within the
Design and Access Statement, shall be constructed to comply with Part M4(2) of the Building Regulations. Any
communal areas and accesses serving the M4(2) compliant accessible and adaptable dwellings should also
comply with Part M4(2).

Reason: To secure appropriate access for disabled people, older people and others with mobility constraints
(Policy 3.8 of the London Plan MALP 2016 and Policy Q1 of the Lambeth Local Plan 2015).

59. Crime Prevention Strategy

Prior to the occupation of buildings within each Phase, a Crime Prevention Strategy including a Security
Management Plan shall be submitted to and approved in writing by the Local Planning Authority.

The submitted details will include the following:
a) A summary of known crime risks in the area;
b) Details of how the development has mitigated known crime risks in the area; and
c) Detail of how the development seeks to achieve 'Secured by Design Standards', including details of a

CCTV scheme, external security, street lighting and landscaping.

The use shall thereafter be operated in accordance with the approved details, unless the written consent of
the Local Planning Authority is received for any variation.

Reason: To ensure that the development maintains and enhances community safety (Policy Q3 of the Lambeth
Local Plan 2015).
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Notes to Applicants:

In dealing with this application the Council has implemented the requirement in the National Planning
Policy Framework (February 2019) to work with the applicant in a positive and proactive manner. The
council has made available on its website the policies and guidance provided by Lambeth Local Plan (2015)
and its supplementary planning documents. We also offer a full pre-application advice service in order to
ensure that the applicant has every opportunity to submit an application that’s likely to be considered
acceptable.

1. This planning permission is a phased planning permission which expressly provides for
development to be carried out in phases for the purpose of the Community Infrastructure Levy
Regulations 2010 (as amended).

2. Statutory Wildlife Implications: Wildlife in the United Kingdom is afforded protection under the
Wildlife and Country Act 1981 as amended by the Countryside and Rights of Way Act 2000.
Statutory protection is given to birds, bats and other species that inhabit trees. Tree work is
governed by these statutes and advice should be sought before undertaking any works that may
constitute an offence. For further information on this matter, please contact Natural England at
www.naturalengland.org.uk/

3. For all landscape operations that involve the selection, planting and maintenance of new trees,
the recommendations and guidance set out in BS 8545: Trees: From Nursery to independence in
the Landscape: Recommendations should be strictly adhered to. Importantly, in the interest of
Bio-security, trees should not be imported directly from European suppliers and planted straight
into the field, but spend a full growing season in a British nursery to ensure plant health and non-
infection by foreign pests or disease.

4. In order to protect public sewers and to ensure that Thames Water can gain access to those
sewers for future repair and maintenance, approval should be sought from Thames Water where
the erection of a building or an extension to a building or underpinning work would be over the
line of, or would come within 3 metres of, a public sewer. Thames Water will usually refuse such
approval in respect of the construction of new buildings, but approval may be granted for
extensions to existing buildings. The applicant is advised to visit thameswater.co.uk/buildover

5. Thames Water will aim to provide customers with a minimum pressure of 10m head (approx 1 bar)
and a flow rate of 9 litres/minute at the point where it leaves Thames Waters pipes. The developer
should take account of this minimum pressure in the design of the proposed development.

6. The applicant is advised to contact Thames Water Developer Services on 0800 009 3921 to
discuss the details of the piling method statement.

7. There are Thames Water mains crossing the development site which may/will need to be
diverted at the Developer's cost, or necessitate amendments to the proposed development
design so that the aforementioned mains can be retained. Unrestricted access must be available
at all times for maintenance and repair. Please contact Thames Water Developer Services,
Contact Centre on Telephone No: 0800 009 3921 for further information.

8. There are large water mains adjacent to the proposed development. Thames Water will not
allow any building within 3 metres of them and will require 24 hours access for maintenance
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10.

purposes. Please contact Thames Water Developer Services, Contact Centre on Telephone
No: 0800 009 3921 for further information.

The London Water Ring Main or a large diameter stored water tunnel is in the area and special
precautions will be required to avoid any damage that may occur as a result of the proposed
development. Please contact Developer Services, Contact Centre on Telephone No: 0800 009 3921
for further information.

Application forms for the Adoption of sewers under section 102 or 104 of the Water Industry Act
1991 (WIA

1991); Connection to sewers under section 106 (WIA 1991); Diversion of sewers under section 185 (WIA

1991); Requisition of sewers under section 98 (WIA 1991); and the building over/close to sewers in

accordance with requirement H4 of the Building Regulation 2000 (as amended), are available on the

Thames Water web site:- www.thames-water.com/mainsanddrains or www.developerservices.co.uk

11.

12.

13.

14.

15.

16.

17.

18.

19.

No HGV deliveries or waste collections should take place outside the hours of 21:00 hours to 07:00
hours without support of an independent noise impact assessment, carried out by a suitably
qualified acoustic consultant.

The written scheme of investigation will need to be prepared and implemented by a suitably
professionally accredited heritage practice in accordance with Historic England's Guidelines for
Archaeological Projects in Greater London.

In respect of the lighting scheme, due to close proximity of adjacent sensitive receptors 3D
modelling will be required where appropriate. The lighting scheme should show consideration of
how adjacent landscaping mitigation is being provided to protect amenity, as sought by further
phase by phase conditions in this decision notice, particularly in respect of the tall lighting
columns to the east of the linear park.

The latest Sustainable Design and Construction SPG can be found on the GLA's website
https://www.london.gov.uk/what-we-do/planning/implementinglondon-plan/supplementary-
planning-guidance.The Combined Heat and Power System information request from can be found
in the Downloads section of Lambeth Air Quality Guide www.lambeth.gov.uk/AirQuality

Applicants are reminded that it is their responsibility to ensure that any works that may involve
asbestos are carried out in accordance with the Control of Asbestos Regulations 2012. Where
applicable asbestos survey reports may have to be submitted for review and approval prior to any
works being undertaken.

Reglit is not considered an appropriate material for the internal elevation of block B, where more
variety in the facade treatment is sought.

The proposed height of planting at critical areas/corners should ensure appropriate screening of
amenity areas and ground floor units to avoid future residents installing their own screening
devices.

Privacy screens between terraces/balconies where proposed shall be frameless opaque glazing.

Roof gardens should be designed for the enjoyment of residents - furniture lighting etc.
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20.

21.

22.

23.

24.

25.

26.

27.

28.

Any signage shall be integrated into blank walls adjacent to entrances.

Applicants are advised to refer to British Standard guidance relating to toilet provision to ensure
that adequate provision is made for staff and for customers where appropriate. A ventilated
lobby is required between toilets and food rooms.

Businesses need to allow for the provision of sufficient refuse storage and collection facilities.

There should be a covered provision for the hygienic storage and hygienic disposal of the food
and other trade waste.

The prospective food business operators should be informed to register the food premise with
Lambeth food health and safety team 28 days prior to commence trading.

Any white cladding proposed should be off-white.

Where black brick is proposed - options for dark brown brick should be submitted as part of
discharge of materials condition.

The cycle storage shall not include vertical storage.

Shared roof level amenity spaces are provided within the following Sites (with more specific
locations indicated on page 213 of Section 6 of the Design and Access Statement):

a. Site A-Blocks BandE
b. C04

c. Co6

d. co7

e. CO08-EO1

All shared amenity spaces require details of soft and hard landscaping. Additional privacy screening

may be required.

29.

30.

31.

32.

The Construction Environmental Management Plan must give due regard to other construction
works being undertaken in the local vicinity.

Monitoring boards should communicate any recorded progress on skills, training and employment
directly to residents.

The applicant shall use best endeavours to provide Paypoint, Post Office and pharmacy services
on the estate.

For the avoidance of doubt, the phasing set out in Condition 3 aligns with the phasing set out in
the Section 106 Agreement (dated xx/xx/2019) as follows:

=  Phase 1-Phase 1in the Section 106 Agreement
=  Phase 2, 3 and 4 - Phase 2 in the Section 106 Agreement

=  Phase 5 and 6 - Phase 3 in the Section 106 Agreement
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33.

34.

= Phase 7,8 and 9 - Phase 4 in the Section 106 Agreement

The applicant shall use best endeavours to secure tenants in the ground floors units of Building
D01 prior to its completion

The Local Planning Authority will allow the part discharge of conditions pursuant to phases in
order to allow the separate submission and approval of details for individual buildings within
each phase. The applicant should seek informal agreement on the approach for any given
phase prior to submitting information to part discharge a condition
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INFORMATION FOR APPLICANTS GRANTED PLANNING PERMISSION SUBJECT TO CONDITIONS, OR
WHERE PERMISSION HAS BEEN REFUSED.

General Information

This permission is subject to due compliance with any local Acts, regulations, building by-laws and general
statutory provisions in force in the area and nothing herein shall be regarded as dispensing with such
compliance or be deemed to be a consent by the Council thereunder.

Your attention is drawn to the provisions of the Building Regulations 1985 and related legislation which
must be complied with to the satisfaction of the Council’s Building Control Officer, Phoenix House, 10
Wandsworth Road, SW8.

The Council’s permission does not modify or affect any personal or restrictive covenants, easements, etc.,
applying to or affecting the land or the rights of any person entitled to the benefits thereof.

STATEMENT OF APPLICANT’S RIGHTS ARISING FROM THE REFUSAL OF PLANNING PERMISSION OR FROM
THE GRANT OF PERMISSION SUBJECT TO CONDITIONS.

Appeals to the Secretary of State

If the applicant is aggrieved by the decision of the local planning authority to refuse permission or approval
for the proposed development or to grant permission or approval subject to conditions, he may appeal to
the Secretary of State in accordance with Section 78 of the Town and Country Planning Act 1990 within six
months from the date of this notice. Appeals must be made on a form which is obtainable from The Planning
Inspectorate, Room 3/13

Temple Quay House, 2 The Square, Temple Quay, Bristol BS1 6PN. Alternatively an Appeal form can be
downloaded from their website at www.gov.uk/government/organisations/planning-inspectorate. The
Secretary of State has power to allow longer period for the giving of a notice of appeal but he will not
normally be prepared to exercise this power unless there are special circumstances which excuse the delay
in giving notice of appeal. The Secretary of State is not required to entertain an appeal if it appears to him
that permission for the proposed development could not have been granted by the local planning authority,
or could not have been so granted otherwise than subject to the conditions imposed by them, having regard
to the statutory requirements, to the provisions of the development order, and to any directions given
under the order.

Purchase Notice

If permission to develop land is refused or granted subject to conditions, whether by the local planning
authority or by the Secretary of State for the Environment, and the owner of the land claims that the land
has become

incapable of reasonably beneficial use in its existing state and cannot be rendered capable of reasonable
beneficial use by the carrying out of any development which has been or would be permitted, he may serve
on the London Borough of Lambeth a purchase notice requiring that Council to purchase his interest in the
land in accordance

with the provisions of Section 137 of the Town and Country Planning Act 1990.

Compensation
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In certain circumstances, a claim may be made against the local planning authority for compensation,
where permission is refused or granted subject to conditions by the Secretary of State for the Environment
on appeal or on a reference of the application to him. The circumstances in which such compensation is
payable are set out in Section 120 and related provision of the Town and Country Planning Act 1990.
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SCHEDULE 2
THE SITES

Part 1 — Freehold Sites

Land known as Clapham Park in the London Borough of Lambeth, London, including land at Clarence
Avenue, Poynders Road, Atkins Road, Kings Avenue, New Park Road and Streatham Place including
Clapham Park Estate and the adjacent Agnes Riley Gardens and including land comprised in the title
numbers referred to in Recitals F and G.

Part 2 - Leasehold Sites

The following table lists the leasehold title numbers within the Sites registered to MHTL:

TGL186218 TGL269612 TGL93726 TGL268825 TGL59435 TGL54127
TGL189783 TGL44149 TGL81547 TGL204454 TGL436695 TGL257571
TGL197803 TGL52104 TGL158402 TGL248446 TGL70471 SGL384335
TGL216850 TGL53443 TGL60744 TGL390778 TGL33697 TGL64224
TGL148610 TGL53835 TGL15425 TGL224880 TGL61754 TGL185271
TGL153917 TGL58311 SGL372533 TGL226275 TGL61803 TGL61793
TGL172264 TGL62552 TGL215465 TGL57991 TGL458700 TGLA462273
TGL50333 TGL69373
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1.1.

1.2.

3.2.

3.3.

3.4.

SCHEDULE 3
HOUSING

Part1
Affordable Housing Delivery

Prior to Implementation of each Phase, the Owner shall submit to the Head of Development
Management details of the Affordable Housing Units and the Market Housing Units (hereafter
referred to as “Unit” or “Units” (and in respect of Phase 4 this shall include the Retirement
Living Accommodation) to be constructed in that Phase showing:

By reference to a plan of each Phase the location of each such Unit and the number of
Habitable Rooms in each such Unit; and

In a table showing the description of the said Units the Habitable Rooms and the Special
Needs Dwellings in that Phase;

for written approval and there shall be no Implementation of each Phase unless and until the
Affordable Housing Details, the Market Housing Details and the Retirement Living Details have
been approved as aforesaid (to the extent relevant to such Phase).

There shall be no further Implementation of any part not yet Implemented or no further works
undertaken pursuant to the Planning Permission unless and until the Retirement Living
Details, Affordable Housing Details and the Market Housing Details have been submitted to
and approved in writing by the Council.

The Owner covenants to secure Practical Completion of:-

The Phase 1 Affordable Housing Units prior to Occupation of 50% of the Phase 1 Market
Housing Units

The Phase 2 Affordable Housing Units:

3.2.1. within Site CO1 prior to Occupation of 80% of the Phase 2 Market Housing Units within
Site CO1 and

3.2.2. withinSite C02 and Site BO1 prior to Occupation of 80% of the Phase 2 Market Housing
Units within Site C02;

The Phase 3 Affordable Housing Units prior to Occupation of 50% of the Phase 3 Market
Housing Units

The Phase 4 Affordable Housing Units:

3.4.1. within Site CO7 prior to Occupation of 80% of the Phase 4 Market Housing Units within
Site C07;

3.4.2. within Site CO4 prior to Occupation of 80% of the Phase 4 Market Housing Units within
Site C04;

3.4.3. within Site CO5 and Site E prior to Occupation of 80% of the Phase 4 Market Housing
Units within Site CO5; and

3.4.4. within Site F prior to Occupation of 80% of the Phase 4 Market Housing Units within
Site F.

The Owner covenants not to Occupy or permit, suffer or cause Occupation of the relevant
Market Units in each Phase referred to in paragraph 3 above unless and until the Affordable
Housing Units within that Phase have been constructed and made ready for that Phase or part
thereof referred to as in paragraph 3.
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8.1.

8.2.

Save where a leaseholder or their mortgagee in possession has acquired 100% of the equity
in such Dwelling the Shared Ownership New Dwellings may only be used or Occupied on
Shared Ownership Terms and shall first be offered to those persons in the following
descending priority order:

(a) residents and employees from the Local Area;

(b) residents from the Local Area;

(c) employees from the Local Area;

(d) residents in Greater London;

(e) anyone else meeting the relevant criteria of Shared Ownership Terms,

and the Owner shall demonstrate to the Council how they have met this obligation if required
by the Council.

The Affordable Rented Units and Retirement Living Accommodation subject to paragraphs 7
and 8 below may only be used or Occupied in accordance with a Nominations Agreement and
on Affordable Rent Terms and in respect of any Existing Residents desirous of moving to an
Affordable Rented Unit any offer of a tenancy (in accordance with any decant programme as
agreed between the Owner and the Council) shall be based upon their existing rent level at
the time of decant from the Estate taking account of all prevailing circumstances in respect of
each such Existing Resident and for the avoidance of doubt such rent level offered shall not
be greater than Target Rents PROVIDED THAT in the event of any conflict between this
provision and a Nominations Agreement such Nominations Agreement shall prevail.

Should the Owner fail to ensure that any Retirement Living Accommodation that comprises
Affordable Housing Units are used or Occupied in accordance with a Nominations Agreement,
it shall provide written evidence to the Council showing that it has exercised reasonable
endeavours to do so. If the Council consents in writing, the Owner may make such Units of
Retirement Living Accommodation available to other residents of the Local Area as nominated
by the Council.

The restrictions contained in paragraphs 1-7 above shall not be binding upon any mortgagee
or chargee or any receiver or any person deriving title from such chargee or any receiver
(including an administrative receiver) and manager appointed by such mortgagee or chargee
or any other person appointed under any security documentation to enable such mortgagee
or chargee to realise its security or any administrator (howsoever appointed) including a
housing administrator (each a “Receiver”) of the whole or any part of the Affordable Housing
Units and/or any Additional Affordable Housing (if any) or any person or bodies deriving title
under such mortgagee or chargee or Receiver PROVIDED THAT:

such mortgagee or chargee or Receiver shall first give written notice to the Council of its
intention to dispose of the Affordable Housing Units and shall have used reasonable
endeavours over a period of three months from the date of that written notice to complete a
disposal of the Affordable Housing Units to another Registered Provider of Social Housing or
to the Council for a consideration not less than the amount due and outstanding under the
terms of the relevant security documentation including all accrued principal monies, interest,
costs and expenses; and

if such disposal has not completed within the three month period the mortgagee, chargee or
Receiver shall be entitled to dispose of the Affordable Housing Units free from the restrictions
contained in paragraphs 1-7 above which provisions shall determine absolutely.
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1.1.

1.2

3.2.

Part 2
Affordable Housing Review

If there has not been Implementation within 24 (twenty-four) months of the grant of the
Planning Permission, the Owner covenants with the Council:

to undertake the First Affordable Housing Review at its own cost prior to Commencement and
to serve a complete copy on the Council for its written approval (which may be given subject
to any amendments required by the Council) under cover of a letter addressed to the Head of
Development Management (and with a copy addressed to the Assistant Director of Homes
and Communities); and

not to Commence the Development until the First Affordable Housing Review has been
approved in writing by the Council

If the First Affordable Housing Review is required pursuant to paragraph 1.1 above the Owner
will pay to the Council within 20 (twenty) Working Days of receipt of written demand the
proper and reasonable costs incurred by the Council (which for the avoidance of doubt shall
include reasonable legal and other professional fees) in obtaining an independent
professional assessment of the First Affordable Housing Review submitted by the Owner to
the Council pursuant to paragraph 1.1 above.

The Owner covenants with the Council
to undertake the Second Affordable Housing Review at its own cost at a date:

3.1.1. no earlier than 18 (eighteen) months prior to the Anticipated Practical Completion
Date; and

3.1.2. no later than 12 months prior to the Anticipated Practical Completion Date and to
serve a completed copy on the Council for its written approval (which may be given
subject to any amendments required by the Council) under cover of a letter addressed
to the Head of Development Management (and with a copy addressed to the Assistant
Director of Homes and Communities) indicating that it proposes to undertake the
Second Affordable Housing Review.

not to permit Practical Completion of the Development until the Second Affordable Housing
Review has been approved in writing by the Council.

The Owner will pay to the Council within 20 (twenty) Working Days of receipt of written
demand the proper and reasonable costs incurred by the Council (which for the avoidance of
doubt shall include reasonable legal and other professional fees) in obtaining an independent
professional assessment of the Second Affordable Housing Review submitted by the Owner
to the Council pursuant to paragraph 3.1 above.

If the Council disputes any Affordable Housing Review the Council shall notify the Owner in
writing of such dispute within 10 (ten) Working Days of receipt of the independent
professional assessment of the Affordable Housing Review.

The Council and the Owner hereby agree that any dispute in connection with the First
Affordable Housing Review or the Second Affordable Housing Review (as the case may be)
shall be referred to the Expert pursuant to Clause 12 (Resolution of Disputes) of this Deed and
the determination of the Expert will be final and binding on the Council and the Owner save
in the case of manifest error.

If the First Affordable Housing Review is either agreed by the Council or determined by an
Expert pursuant to Clause 12 (Resolution of Disputes) of this Deed and demonstrates a First
Surplus, subject to paragraph 8 below, the Owner shall provide 100% of the First Surplus as
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7.1.

7.2.

10.

11.
11.1.

11.2.

12.

13.

Additional Affordable Housing on the Application Site for the Agreed Purposes in accordance
with a housing mix and plan to be agreed with the Council as follows:

For a period of 30 (thirty) Working Days following the determination of the First Surplus the
Council and the Owner shall consult with each other with a view to agreeing how much of the
First Surplus will be converted into Affordable Housing Units on the Application Site and the
conversion shall be calculated in accordance with Appendix 1;

The Owner shall prepare a plan showing the proposed location of any Additional Affordable
Housing.

In the event that the Owner, having used all reasonable endeavours, is able to demonstrate
to the Council’s satisfaction that it is not practicable and/or feasible to provide all or any of
Additional Affordable Housing on the Application Site using any First Surplus and the Council
agrees in writing, the Owner may choose to use any remaining First Surplus to provide
Additional Affordable Housing off the Application Site in the Local Area and/or for such other
Agreed Purposes. For the avoidance of doubt, the Owner and the Council may (in their
discretion) agree for the First Surplus (or part thereof) to be paid to the Council by the Owner
as a financial contribution for use by the Council for the provision of Additional Affordable
Housing in the Local Area.

If the First Affordable Housing Review is required pursuant to paragraph 1 there shall be no
Occupation of more than fifty per cent (50%) Market Housing Units in Phase 1 unless and until
the Owner has agreed with the Council the use of any First Surplus. If the First Affordable
Housing Review is not required (or the First Surplus is deemed to be zero) pursuant to
paragraph 1 then paragraph 7 above shall not be of any effect.

If the Second Affordable Housing Review submitted pursuant to paragraph 3.1 above is either
agreed by the Council or determined by an Expert pursuant to Clause 12 (Resolution of
Disputes) of this Deed and demonstrates a Second Surplus, the Owner shall provide 100% of
the Second Surplus to be used for the Agreed Purposes by the earlier of: (a) Occupation of
85% of the Market Housing Units in Phase 4 or (b) on or before 31 March immediately
following the date of completion of the sale of the last Market Housing Unit. For the avoidance
of doubt, the Owner and the Council may (in their discretion) agree for the Second Surplus (or
part thereof) to be paid to the Council by the Owner as a financial contribution for use of the
provision of Additional Affordable Housing in the Local Area.

If it is agreed (in writing) between the Council and Owner that:-

the First Surplus (or part thereof) is to be paid to the Council as a financial contribution
pursuant to paragraph 8;

the Second Surplus (or part thereof) is to be paid to the Council as a financial contribution
pursuant to paragraph 10;

such amount shall be indexed in accordance with clause 15 except such indexation shall be
from the date that is agreed such payment is due to be paid by the Owner to the Council up
to the date that such sum is paid to the Council, such that component C shall be the index
value of the BCIS All in Tender Price Index figure most recently published prior to the date of
agreement of the relevant payment under this paragraph 11.

For the avoidance of doubt it is hereby agreed between the Council and the Owner that the
use of any First Surplus and/or Second Surplus for the provision of Additional Affordable
Housing Units shall not be in lieu of the provision of the Affordable Housing Units.

The Owner and the Council agree and acknowledge that Project Costs and Project Income
shall be treated in accordance with the following principles:
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13.1.

13.2.

13.3.

13.4.

no Project Costs or Project Income counted under one head shall to that extent be counted
under another;

any items of Project Income or Project Costs which accrue over or relate to a period shall be
apportioned in accordance with standard accountancy practice; and

where the Owner receives income or incurs costs which relate both to the Project and to other
schemes or activities of income then the relevant Project Income and Project Costs shall be
the amounts fairly and reasonably apportioned to the Project;

any references to Owner in the definition of Project Costs and Project Income shall be
references to the each individual party comprised in the definition of Owner and each of their
wholly owned subsidiaries from time to time.

Appendix A — Additional Affordable Housing

1. Calculation of Additional Affordable Housing

The amount of Additional Affordable Housing in terms of Habitable Rooms for Affordable Rented
Housing and Intermediate Housing shall be calculated as follows:

X = Additional Affordable Rented Housing requirement (Habitable Rooms)

X=((ExF)+(A-B)) =D

Y = Additional Intermediate Housing requirement (Habitable Rooms)

Y= ((ExG)+(A=C))+D

Where:

Average Market Housing Value (£ per m?)

Average Affordable Rented Housing Value (£ per m?)
Average Intermediate Housing Value (£ per m?)
Average Habitable Room Size in m?2

First Surplus available for Additional Affordable Housing Units as agreed or determined
pursuant to paragraph 7 of this Schedule (£)

0.7 representing 70% of surplus available for Additional Affordable Housing Units to be
used for Affordable Rented Housing

0.3 representing 30% of surplus available for Additional Affordable Housing Units to be
used for Intermediate Housing
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11

1.2

1.3

SCHEDULE 4
SKILLS, TRAINING AND EMPLOYMENT

GENERAL PROVISIONS

The Owner covenants with the Council:

111

1.1.2

1.1.3

To prepare and submit to the Council (or procure the preparation and submission to
the Council of) Employment and Skills Plans and to operate (or procure the operation
of) the Employment and Skills Plans on the terms more particularly set out in paragraph
2 of this Schedule;

To deliver (or procure the delivery of) Employment and Skills Obligations over the
Employment and Skills Period; and

To adhere (or procure adherence) to the arrangements for monitoring of and
compliance with Employment and Skills Obligations on the terms more particularly set
out in paragraph 4 of this Schedule.

The Council covenants with the Owner to adhere to the obligations on the part of the Council

more particularly set out in paragraph 4 of this Schedule.

The Employment and Skills Contribution as at the date hereof shall be £6.7 million (“Initial

Amount”) and shall be indexed in accordance with paragraphs 1.3.1 and 1.3.2 and subject to
paragraph 1.3.3

131

At the end of the First Financial Year the balance of the Employment and Skills
Contribution being the Initial Amount less any expenditure incurred by or on behalf of
the Owner in respect of implementing and operating the ESCP and ESOP (“ES First Year
End Balance”) shall be adjusted by a percentage equivalent to the percentage increase
in the BCIS All in Tender Price Index over the First Financial Year calculated from the
date of Commencement until the end of the First Financial Year as follows:

DxE

F
Where:
D = the ES First Year End Balance

E = the index value of the BCIS All in Tender Price Index figure most recently published
prior to the end of the First Financial Year.

F = the index value of the BCIS All in Tender Price Index figure most recently published
at the date of Commencement.
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2.

1.3.2

133

134

and such indexed amount shall be the opening balance of the Employment and Skills
Contribution for the second Financial Year.

At the end of each Financial Year following the First Financial Year the balance of the
Employment and Skills Contribution shall be the balance of the Employment and Skills
Contribution at the end of the previous Financial Year (in the case of the First Financial
Year calculated in accordance with paragraph 1.3.1) less any expenditure incurred by or
on behalf of the Owner in respect of implementing and operating the ESCP and ESOP in
the current Financial Year (“ES Year End Balance”) shall be adjusted by a percentage
equivalent to the percentage increase in the BCIS All in Tender Price Index as follows:

GxH
J

Where:
G =the ES Year End Balance

H = the index value of the BCIS All in Tender Price Index figure most recently published
prior to the end of the Financial Year.

J = the index value of the BCIS All in Tender Price Index figure most recently published
at the date of the end of the previous Financial Year

and such indexed amount shall be the opening balance of the Employment and Skills
Contribution for the subsequent Financial Year and such amount shall be indexed in the
same way at the end of such Financial Year in accordance with this paragraph 1.3(b).

For the avoidance of doubt, in case of any decrease it the BCIS All in Tender Price Index
the change in the BCIS All in Tender Price Index shall be deemed to be nil.

The ES Year End Balance and the calculation of indexation in accordance with
paragraphs 1.3.1 or 1.3.2 as the case may be shall be included in the financial report
submitted pursuant to paragraph 2.1.2(c) and 2.8.2(c).

APPROVAL OF THE EMPLOYMENT AND SKILLS CONSTRUCTION AND OCCUPATION PLANS

Employment Skills and Construction Plan

2.1

The Owner shall submit:

2.11

a draft ESCP for the first phase of construction covering three (3) years from the date
of Implementation (“the First-Phase ESCP”) to the Council for its written approval at
least three (3) months prior to Implementation.
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2.2

2.3

2.4

2.1.2 the following documents to the Council for its approval not less than six (6) weeks
before the end of the First-Phase ESCP and every ESCP to be submitted and approved
in writing by the Council thereafter:

(a) a report on the delivery of the First-Phase ESCP and every subsequent ESCP
submitted and approved by the Council as required in paragraph 2.1.2 hereof
providing a narrative description of activities undertaken, outputs achieved and
financial costs (such expenditure to accord with approved budgets and plans
submitted to the Council) incurred for each approved ESCP;

(b) adraft ESCP for the next phase of construction each of which is to cover and run
for a period of not less than three years;

and the following at the end of each financial year

(c) submission by the Owner of an annual financial report on the implementation
and operation of each ESCP, reporting expenditure against the agreed budget
heads in the ESCP explaining any variance below 10% overall expenditure and
proposing a reprofiling of unspent monies for the following year such calculation
to take account of Appendix One of the Employment and Skills Supplementary
Planning Document.

The ESCPs to be submitted to the Council for its written approval shall relate to the
Construction Phase of the Development.

The process set out at paragraphs 2.1.1, 2.1.2(a) and (b) and 2.2 of this Schedule 4 hereof will
be repeated every three years and undertaken by the Owner until the end of the Construction
Phase and results in the submission to the Council for its written approval of a total of seven
three-year Employment and Skills Plans over the Employment and Skills Period and for the
avoidance of doubt the annual financial report required pursuant to 2.1.2(c) hereof shall be
submitted on an annual basis until the end of the Construction Phase.

The ESCPs shall include the following matters:

2.4.1 Planned Implementation date;
2.4.2  Estimated construction completion date;

2.4.3 Projected floorspace (gross internal area in square meters) and number(s) of units (of
any type) within the Development;

2.4.4 Projected total number of construction Jobs during the Construction Phase based on
a construction labour forecast and with numbers of starts broken down quarterly,
trade/occupation area and identifying occupation(s) (where known);

2.4.5 Projected total number of construction Apprenticeship opportunities (which should
be no less than two (2)) with numbers of starts quarterly including level,
trade/occupation area, course name(s) and training provider(s) (where known);
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2.5

2.6

2.4.6

2.4.7

2.4.8

2.4.9

2.4.10

24.11

2.4.12

Target Number of construction Jobs for Lambeth Residents during the Construction
Phase (also expressed as a percentage of the projected total number of construction
Jobs as identified at (d) above) and strategies for delivering that Target Number;

Target Number(s) and details of Employment Opportunities (by type(s) other than
Jobs) for Lambeth Residents during the Construction Phase;

Arrangements for managing delivery during the Construction Phase of Apprenticeship
programmes, including targeted strategies to engage and recruit Lambeth Residents;

Arrangements for managing delivery during the Construction Phase of Employability
Support including details of the strategies to be run to encourage applications from
Lambeth Residents, how the programme(s) will be delivered, by whom, target number
of beneficiaries and target groups;

Projected number of Young People Careers Inspiration Activities relevant to the
construction industry and details of how the activities will be delivered during the
Construction Phase;

Data to be provided to the Council for the purposes of monitoring compliance with
the ESCP

The planned budget in respect of the costs for delivering the initiatives and objectives
within each ESCP.

The Development shall not be

251

2.5.2

2.5.3

Implemented prior to submission and written approval by the Council of the First-
Phase ESCP in accordance with paragraph 2.1 above;

Further Implemented in respect of the parts of the Development which have not been
Implemented by the due date of submission of each subsequent ESCP (that being
every three years (less three months) from the date of written approval by the Council
of the First-Phase ESCP); and

Implemented otherwise than in accordance with the First-Phase ESCP and every ESCP
all as approved in writing by the Council pursuant to paragraph 2.1.1 above.

The Owner shall ensure in relation to the Construction Phase that its prospective and actual

contractors and sub-contractors are made aware of the ECSP (where such ESCP have come

into being) and of the Owner’s Employment and Skills Obligations and use Reasonable

Endeavours (E&S) to ensure that they comply with the Employment and Skills Obligations and

to ensure the Lambeth residents are able to benefit directly from all employment and skills

activity arising from the Development.
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2.7

The Development shall be constructed materially in accordance with the ESCP as approved by

the Council including any variations to the ESCP as are agreed in writing between the Owner

and the Council.

Employment Skills and Occupation Plan

2.8

2.9

2.10

The Owner shall submit:

2.8.1

2.8.2

a draft ESOP for the first phase of Occupation covering three (3) years from the date

of first Occupation of each Employment Generating Area (“the First-Phase ESOP”) to

the Council for its written approval at least six (6) months prior to first Occupation of

any Employment Generating Areas .

the following documents to the Council for its approval not less than three (3) months
before the end of the First-Phase ESOP and every ESOP to be submitted and approved
in writing by the Council thereafter:

(a)

(b)

a report on the delivery of the First-Phase ESOP and every subsequent ESOP
submitted and approved by the Council as required in paragraph 2.8.2 hereof
providing a narrative description of activities undertaken, outputs achieved
and financial costs (such expenditure to accord with approved budgets and
plans submitted to the Council) incurred for each approved ESOP;

a draft ESOP for each phase of Occupation of the Employment Generating
Areas each of which is to cover and run for a period of not less than three
years.

and the following at the end of each financial year

(c)

submission by the Owner of an annual financial report on the implementation
and operation of each ESOP, reporting expenditure against the agreed budget
heads in the ESOP explaining any variance below 10% overall expenditure and
proposing a reprofiling of unspent monies for the following year such
calculation to take account of Appendix One of the Council’s Employment and
Skills Supplementary Planning Document (February 2018).

The draft ESOP to be submitted to the Council for its written approval shall relate to the

Occupation Phase of the Development.

The process set out at paragraphs 2.8.1, 2.8.2 (a) and (b) and 2.9 of this Schedule 4 hereof will

be repeated every three years and undertaken by the Owner until the end of the Occupation

Phase and results in the submission to the Council for its written approval of a total of seven

three-year ESOPs and at least six three-year ESOPs over the Employment and Skills Period

(such seven three year Employment and Skills Plans are to be the same as those to be

submitted in accordance with paragraph 2.3 hereof) and for the avoidance of doubt the annual

financial report required pursuant to 2.8.2(c) hereof shall be submitted on an annual basis
until the end of the sixth three-year ESOP .
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2.11

The draft ESOP shall include the following matters:

2,111

2.11.2

2.11.3

2.11.4

2.115

2.11.6

2.11.7

2.11.8

2.119

2.11.10

2.11.11

Projected floorspace (gross internal area in square meters) and number(s) and
type(s) of end users/Occupiers of the Employment Generating Areas;

Intended date of first Occupation of the Employment Generating Areas and
projected dates for any phased Occupation of the Employment Generating Areas;

Projected total number and type(s) of Jobs during the Occupation Phase of the
Employment Generating Areas with numbers of starts quarterly including details
of the level (for example in terms of grade) of the post, the type of trade, the areas
within which the Jobs are created and identifying projected dates for
commencement of Occupations or use of the Employment Generating Areas
(where known);

Projected total number of Apprenticeship opportunities during the Occupation
Phase with numbers of starts quarterly including level (for example in terms of
grade) of the post, the type of trade, the areas within which the Jobs are created,
course name(s) and training provider(s) (where known);

Target Number of Jobs for Lambeth Residents during the Occupation Phase (also
expressed as a percentage of the projected total number of Jobs as identified at
2.11.3 above) and strategies for delivering that Target Number;

Target Number(s) and details of Employment Opportunities (by type(s) other than
Jobs and to include paid placements, supported employment (eg for people with
disabilities or who otherwise require assistance) for Lambeth Residents and Long-
Term Unemployed during the Occupation Phase;

Arrangements for managing delivery during the Occupation Phase of
Apprenticeship programmes, including targeted strategies to engage and recruit
Lambeth Residents;

Arrangements for managing delivery during the Occupation Phase of Employability
Support including details of the strategies to be run to encourage applications from
Lambeth Residents, how the programme(s) will be delivered, by whom, target
number of beneficiaries and target groups;

Projected number of Young People Career Inspiration Activities relevant to the
projected type(s) of the end user(s) for the Employment Generating Areas and
details of how the activities will be delivered during the Occupation Phase;

Data to be provided to the Council for the purposes of monitoring compliance with
the ESOP; and

The planned budget in respect of the costs for delivering the initiatives and
objectives within each ESOP.
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2.12

2.13

2.14

2.15

2.16

The Employment Generating Areas shall not be

2.12.1 First Occupied prior to submission and written approval by the Council of the First-
Phase ESOP in accordance with paragraph 2.8 above;

2.12.2 Further Occupied in respect of the parts of the Employment Generating Areas
which have not been Occupied by the due date of submission of each subsequent
ESOP (that being three years (less three months) from the date of written approval
by the Council of the First-Phase ESOP) until each respective ESOP has been
submitted to the Council for its written approval; and

2.12.3 Operated or Occupied otherwise than in accordance with the First-Phase ESOP and
every ESOP all as approved in writing by the Council pursuant to paragraph 2.8
above.

The Owner shall ensure that the obligations contained in the ESOP are included in
documentation issued to all Occupiers (whether by way of sale, lease or otherwise) of
Employment Generating Areas in relation to the Occupation Phase.

The Development shall be operated and Occupied during the Occupation Phase materially in
accordance with the ESOP as approved by the Council including any variations to the ESOP as
are agreed in writing between the Owner and the Council.

The cost of the Employment and Skills Plans

The budgets to be submitted for each ESCP and ESOP as per the requirements of paragraphs
2.4.12 and 2.11.11 shall take into account the total cost of delivering the Employment and
Skills Plans which shall be no less than the Employment and Skills Contribution.

Notwithstanding the provisions at paragraph 4.3 hereof should the annual financial reports
required to be submitted in accordance with paragraphs 2.1.2(c) and 2.8.2(c) hereof
demonstrate that there is at least a 10% shortfall between the costs spent and the budget
allocated for delivering each of the Employment and Skills Objectives as set out in the ESCPs
and the ESOPs the Owner shall be required to undertake the following:

2.16.1 submit to the Council for its approval notification of the Employment and Skills
Objectives which have not been undertaken and the amount of the shortfall referred
to in paragraph 2.16 hereof which may be due to be paid to the Council;

2.16.2 within (10) Working Days of receipt of each of the Council’s written approvals to the
information submitted in paragraph 2.16.1 hereof and at the Council’s option the
Council shall give notice to the Owner to either i) agree a remedial plan with the
Council to deliver the Employment and Skills Objectives which should have been
delivered by this stage or ii) to pay to the Council the shortfalls between the costs
spent and the budget allocated for delivering the Employment and Skills Objectives as
set out in the ESCPs and the ESOPs; and
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3.1

2.16.3 the Owner shall not further Occupy or allow the further Occupation or use of any

Employment Generating Area (which has not by the date of the Council’s notice of

requiring remediation or payment set out in paragraph 2.16.2 hereof been Occupied

or used) unless and until the Employment and Skills Objectives have been delivered in

accordance with the remedial plan as agreed by the Council pursuant to paragraph

2.16.2 hereof or the shortfalls between the costs spent and the budget allocated for
delivering the Employment and Skills Objectives as set out in the ESCPs and the ESOPs
have been paid to the Council.

DELIVERY OF EMPLOYMENT AND SKILLS OBLIGATIONS

The Owner covenants with the Council to provide (or to procure the provision of) the following

Employment and Skills Obligations over the Employment and Skills Period:

3.1.1 Employment Opportunities: (subject to the use of Reasonable Endeavours (E&S))

delivery of:

(a)

(b)

(c)

(d)

the Target Number as specified in the ESCP of Jobs for Lambeth Residents in
the Construction Phase (and for the avoidance of doubt that Target Number
(unless agreed otherwise) shall be calculated as 25% of the total Jobs forecast
in the ESCP less any allowance from that figure arising by virtue of agreement
in the ESCP to one or more Target Numbers of Employment Opportunities for
Lambeth Residents in the Construction Phase other than Jobs);

the Target Number(s) (if any) as specified in the ESCP of Employment
Opportunities for Lambeth Residents in the Construction Phase other than
Jobs;

the Target Number as specified in the ESOP of Jobs for Lambeth Residents in
the Occupation Phase (and for the avoidance of doubt that Target Number
(unless agreed otherwise) shall be calculated as 25% of the total Jobs forecast
in the ESOP less any allowance from that figure arising by virtue of agreement
in the ESOP to one or more Target Numbers of Employment Opportunities for
Lambeth Residents in the Occupation Phase other than Jobs); and

the Target Number(s) (if any) as specified in the ESOP of Employment
Opportunities for Lambeth Residents in the Occupation Phase other than Jobs

PROVIDED THAT in default of agreement in the Employment and Skills Plans
to the Target Number(s) of Employment Opportunities for Lambeth Residents
the Council shall (for the purposes of this Schedule and having regard to
matters including the current state of the local labour market, prevailing
trends in the construction industry and in the labour market generally and the
nature of the Development) deem such Target Number(s) of Employment
Opportunities for Lambeth Residents as it considers reasonable (and taking as
the starting point the figures corresponding to 25% of the total Jobs that the
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3.2

3.3

3.4

4.1

Council estimates to be generated by the Development in each of the
Construction Phase and the Occupation Phase and making any adjustment to
those figures as the Council considers reasonable in respect of the scope for
the Development to generate Employment Opportunities other than Jobs);
and

3.1.2 Young People Careers Inspiration Activities: (subject to the use of Reasonable
Endeavours (E&S)) delivery of Young People Careers Inspiration Activities as agreed in
the Employment and Skills Plans.

The Owner shall during the Construction Phase and the Occupation Phase:

3.2.1 Advertise upcoming Job vacancies relating to the Development but specifically in
connection with discharge of the Owner’s Employment and Skills Obligations through
the Council’s Communications Channels (either by means of uploading vacancy details
directly to the Council’s electronic Communications Channels in the manner advised
by the Council or (if agreed with the Council) by providing one or more links to an
external electronic Communications Channel and/or providing printed promotional
material for distribution by the Council) with in all cases minimum deadlines of 5
Working Days for applications for Construction Phase Jobs and 10 Working Days for
Occupation Phase Jobs; and

3.2.2 Advertise details of any other types of unfilled Employment Opportunity relating to
the Development through the Council’s Communications Channels (either by means
of uploading application details directly to the Council’s electronic Communications
Channels in the manner advised by the Council or (if agreed with the Council) by
providing one or more links to an external electronic Communications Channel and/or
providing printed promotional material for distribution by the Council).

The Owner shall make available to the Council at all times during the Construction Phase and
the Occupation Phase a minimum of one named contact with knowledge of and responsibility
for delivery of the Employment and Skills Obligations.

The Owner covenants that it (and its contractors, sub-contractors and those whom it allows
into Occupation of Employment Generating Areas will as a minimum pay all Apprentices
engaged during the Construction Phase and during the Occupation Phase the National
Minimum Wage for the relevant age group (if aged under 25 years) or the London Living Wage
(if aged 25 years or over).

MONITORING AND COMPLIANCE
The Owner shall

4.1.1 provide to the Council within 10 Working Days of approval of each of the ESCP and
the ESOP one or more dates for a face to face meeting with the Council (and such
meeting is to take place within 28 Working Days of the relevant approval or within
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4.2

4.3

such other period as is agreed) for the purposes of discussing the performance of the
Owner’s obligations required by this Schedule and the arrangements for monitoring
the delivery of those obligations.

4.1.2 provide quarterly updates to the Council on the outputs profiled and achieved in
respect of all Employment and Skills Opportunities identified in the Employment and
Skills Plans returning the information to the Council through processes required by
the Council.

4.1.3 participate (if so requested by the Council) in a minimum of 2 meetings per year during
the Construction Phase and the Occupation Phase and agrees that any such meeting
may take place on the Application Site if the Council so requests. For the avoidance
of doubt any particular meeting may relate to both the Construction Phase and to the
Occupation Phase.

4.1.4 provide to the Council (or procure the provision of) through such systems as the
Council reasonably requires (which may include the use of an electronic portal)
quarterly monitoring data about progress against the Target Number(s) of
Employment Opportunities for Lambeth Residents.

The Owner shall submit to the Council for its written approval (or procure the submission of)
during the Construction Phase and the Occupation Phase at intervals of 12 months
commencing with Implementation (or at such other intervals as are agreed) one or more ES
Progress Reports, to include a description of activities undertaken, any variation to any
forecast Target Number(s) of Employment Opportunities for Lambeth Residents and/or
projected activities and (if requested by the Council in writing) shall also submit for written
approval an ES Remedial Plan. The ES Remedial Plan shall be Implemented by the Owner once
agreed in writing by the Council. For the avoidance of doubt where any 12 month (or other
agreed) interval includes both the Construction Phase and the Occupation Phase the relevant
ES Progress Report is to relate to activity during both phases with each Phase clearly identified
in such report.

The Owner shall submit to the Council (or procure the submission of) an ES Final Report
relating to each of the Construction Phase and the Occupation Phase no later than 3 months
after the respective ends of those phases, to include a narrative description of activities
undertaken (including performance against the Target Number(s) of Employment
Opportunities for Lambeth Residents and any variation to any forecast number thereof and/or
projected activities) and a description of outputs and benefits achieved for Lambeth Residents
arising from performance of the Employment and Skills Obligations.

4.4 The Owner covenants with the Council that:

4.4.1 Where the Council acting reasonably (and after having given the Owner written
notice of its provisional assessment in respect of the application of this paragraph)
considers that any ES Final Report(s) submitted to it and/or such other information
as is available to the Council demonstrate that that there has been a shortfall in
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4.4

delivery against any of the Target Number(s) of Employment Opportunities for
Lambeth Residents (as set out in the Employment and Skills Plans or in default of
specification therein as set out in this Schedule), and where the Owner cannot
demonstrate to the satisfaction of the Council that Reasonable Endeavours (E&S)
have been used, the Council shall serve written notice on the Owner seeking an ES
Compliance Payment;

4.4.2 Where the Owner receives written notice from the Council seeking an ES Compliance
Payment, payment will be made by the Owner to the Council within the timescale
stipulated in that written notice (which will be not less than 28 Working Days);

4.4.3 The amount of any ES Compliance Payment will be calculated by the Council in
accordance with Appendix One of the Council’s Employment and Skills
Supplementary Planning Document applying to the identified shortfall in delivery of
Employment Opportunities for Lambeth Residents the average cost figure per
Employment Opportunity as follows:

(a) per Job shortfall: the average cost figure at (a)(iii)/(iv) of Appendix One
(b) per Apprenticeship shortfall: the average cost figure at (a)(i) of Appendix One;

(c) per Employability Support shortfall: the average cost figure at (a)(iii)/(iv) of
Appendix One;

(d) per End Use Support for Long-term Unemployed shortfall: the average cost
figure at (a)(ii) of Appendix One; and

SUBJECT TO the calculation of any ES Compliance Payment together with any
payments in kind provided and shortfall payment made pursuant to this Schedule
shall in aggregate not exceed the Employment and Skills Contribution.

4.4.4  For the avoidance of doubt the dispute resolution procedures set out in this Deed
apply to the ES Compliance Payment provisions and any ES Compliance Payment that
is due in accordance with this paragraph 4 will be Indexed from the date such
payment falls due until the date of payment in accordance with the indexation
provisions set out in clause 15 of this Deed.

The Council covenants with the Owner that any ES Compliance Payment received by it shall
be applied by the Council to either secure the delivery of:

4.4.1 the employment and skills objectives on the Application Site as set out in the
Employment and Skills Plan or failing this

4.4.2 the employment and skills initiatives operating in the London Borough of Lambeth

and that the Owner shall be given (on request) written notice of the manner of application
by the Council of any ES Compliance Payment.
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4.5

4.6

4.7

The Council shall provide the Owner with an ES Discharge Letter in respect of the Owner’s
Employment and Skills Obligations (including for these purposes any ES Compliance Payment
that is due) once the Council (acting reasonably) is satisfied that those obligations have been
complied with.

The Owner shall retain (pending provision by the Council of an ES Discharge Letter) and shall
provide to the Council on request the following information about any Lambeth Resident(s)
assisted or supported by the measures contemplated in this Schedule (subject always to the
requirements of data protection legislation or other legal or regulatory requirements
amounting to a barrier to so doing):

4.6.1 Name;

4.6.2 Full post code;
4.6.3 Age;

4.6.4 Gender;

4.6.5 Ethnicity;

4.6.6 Disability;

4.6.7 Employment status;

4.6.8 Outcomes achieved such as qualifications gained, certificates awarded, job title and
duration, training hours; and

4.6.9 From the date of receipt of written notification thereof, any other category of
information as notified by the Council to the Owner.

The Owner shall (subject always to the requirements of data protection legislation or other
legal or regulatory requirements) co-operate with any reasonable request on the part of the
Council that is designed to facilitate the preparation by the Council (at the Council’s expense
unless agreed otherwise) of marketing and other communication information about the
Council’s employment and skills initiatives generally.
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1.2

1.3.

1.4.

1.5.

SCHEDULE 5
COMMUNITY FACILITIES

Part1
Temporary Community Resource Centre

The Owner covenants with the Council the following:-

to construct, Practically Complete and fit out the Temporary Community Resource Centre in
accordance with the Temporary Community Resource Centre Planning Permission prior to
Implementation of Phase 1 or in any event the first Phase to be Implemented;

Not to Implement or allow or permit Implementation of Phase 1 or the first Phase to be
Implemented until the Temporary Community Resource Centre has been constructed,
Practically Completed, fitted out and is ready for Occupation in accordance with the
Temporary Community Resource Centre Planning Permission;

To retain for the use and benefit of the Users the Temporary Community Resource Centre at
the Application Site until the Permanent Community Resource Centre has been constructed,
Practically Completed, fitted out and made ready for use for the purpose set out in this Deed;

Following Practical Completion of the construction and fitting out of the Temporary
Community Resource Centre, the Owner shall:

1.4.1. manage the access arrangements for Users to use the Temporary Community
Resource Centre;

1.4.2. use reasonable endeavours to ensure the Users of the Temporary Community
Resource Centre are notified of the access arrangements by way of the display of a
notice at the Temporary Community Resource Centre visible to Users and such other
methods of communications as the Owner deems suitable; and

1.4.3. notto prevent or limit access for Users of the Temporary Community Resource Centre
other than at the following times:-

(a)  closure of the Temporary Community Resource Centre in case of emergency,
for public safety or for security purposes;

(b)  temporary closure of the Temporary Community Resource Centre for
maintenance, repair, renewal, cleaning and other necessary or required works
to the Temporary Community Resource Centre;

(c)  temporary closure of the Temporary Community Resource Centre during the
carrying out of works of construction (including development or
redevelopment of adjoining buildings and structures or for the placing or
replacing of underground services) on grounds that continued use or access to
the Temporary Community Resource Centre would be unsafe or otherwise
inappropriate.

Further Provided that (save when the Temporary Community Resource Centre has been
constructed fitted out and available for use but circumstances occur which results in a
permanent closure):-

1.5.1. any such closure or suspension of use of the Temporary Community Resource Centre
shall be of the minimum area and for the minimum period reasonably practicable; and

1.5.2. the Owner shall re-open any area of the Temporary Community Resource Centre
which is closed pursuant to this paragraph 1.5 of this Part 1 of Schedule 5 as soon as
reasonably practicable.
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1.6.

The Parties hereby agree that the provisions relating to the Temporary Community Resource
Centre set out in the preceding paragraphs of Part 1 of this Schedule shall once the Permanent
Community Resource Centre has been constructed fitted out and is ready for use for the
purpose set out in this Deed shall be deemed to have been met and will no longer apply.
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1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

Part 2
Permanent Community Resource Centre

The Owner covenants with the Council the following:-

to submit to the Council for its written approval the Permanent Community Resource Centre
Management and Access Plan and the Permanent Community Resource Centre Specification
prior to Commencement of Site C04;

that it shall not Commence Above Ground Works relevant to Site CO4 unless and until it has
received from the Council its written approval to the Permanent Community Resource Centre
Specification and the Permanent Community Management and Access Plan following
submission by the Owner in accordance with paragraph 1.1 hereof provided that if such
approval is not refused within 25 (twenty five) Working Days of submission by the Owner the
approval of the Council shall be deemed to have been provided and if refused within such
period the Council shall provide written reasons and the process set out in paragraph 1.1 and
this paragraph shall be repeated until the said documents have been approved by the Council;

to construct, Practically Complete, fit out and make ready for Occupation the Permanent
Community Resource Centre in accordance with the Permanent Community Resource Centre
Specification as approved by the Council prior to the Occupation of any Market Housing Unit
within Site C04 beyond the 87" New Dwelling to be Occupied within Site C04;

not to permit or allow any Occupation of any Market Housing Unit within Site C04 beyond the
87th New Dwelling to be Occupied within Site C04 unless and until the Permanent Community
Resource Centre has been constructed, Practically Completed, fitted out and made ready for
Occupation in accordance with the Permanent Community Resource Centre Specification as
approved by the Council;

that the Owner shall maintain and manage the Permanent Community Resource Centre in
accordance with the Permanent Community Resource Centre Management and Access Plan
as approved by the Council;

that notwithstanding the requirements of paragraph 1.5 hereof the Owner shall manage the
access arrangements to Users in accordance with the terms of the Permanent Community
Resource Centre Management and Access Plan and to ensure the Users of the Permanent
Community Resource Centre are notified of the access arrangements as set out in the
Permanent Community Resource Centre Management and Access Plan as approved by the
Council;

not to prevent or limit access to Users of the Permanent Community Resource Centre other
than at the following times:-

1.7.1. closure of the Permanent Community Resource Centre in case of emergency, for
public safety or for security purposes;

1.7.2. temporary closure of the Permanent Community Resource Centre for maintenance,
repair, renewal, cleaning and other necessary or required works to the Permanent
Community Resource Centre;

1.7.3. temporary closure of the Permanent Community Resource Centre during the carrying
out of works of construction (including development or redevelopment of adjoining
buildings and structures or for the placing or replacing of underground services) on
grounds that continued use or access to the Permanent Community Resource Centre
would be unsafe or otherwise inappropriate.
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1.8.

Further Provided that (save when the Permanent Community Resource Centre has been
constructed and available for use but circumstances occur which results in a permanent
closure):-

1.8.1. any such closure or suspension of use of the Permanent Community Resource Centre
shall be of the minimum area and for the minimum period reasonably practicable; and

1.8.2. the Owner shall re-open any area of the Permanent Community Resource Centre
which is closed pursuant to this paragraph 1.8 of this Part 2 of Schedule 5 as soon as
reasonably practicable.
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1.

11

1.2

4.2

Part 3
Education

The Owner hereby covenants with the Council to undertake a geotechnical survey of the
Education Site prior to Implementation and to:

issue to the Council a copy of the report in respect of such geotechnical survey within 10 Working
Days of receipt of the same;

(without prejudice to paragraph 4.2.6 hereof) to undertake prior to completion of the Education
Site Transfer all remediation of Contamination at the Education Site identified by such
geotechnical survey which has been caused by MHT since the Stock Transfer Date.

Subject to paragraph 3 below the Education Site shall not, unless otherwise agreed by the Council,
be developed for use for any purpose other than for Educational Purposes.

The Education Site may be redeveloped and/or used for purposes other than Educational
Purposes at any time within a 10 year period commencing from the date of this Deed and shall
be subject to all necessary planning permissions being granted for such use as may be required.

The Owner hereby covenants and undertakes to the Council the following:

not to further Implement any part of the Site not yet Implemented by the date which is 12 months
from the date of this Deed unless and until it has:

4.1.1 completed the works set out at paragraph 4.2; and

4.1.2 has either completed the Education Site Transfer or is otherwise ready willing and able to
complete the Education Site Transfer;

prior to completion of the Education Site Transfer to:

4.2.1 demolish all buildings, structures and erections on and remove all debris from the
Education Site leaving the Education Site level with adjoining boundaries with a layer of
topsoil;

4.2.2 fence the Education Site with a good and secure security fence and gate access;

4.2.3 ensure the Education Site has access to a connection point for a high voltage electricity
supply such connection point being at, within, or adjacent to the boundary of the Education
Site;

4.2.4 ensure the Education Site has access to a connection point for telecommunication services
at the boundary of the Education Site;

4.2.5 ensure the Education Site has access to a connection point for a water supply and waste
water services at the boundary of the Education Site;

4.2.6 remediate or remove any Contamination at the Education Site which has been caused by
the Owner since the Stock Transfer Date but for the avoidance of doubt and without
prejudice to the Council’s statutory rights this obligation does not extend to the removal
or remediation of any Historic Contamination or Migratory Contamination;

The Owner will notify the Council as soon as reasonably practicable following completion of the
works referred to at paragraph 4.2 above and permit the Council access to the Education Site (by
appointment within 10 Working Days) to inspect that such works have been carried out. Within
10 Working Days of carrying out such inspection the Council shall confirm in writing to the Owner
whether it agrees that such works have been carried out in accordance with paragraph 4.2 above.
If there is any dispute as to the fact of whether the works have been carried out in accordance
with paragraph 4.2 either party may refer the matter to dispute resolution in accordance with
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7.
7.1
7.2

7.3

8.
8.1.

8.2.

8.3.

10.

11.

clause 12 (Resolution of Disputes) of this Deed.

The Council and the Owner agree that if following thirteen (13) years from the date of the
Education Site Transfer the Council has not developed the whole of the Education Site for
Educational Purposes or at any time the Council decides that it no longer requires the part of the
Education Site being Site M5 for Educational Purposes then paragraph 2 of this part 3 of this
Schedule 5 will be of no further effect and the provisions of clause 12.6 of the Education Site
Transfer will apply in respect of Site M5 and the Site M5 Transfer shall be substantially in the form
appended at Appendix 4, subject to any amendments that the Council and the Owner agree in
writing in their absolute discretion;

The Owner shall:
prior to Commencement of Phase 3 pay to the Council the First Education Payment;

prior to First Occupation of the Market Housing Units in Phase 3 pay to the Council the
Second Education Payment; and

prior to 50% Occupation of the Market Housing Units in Phase 3 pay to the Council the
Third Education Payment.

The Owner shall not:

Commence Phase 3 unless and until the Owner has paid the First Education Payment to the
Council as aforesaid;

Permit First Occupation of the Market Housing Units in Phase 3 unless and until the Owner has
paid the Second Education Payment to the Council as aforesaid; and

Permit First Occupation of more than 50% of the Market Housing Units in Phase 3 unless and until
the Owner has paid the Third Education Payment to the Council as aforesaid.

The Council and the Owner hereby agree that subject to the completion of the works referred to
in paragraph 4.2 as agreed pursuant to paragraph 5 or otherwise determined pursuant to clause
12 (Resolution of Disputes) the Owner shall offer the Education Site to the Council and the Council
shall use reasonable endeavours to complete the Education Site Transfer on the Education Site
Completion Date (or on such earlier date agreed in writing between the Council and the Owner)
and if the Council does not accept and complete the Education Site Transfer within 6 months of
the offer of the transfer the obligation on the Owner to transfer the Education Site to the Council
shall cease and be of no effect.

The Council hereby covenants not to expend or apply the sums referred to in paragraph 7 and 8
otherwise than for educational purposes relating to needs arising from the Development.

In the event that the Education Contribution has not been spent or Committed by the Council
within thirteen (13) years of the date of the Education Site Transfer then the Council shall within
ten (10) Working Days of such date refund to the Owner any part of the Education Contribution
which has not been spent or Committed.
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SCHEDULE 6
PUBLIC REALM AND OPEN SPACES

Part 1

Public Realm and Park

1. Public Realm and Parks — Operational Plan

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

2.1.

The Owner covenants with the Council:-

prior to Implementation of each Phase to be Implemented to submit to the Council for its
approval in writing the Public Realm and Parks Management and Access Plan as relevant to
that Phase;

without prejudice to the provisions of paragraph 1.1 hereof the Owner shall not Occupy or
allow or permit Occupation of any more than 75% of the Market Housing Units on Site F unless
and until all of the Public Realm and Parks have been laid out, Practically Completed and are
ready and available for use to the Council’s reasonable satisfaction;

not to Implement or allow Implementation of each Phase to be Implemented until it has
received written confirmation from the Council of its approval to the Public Realm and Parks
Management and Access Plan as relevant to that Phase;

subject to paragraph 2 of Part 1 of this Schedule to lay out, Practically Complete and make
ready for use the Public Realm and Parks within the timescales set out in the Public Realm and
Parks Management and Access Plan as approved by the Council;

not to manage and maintain or facilitate access through the Public Realm and Parks otherwise
than in accordance with the relevant Public Realm and Parks Management and Access Plan as
approved in writing by the Council;

not to undertake works to the areas within the Public Realm and Parks otherwise than in
accordance with the Public Realm and Parks Management and Access Plan as approved in
writing by the Council; and

to ensure the Public Realm and Parks are managed and maintained and access to members of
the public and emergency services by foot, vehicle or bicycle as appropriate is facilitated not
otherwise than in accordance with the Public Realm and Parks Management and Access Plan
as approved in writing by the Council.

Phased Delivery of Public Realm
The Owner covenants with the Council the following:

To lay out, Practically Complete and make ready for use the elements of the public realm on
the Gyratory in accordance with the Public Realm and Parks Management and Access Plan
(unless otherwise agreed in writing by the Council) prior to the Occupation of the first New
Dwelling to be Occupied within Site CO5.
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2.2.

2.3.

2.4

2.5

2.6

2.7

2.8

Not to undertake or permit first Occupation of any New Dwellings within CO5 unless and until
the elements of the public realm on the Gyratory have been laid out or constructed, Practically
Completed and made ready for use in accordance with paragraph 2.1 of Part 1 of this
Schedule.

To lay out, Practically Complete and make ready for use the elements of the Public Realm on
Tierney Gardens in accordance with the Public Realm and Parks Management and Access Plan
prior to the Occupation of the first New Dwelling to be Occupied within Site E.

Not to undertake or permit first Occupation of any New Dwellings to be Occupied within Site
E unless and until the elements of the Public Realm on Tierney Gardens have been laid out or
constructed, Practically Completed and made ready for use in accordance with paragraph 2.3
of Part 1 of this Schedule.

To lay out, turf and make ready for use the Crescent Portion in accordance with the Public
Realm and Parks Management and Access Plan (unless otherwise agreed in writing by the
Council) prior to Commencement of Phase 2.

Not to Commence any Development within Phase 2 unless and until the Crescent Portion has
been laid out, turfed and made ready for use in accordance with paragraph 2.5 of Part 1 of
this Schedule.

To lay out Practically Complete and make ready for use the Crescent in accordance with the
Public Realm Parks and Management Access Plan prior to Commencement of Phase 3.

Not to Occupy Phase 3 unless and until the Crescent has been laid out Practically Completed

and made ready for use in accordance with paragraph 2.7 of Part 1 of this Schedule 6.

Part 2

Public Realm and Park Public Access

The Owner covenants with the Council the following:

1.

1.1.

1.2.
1.3.

1.4.

following the construction, laying out and Practical Completion of the Public Realm and Parks
in relation to each Phase the Owner will make the Public Realm and Parks shown in Plan 3 and
Plan 4A available for public pedestrian access every day, 24 hours a day throughout the year
subject to:

any other provisions within the approved Public Realm and Parks Management and Access
Plan;

closure in case of emergency;

temporary closure for maintenance, repair, renewal, cleaning and other necessary or required
works;

temporary closure during the carrying out of works of construction (including development or
redevelopment of adjoining buildings and structures for the placing or replacing of
underground services) where continued public pedestrian access would be unsafe or
otherwise inappropriate;
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1.5.

1.6.
1.7.

occasional temporary closure (not exceeding one day’s length at any time in any calendar
year) for sufficient time to assert rights of proprietorship preventing public or private rights
from coming into being by means of prescription or other process of law;

exclusion of individuals in the interests of crime prevention or public order; or

public rights of access being in common with the Owner, the owners, tenants and occupiers
of any part of the Development

PROVIDED THAT save in the case of emergency closure in circumstances referred to in
sub-paragraphs 1.2 and 1.4 of Part 2 of this Schedule shall (unless otherwise agreed) be on not less
than five (5) Working Days prior notice to the Council

AND FURTHER PROVIDED THAT

1.8.

1.9.

1.1.

1.2.

1.3.

2.1.

any such closure and suspension of public access shall be of the minimum area and for the
minimum period reasonably practicable; and

the Owner shall use reasonable endeavours to re-open any area of land closed pursuant to
this paragraph as soon as reasonably possible.

Part 3

Movement

The Permeability Plan and Internal Routes Specification
The Owner hereby covenants with the Council the following:

to submit to the Council for its written approval prior to Implementation of each Phase a
Permeability Plan, the Internal Routes Specification and the Internal Routes Management and
Access Plan in respect of such Phase;

Subject to being in receipt of notice from the Council requiring further information or
amendments to the relevant draft Permeability Plan and/or Internal Routes Specification
and/or Internal Routes Management and Access Plan to submit revisions/further information
to the relevant Permeability Plan and/or Internal Routes Specification and/or the Internal
Routes Management and Access Plan until each have been approved in writing by the Council;

Not to Implement the relevant Phase until it has received the Council’s written approval to
the Permeability Plan, Internal Routes Specification and Internal Routes Management and
Access Plan relevant to that Phase;

North/South Route and East/West Route

The Owner hereby covenants with the Council the following:

prior to Commencement of Above Ground Works for any Phase to lay out, Practically
Complete and make ready for use the E/W & N/S Routes Works in accordance with the Internal
Routes Specification as approved in writing by the Council;
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2.2.

3.1.

4.1.

4.2.

4.3.

4.4.

not to Commence Above Ground Works for any Phase unless and until the E/W & N/S Routes
Works have been laid out, Practically Completed and made ready for use in accordance with
the approved Internal Routes Specification.

Movement Routes (excluding the E/W Route and the N/S Route)
The Owner hereby covenants with the Council the following:

Delivery of the Movement Routes:

3.1.1. prior to Commencement of each Phase to lay out, Practically Complete and make
ready for use the Temporary Movement Routes Works for each Phase not otherwise
than in accordance with the Internal Routes Specification as approved in writing by
the Council;

3.1.2. not to Commence each Phase unless and until the Temporary Movement Routes
Works for the relevant Phase has been laid out, Practically Completed and made
ready for use in accordance with the Internal Routes Specification as approved in
writing by the Council;

3.1.3. prior to Occupation of 75% of the New Dwellings in each Phase to lay out, Practically
Complete and make ready for use the Permanent Movement Routes Works for that
Phase in accordance with the Internal Routes Specification for the relevant Phase as
approved in writing by the Council; and

3.1.4. notto Occupy or allow or permit Occupation of more than 75% of the New Dwellings
in each Phase unless and until the Permanent Movement Routes Works for that Phase
have been laid out, Practically Completed and made ready for use in accordance with
the Internal Routes Specification for the relevant Phase as approved in writing by the
Council.

All Movement Routes
The Owner hereby covenants with the Council the following:

to ensure that the Movement Routes are designed and built to meet or exceed the Council’s
adoptable standards;

prior to first Occupation of each Core to substantially complete the Movement Routes Access
for the relevant Core in accordance with the Internal Routes Specification as approved by the
Council;

not to Occupy or allow Occupation of any Core until the Movement Routes Access in respect
of such relevant Core has been Practically Completed to the Council’s reasonable satisfaction;

to ensure that following Practical Completion of each Movement Routes Access such access
is to remain available and accessible for pedestrians, cyclists, users of motor vehicles and
emergency services in accordance with the relevant Permeability Plan which includes details
of the Movement Routes Access;

125



4.5.

4.6.

4.7.

4.8.

5.1.

5.2.

not to occupy or allow Occupation of more than 75% of the New Dwellings across the
Development unless and until the Movement Routes (excluding the E/W Route and N/S
Route) have been Practically Completed in accordance with the Internal Routes Specification
as approved in writing by the Council;

to ensure that all of the Movement Routes for each Phase remain available and accessible for
pedestrians and cyclists in accordance with the relevant Permeability Plan for each Phase once
the Movement Routes has been laid out, Practically Completed and made ready for use and
in the event a relevant Movement Route must be closed or access obstructed for any reason
to ensure an alternative route is provided such route to be approved in advance and in writing
by the Council;

the Movement Routes and Movement Routes Access will be designed and constructed such
as to facilitate access to utility provision, as reasonably required by utility providers;

the Movement Routes and Movement Routes Access will be designed and constructed to
enable unobstructed use by emergency vehicles;

Management Maintenance and Access to the Movement Routes
The Owner hereby covenants with the Council the following:

to undertake the works, management, maintenance, lighting, cleansing and general upkeep
to all of the Movement Routes and the Movement Routes Access for each Phase not otherwise
than in accordance with the Internal Routes Management and Access Plan as approved in
writing by the Council (subject to any variations that may be agreed in writing between the
Council and the Owner from time to time);

to allow public access on foot or bicycle for the life of the Development to each area of the
Movement Routes and the Movement Routes Access in accordance with the Internal Routes
Management and Access Plan as approved in writing by the Council PROVIDED THAT the
Owner may subject to at least 14 (fourteen) days’ advance notice being given to the Council
in writing (except for in the case of paragraphs 5.2.2 and 5.2.3 hereof), close and/or prevent
public use or access to the land forming part of the Movement Routes for reasons including:

5.2.1.the maintenance, repair, renewal, cleaning or other required works to the Movement
Routes;

5.2.2.in cases of emergency or danger to the public;
5.2.3.in the interests of security;
5.2.4.any other sufficient cause approved by the Council;

5.2.5.the maintenance, repair, renewal, cleaning or other required works to the Development
abutting the Movement Routes (including works of shop fitting or other structural or
non-structural works and/or alterations) which may cause or present a danger to the
public;

5.2.6.the withdrawal of areas used in association with the Development for tables, chairs,
planters, screens and other structures subject to securing written approval from the
Council; and
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5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

5.2.7.any temporary closure required in connection with works to an adjoining adopted
highway PROVIDED THAT any such closures be subject to advance approval in writing by
the Council, affect a small area of the Movement Routes for the minimum period of time
(being not more than three consecutive days at a time) and the Owner shall if required
provide alternative means of access and egress to prevent delays in the flow of traffic;

The Owner may, by agreement with the Council, make and enforce such reasonable rules and
regulations governing access to the Movement Routes as it may from time to time consider
necessary and appropriate to control the use of the Movement Routes and shall send to the
Council by way of consultation before they are brought into force a copy of any rules and
regulations so made and shall inform the Council in writing of any changes that may from
time to time be made to the said rules and regulations before they are brought into force;

Within 10 Working Days of Practical Completion of each Movement Route and Movement
Route Access to grant a Public Right of Way over the Movement Routes;

Not to Occupy any further Market Dwellings within the relevant Core (in respect of the
Movement Routes Access) or Phase (in respect of the Movement Routes) which has not yet
been Occupied or Sold on the date which is ten (10) Working Days following Practical
Completion of the Movement Routes and Movement Routes Access unless and until a Public
Right of Way has been granted over the respective Movement Routes Access and Movement
Routes;

For the avoidance of doubt none of the Movement Routes or the Movement Routes Access
are to be adopted by the Council;

The Owner shall provide written details to the Council of the Management Company (if
appointed) responsible for managing the Movement Routes and the Movement Routes
Access , such detail to include a copy of the certificate of incorporation, its structure and
funding plans;

The Owner shall ensure that the Movement Routes and the Movement Routes Access from
the time of laying out to the time of Practical Completion are maintained by the Owner until
such time as they are transferred to the Management Company (if any) PROVIDED THAT it is
agreed that it shall be a term of the appointment of the Management Company (if any) that
the transfer is on the condition that they shall manage and maintain the Movement Routes
and the Movement Routes Access in accordance with the Internal Routes Management and
Access Plan as approved in writing by the Council; and

To the extent such matters are within the Owner’s control not to wind up the Management
Company (if any) or alter its constitution without the prior written consent of the Council
unless the whole of the Development shall have been demolished or unless the Council has
otherwise first agreed in writing.
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5.1.

5.2.

5.3.

5.4.

5.5.
5.6.
5.7.
5.8.

Part 4
MUGA

The Owner hereby covenants with the Council the following:

to lay out, Practically Complete and make available for use the Central Park MUGA in
accordance with the timescales set out in the Public Realm and Parks Management and Access
Plan as relevant to Phase 2 to the reasonable satisfaction of the Council

not to Commence Phase 3 unless and until the Central Park MUGA has been laid out,
Practically Completed and made ready and available for use in accordance with paragraph 1
hereof;

to lay out, Practically Complete and make available for use the Site E MUGA in accordance
with the timescales set out in the Public Realm and Parks Management and Access Plan as
relevant to Phase 4 to the reasonable satisfaction of the Council;

not to Occupy or permit or allow Occupation of more than 75% of the Market Housing Units
to be Occupied in Site F unless and until the Site E MUGA has been laid out, Practically
Completed and is ready and available for use in accordance with paragraph 3 hereof;

to ensure the MUGA are kept open for public access in accordance with the relevant Public
Realm and Parks Management and Access Plan PROVIDED THAT the Owner may subject to at
least 14 (fourteen) days’ advance notice being given to the Council in writing (except for in the
case of paragraphs 5.1.5 and 5.1.6 hereof), close and/or prevent public use or access to the
MUGA or any part of the MUGA for reasons including:

the maintenance, repair, renewal, cleaning or other required works to any parts of the
MUGA;

the laying, construction, inspection, maintenance, repair or renewal or cleaning of any
building or buildings or any services or service media serving such building or buildings now
or hereafter on the land adjoining the MUGA or any part thereof (including the erection of
scaffolding);

temporary closure during the carrying out of works of construction (including development
or redevelopment of adjoining buildings and structures for the placing or replacing of
underground services) where continued public access would be unsafe or otherwise
inappropriate;

the rebuilding or redevelopment of any part or parts of the land adjoining the MUGA (or any
part) including the Development;

in cases of emergency or danger to the public;

in the interests of security;

exclusion of individuals in the interests of crime prevention or public order; and

any other cause approved by the Council.
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1.1.

1.2

1.3.

1.4.

1.1
1.2.

2.1
2.2

SCHEDULE 7
HIGHWAY IMPROVEMENTS AND TRAFFIC MANAGEMENT

Part1
Council’s Highway Works

The Owner shall:

Not Commence or permit or allow construction of any Phase of the Development unless and
until it has entered into the Council’s Section 278 Agreement with the Council to undertake
the Council’s Highway Works in respect of each Phase of the Development;

Practically Complete each part of the Council’s Highway Works, in accordance with the
timeframes set out in paragraph 1.3 below;

undertake and Practically Complete the works as described in (a) to (c ) of the Council’s
Highway Works before Occupation of Phase 2 in accordance with the Council’s Section 278
Agreement and the works as described in (d) of the Council’s Highway Works in relation to
any Phase shall be undertaken and Practically Completed before the first Occupation of any
New Dwellings in the Phase to which the works relate and in accordance with the Council’s
Section 278 Agreement unless agreed otherwise in writing by the Council; and

not Occupy any New Dwelling in any Phase until the Council’s Highway Works for that Phase
have been Practically Completed in accordance with the Council’s Section 278 Agreement.

Part 2
TfL’s Highway Works

The Owner shall:

carry out the Micro-Simulation Modelling Study; and

submit the Micro-Simulation Modelling Study to TfL for its approval in writing (following
consultation with the Council) for the purpose of finalising the extent of the TfL Highway
Works;

prior to Implementation of Phase 2.

The Owner must not Implement Phase 2 until it has:

carried out the Micro-Simulation Modelling Study; and

obtained TfL’s approval in writing (following consultation with the Council) of the Micro-
Simulation Modelling Study;

The Owner shall enter into the TfL Section 38 and 278 Agreement with TfL following the
approval by TfL in writing of the Micro-Simulation Modelling Study and provide the Council
with a certified copy of the completed TfL Section 38 and 278 Agreement prior to Occupation
of more than 50% of the New Dwellings within Phase 2.

The Owner must not Occupy (or allow Occupation of) more than 50% of the New Dwellings
within Phase 2 until it has entered into the TfL Section 38 and 278 Agreement and provided
the Council with a certified copy of the TfL Section 38 and 278 Agreement.
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5.2

4.1

4.2

5.1

The Owner must not Occupy (or allow Occupation) of any of:

Site CO3 in Phase 3 until the works as described in (b) of the TfL Highway Works have been
Practically Completed in accordance with the TfL Section 38 and 278 Agreement;

Any Phase or Phases until the works as described in (d) of the TfL Highway Works concerning
such Phase or Phases has been Practically Completed for the Phase or Phases in accordance
with the TfL Section 38 and 278 Agreement.

The Owner must not Occupy (or allow Occupation) of more than 75% of the New Dwellings
within Phase 2 until the works as described in (a) and (c) of the TfL Highway Works have been
Practically Completed in accordance with the TfL Section 38 and 278 Agreement.

Where the Owner undertakes the TfL Highway Works, they must be carried out so as to
ensure adequate operational bus standing (to TfL's reasonable satisfaction) are maintained
throughout construction of the Development.

Part 3
Bus Driver Facilities

The Owner shall submit to TfL for its approval in writing (following consultation with the
Council) a Bus Driver Facilities Scheme prior to Implementation of Phase 2.

The Owner must not Implement Phase 2 until TfL has approved (following consultation with
the Council) a Bus Driver Facilities Scheme in writing.

The Owner must implement and comply with the Bus Driver Facilities Scheme approved under
paragraphs 1 and 2 (unless otherwise agreed in writing with TfL) to ensure Bus Driver Facilities
remain fully operational during and following construction of the Development.

The Owner shall complete with TfL prior to the bus standing to be provided as part of the TfL
Highway Works being Practically Completed:

in the case of any temporary Bus Driver Facilities provided during construction of the
Development in accordance with the Bus Driver Facility Scheme approved under paragraphs
1 and 2, a lease or licence at a peppercorn rent and on other reasonable terms to be agreed,;
and

in the case of permanent Bus Driver Facilities provided in accordance with the Bus Driver
Facility Scheme approved under paragraphs 1 and 2, a lease for a term of 999 years at a
peppercorn rent and on other reasonable terms to be agreed,

to ensure TfL has access to and can use any Bus Driver Facilities provided under the Bus Driver
Facility Scheme approved under paragraphs 1 and 2 in a manner appropriate to its operational
needs.

The Owner must not procure a Certificate of Practical Completion to demonstrate Practical
Completion of the bus standing to be provided as part of the TfL Highway Works until it has
completed with TfL:

in the case of any temporary Bus Driver Facilities provided during construction of the
Development in accordance with the Bus Driver Facility Scheme approved under paragraphs
1 and 2, a lease or licence at a peppercorn rent and on other reasonable terms to be agreed,;
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5.2

and

in the case of permanent Bus Driver Facilities provided in accordance with the Bus Driver
Facility Scheme approved under paragraphs 1 and 2, a lease for a term of 999 years at a
peppercorn rent and on other reasonable terms to be agreed,

To ensure TfL has access to and can use any Bus Driver Facilities provided under the Bus Driver
Facility Scheme approved under paragraphs 1 and 2 in a manner appropriate to its operational
needs, the Owner shall provide to the Council written evidence that TfL has confirmed that
TfL is satisfied that the Bus Driver Facility Scheme has been implemented and complied with
in full by the Owner prior to the Development being Practically Completed.

The Owner must not Occupy Phase 2 until it has provided to the Council written evidence that
TfL has confirmed that TfL is satisfied that the Bus Driver Facility Scheme has been
implemented and complied with in full by the Owner.

Part4
Section 1 Highway works

The Owner shall continue to maintain the Section 1 Highway to an adoptable standard and
to make the Section 1 Highway available for public access in perpetuity unless and until the
Section 1 Highway (or part thereof) is either dedicated as a highway maintainable at public
expense or adopted by any other means whereupon responsibility for maintenance and
public access of those parts of Section 1 Highway dedicated or adopted as public highway
shall become that of the relevant highway authority.

Subject to paragraph 3 if the Owner seeks dedication of Phase 1A Highway as highway
maintainable by the Council at public expense or adoption of the Phase 1A Highway by the
Council through any other means such application shall be subject to the following:

2.1 the Owner will submit to the Council an abortive costs undertaking and shall cover all
costs and disbursements to be incurred by the Council in securing adoption of the Phase
1A Highway all such costs to be agreed between the Council and the Owner and failing
agreement shall be subject to Clause 12 (Resolution of Disputes) of this Deed, together
with their notice, request or application for the Council to adopt the Phase 1A Highway.

2.2 the Owner will pay to the Council, within 10 Working Days of any notice, application or
request served on the Council or the relevant highway authority pursuant to paragraph
2 hereof the Commuted Maintenance Sum such sum to be agreed between the Council
and the Owner and failing agreement shall be subject to Clause 12 (Resolution of
Disputes) of this Deed.

2.3 the Owner will engage an independent third party as approved in advance and in writing
by the Council (such approval not to be unreasonably withheld or delayed) to carry out
non-destructive testing of the constructed road, drainage and lighting comprising Phase
1A Highway to supplement its as-built drawings. The Owner will also submit to the
Council the written results of such testing within 10 Working Days of receipt by the
Owner of the test results.

131



2.4 The Owner will within three (3) months of the report of the independent third party as
referred to in paragraph 2.3 hereof undertake the remediation of all defects identified
by the tests and carry out any additional works necessary to create a legible
demarcation between the Phase 1A Highway and the land which is to be retained by the
Owner as private land which is not proposed to be subject to adoption.

2.5 The Owner will give written notice to the Council of the completion of the works
referred to in paragraph 2.4 and the independent third party appointed pursuant to
paragraph 2.3 will be engaged to re-inspect the Phase 1A Highway to confirm that such
works have been carried out by the Owner.

It is agreed by the Council that if an agreement is entered into by the Council or relevant
highway authority and the Owner for the adoption of the Phase 1A Highway the terms of
that agreement shall govern the adoption of the Phase 1A Highway and paragraph 2 shall be
of no effect.
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5.1.

5.2.

5.3.

5.4.

5.5.

SCHEDULE 8
TRANSPORT

Part1l
Bus Improvements

The Owner shall pay the Bus Infrastructure Contribution to the Council prior to Practical
Completion of Phase 1.

The Owner must not procure a Certificate of Practical Completion to demonstrate Practical
Completion of Phase 2 has taken place until the Owner has paid the Bus Infrastructure
Contribution to the Council in accordance with paragraph 1.

Subject to paragraph 5, the Owner shall pay the Bus Services Contribution to the Council prior
to Commencement of Phase 3.

Subject to paragraph 5, the Owner must not Commence Phase 3 until the Owner has paid the
Bus Services Contribution to the Council in accordance with paragraph 3.

In the event that TfL reasonably considers that the Development is causing material impacts
on the local bus network (in terms of demand) earlier than anticipated such that the Bus
Services Contribution is required to be paid early, the following procedure shall apply:

TfL shall notify the Owner and the Council that it considers the Bus Services Contribution is
required to be paid early due to increased demand on the local bus network and provide
reasonable evidence of the same;

the Owner and the Council may within 30 Working Days of receiving such notice make
representations to TfL on the evidence provided;

TfL must take into account any representations received by the Owner and the Council and
shall notify the Owner and Council as to whether it still considers the Bus Services
Contribution is required to be paid early;

in the event the notice served under sub-paragraph (c) confirms TfL no longer considers the
Bus Services Contribution is required to be paid early, paragraphs 3 and 4 and this paragraph
5 shall continue to apply as they did before the service of the notice under sub-paragraph (a);
and

in the event the notice served under sub-paragraph (c) confirms TfL still considers the Bus
Services Contribution should be paid early, the Owner shall pay the Bus Services Contribution
to the Council within 30 Working Days of receipt of the notice and the obligations in
paragraphs 3 and 4 no longer apply.

The Council shall pay the Bus Infrastructure Contribution and Bus Services Contribution to TfL
within 90 Working Days of receipt from the Owner.

133



Part 2

Car Parking Provision, Control and Management

1. Submission of a Car Parking Management Plan

1.1. The Owner shall:

1.1.1.

1.1.2.

1.1.3.

1.1.4.

submit the Car Parking Management Plan to the Council for its approval before first
occupation of any New Dwelling within Phase 1 and submit updated versions every
two years thereafter;

not Practically Complete Phase 1 until the Council has approved the Car Parking
Management Plan in writing;

review the Car Parking Management Plan every two years after the date of the
approval of the Council pursuant to paragraph 1.2 above throughout the lifetime of
the Development until a further two years after Practical Completion of the whole
Development (“Car Parking Management Plan Review Period”) and submit a revised
Car Parking Management Plan to the Council for its approval during the Car Parking
Management Plan ,such plan in its approved form being referred to herein as the
“Revised Car Parking Management Plan”; and

implement and observe the requirements and obligations set out in the Revised Car
Parking Management Plan (or such amended plan as may be agreed by the Council and
the Owner from time to time) during the Car Parking Management Plan Review Period.

2. Designated off street parking

In allocating the first Occupation of New Dwellings the Owner shall use reasonable
endeavours to give priority to allocating New Dwellings that have designated off street Car
Parking Spaces to Existing Residents and at that time owned a car and expressed a preference
for such a New Dwelling.

3. Permit Free

3.1. The Owner covenants with the Council as follows:

3.1.1.

a)
b)

Subject to paragraph 6 below, to procure that prior to Occupation of any part of the
Development each new occupier of a New Dwelling and a Commercial Unit is informed
of the Council's policy that they shall not be entitled (unless they are the holder of a
disabled persons badge issued pursuant to Section 21 of the Chronically Sick and
Disabled Persons Act 1970) to:

be granted a permit issued by the Council to park a vehicle in a CPZ; and

buy a contract to park within any car park owned, controlled or licensed by the Council.

3.2. Paragraph 3 above shall not apply in respect of:

3.2.1.

3.2.2.

any new occupier of a New Dwelling who is the holder of a disabled persons badge
issued pursuant to Section 21 of the Chronically Sick and Disabled Persons Act 1970; or
any new occupier of a New Dwelling who was resident on the Application Site prior to
the date of this Deed.
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3.3. The Owner for itself and its successors in title to the Sites hereby acknowledges that the
provisions in Paragraph 3 of this part of this Schedule shall continue to have effect in
perpetuity.
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Part 3
Cycle Infrastructure Contribution

The Owner shall pay the Cycle Infrastructure Contribution to the Council prior to
Implementation of the Development.

There will be no Implementation of the Development until the Owner has paid the Cycle
Infrastructure Contribution to the Council in accordance with paragraph 1 above.

The Council shall pay the Cycle Infrastructure Contribution to TfL within 90 Working Days of
receipt from the Owner.

TfL is under no obligation to fund, or seek funding, above and beyond the Cycle Infrastructure

Contribution for the purposes of implementing recommendations set out in the Cycle
Infrastructure Study.
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Part 4
CPZ Contribution

The Owner shall pay the CPZ Contribution to the Council prior to the Commencement of Phase
2.

There will be no Commencement of Phase 2 until the Owner has paid the CPZ Contribution to
the Council in accordance with paragraph 1 above.
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Part 5
Car Club

The Owner shall prior to Implementation of each Phase submit the Car Club Scheme for the
operation of the Car Club to the Head of Development Management for his/her approval.

The Planning Permission shall not be Implemented in a Phase unless and until the Car Club
Scheme has been approved by the Head of Development Management for that Phase.

The Owner shall procure the establishment and promotion of a Car Club at the Application
Site in accordance with the Car Club Scheme as approved pursuant to paragraph 1.

The Owner shall offer one free Car Club Membership for a period of at least 3 (three) years to
the Occupier of each New Dwelling upon the first Occupation of that New Dwelling in
accordance with the details specified in the Car Club Scheme PROVIDED THAT such
memberships shall relate to the occupation of the New Dwellings rather than be personal to
individual residents unless otherwise agreed in writing by the Head of Development
Management and PROVIDED THAT there is at least one occupier of the New Dwelling who is
eligible for membership under the rules of the applicable Car Club.

The Owner shall notify the Council in writing in the event that the Car Club Operator no longer
wishes to utilise one or more of the Car Club Spaces within the Development and use
reasonable endeavours to secure another Car Club Operator. If at the end of six months from
that notification to the Council another Car Club Operator is not appointed the Owner shall
agree alternative parking mitigation measures within the London Area at the cost of the
Owner and for the avoidance of doubt the Car Club Spaces shall not be used otherwise than
for purposes of a Car Club save as otherwise agreed with the Council.

The Owner shall not later than two years after the approval of the Car Club Scheme Survey
submit a revised Car Club Scheme to the Council for its approval in writing such scheme in its
approved form being referred to herein as the “Revised Car Club Scheme”.

Subject to paragraph 5, the Owner shall implement and observe the requirements and
obligations set out in the Revised Car Club Scheme (or such amended scheme as may be
agreed by the Council and the Owner from time to time) for as long as any part of the
Development shall be occupied.
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1.1.

1.2

1.3.

1.4.

1.5.

1.6.

2.1

2.2.

Part 6
Travel Plan

The Owner shall:

Prior to the Implementation of each Phase submit to the Council for its approval a draft interim
travel plan, such travel plan to set out the principles and strategy for development of the
Travel Plan for that Phase which shall include measures and initiatives designed to reduce the
overall need for people living at or visiting the Development to travel by car and instead to
encourage the use of public transport, cycling and walking together with detailed proposals
for a survey of travel patterns of a sample of persons living at or visiting the Development
together with a timetable for the implementation of each such element (such travel planin its
approved form being referred to herein as the “Approved Interim Travel Plan”);

the Owner shall procure or arrange to be procured a Travel Survey to a specification to be
agreed by the Council but which would allow inclusion on the TRICS Database and which cover
an agreed percentage of residents of the Application Site such survey to be carried out
following completion of each phase of the development;

the Owner shall implement and observe the requirements and obligations set out in the
Approved Interim Travel Plan in accordance with the timetable set out therein until such time
as the Travel Plan has been approved by the Council;

the Owner shall one year after Implementation of each Phase undertake the survey described
in the Approved Interim Travel Plan;

the Owner shall not later than two years after the first Travel Survey submit a revised travel
plan (which shall be prepared having regard to the results of the said survey) to the Council
for its approval such plan in its approved form being referred to herein as the “Revised Travel
Plan”; and

the Owner shall implement and observe the requirements and obligations set out in the
Revised Travel Plan (or such amended plan as may be agreed by the Council and the Owner
from time to time) for as long as any part of the Development shall be occupied.

The Owner shall:

within one month of the date of the first Occupation of Phase 1 nominate a sustainable travel
co-ordinator who is an employee of the Owner who will be responsible for the Travel Plan
until the date which is ten years from the date of Occupation of 50% of the New Dwellings on
Phase 4;

require the sustainable travel co-ordinator to liaise with the tenants and occupiers of the
Development to establish monitoring arrangements to annually review the effectiveness of
the Travel Plan for a period until the date which is ten years from the date of Occupation of
50% of the New Dwellings on Phase 4 and to provide such information to the Council;
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2.3.

2.4.

in the event that the monitoring arrangements show deficiencies in the Travel Plan to require
the sustainable travel co-ordinator to use Reasonable Endeavours to identify and implement
additional initiatives; and

encourage occupiers of the Development to implement and observe the Travel Plan in
accordance with their obligations under paragraph 1.

The Owner shall pay the Travel Plan Monitoring Fee to the Council prior to Implementation
of Phase 1.

There will be no Implementation of Phase 1 until the Owner has paid the Travel Plan
Monitoring Fee to the Council in accordance with Paragraph 3 above.
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SCHEDULE 9
PUBLIC ART AND CULTURE

The Owner covenants with the Council the following:

1.

5.1

5.2

Within six months of the Implementation Date the Owner will establish a Committee (the
“Public Art Committee”) whose brief will be to draw up an agreed scheme for the provision of
Public Art to be incorporated into the Development (such scheme being referred to as the
“Agreed Scheme for Public Art”) and to incorporate a phasing programme for the delivery of
public art by reference to each Phase

The Owner at its own cost but as part of the Public Art Costs shall ensure that either
Metropolitan’s Neighbourhood Investment Team will run the process or a Public Art
Consultant will be instructed to develop the Public Art Strategy working in conjunction and
under the scrutiny of the Public Art Committee and ensuring involvement of the local
residents and wider community;

The Owner shall ensure the Public Art Strategy is agreed by the Public Art Committee and
submitted to the Council for its written approval within 1 (one) year of the formation of the
Public Art Committee

The Public Art Committee will formulate proposals including shortlisting and commissioning
appropriate arts consultants and artist(s) to put forward suggestions for the Agreed Scheme
for Public Art.

It is agreed that the total cost to be incurred by the Owner in

the development of the Public Art Strategy and the procurement and installation of the Public

Art (with the installation to be undertaken as per the delivery programme which is to be

included in the Public Art Strategy shall be not less than £700,000 (seven hundred thousand

pounds); This shall include:

5.1.1 Resident and Community Involvement in process with way finding and signage;

5.1.2 Proposed locations for Public Art;

5.1.3 Form of proposed public art work(s) or individualised art and design solutions
incorporated into the fabric of the Development;

5.1.4 Details/design of art work(s) (indicative);

5.1.5 Proposed delivery programme; and

5.1.6 Details of the on-going arts programme by Metropolitan Neighbourhood Investment,
which includes (but is not limited to) measures such as Counter Point Arts; School
Engagement Programme; Partnerships with local galleries; performance projects; and
cultural art exchange programmes.

the provision of standalone work(s) of public art as follows:

5.2.1 the incorporation of stand-alone, temporary or permanent works of art within the
Development; or

5.2.2 the use of individualised art and design solutions which are incorporated into the
fabric of the Development;

at the locations shown on the Public Art Strategy (with potential opportunities to include
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seating, paving, railings, wayfinding, landscape structures, lighting and manifestations to
foyers/entrances to buildings) all to be provided by the Owner at not less than £125,000 (one
hundred and twenty five thousand pounds);

Prior to the Practical Completion of the Development the Owner will procure the completion,
placing and unveiling of the stand-alone work(s) of art commissioned in accordance with the
Agreed Scheme for Public Art.

Stretcher Railings

To ensure provisions are made for the retention and refurbishment of the Site E Stretcher
Railings as agreed in advance with the Council.

To carry out or procure the carrying out of the Stretcher Railing Maintenance Works at least
once every 10 years from the date of Practical Completion of Site E.
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1.

SCHEDULE 10
ENVIRONMENTAL SUSTAINABILITY INFRASTRUCTURE AND BUILDING PRACTICE

Reduction in Carbon Emissions

The Owner covenants the following with the Council:

Assessment of Buildings

11

1.2

1.3

to undertake and complete prior to the issue of the Certificate of Practical Completion for each
completed Building an assessment of the energy performance of the completed Building
pursuant to the requirements of the Energy Strategy Review;

subject to being in receipt of notice from the Council reasonably requiring further information or
amendments to the relevant Energy Strategy Review to submit revisions/further information to
the relevant Energy Strategy Review until it has been approved in writing by the Council;

to ensure that the Energy Strategy Review for each completed Building are accumulated for the
respective Phase within which the completed Building is located and forms part of the Energy
Strategy Review which will be undertaken for each Phase as set out in paragraphs 1.4 — 1.19
hereof;

Phase 1

1.4

15

1.6

1.7

to undertake and submit to the Council for its written approval on or before Occupation of 50%
of the last Building to be Occupied within Phase 1 the Energy Strategy Review;

not to Occupy or permit or allow Occupation of more than 50% of the last Building to be Occupied
within Phase 1 unless and until the Energy Strategy Review pursuant to paragraph 1.4 hereof has
been submitted to and approved in writing by the Council;

within three months of written approval by the Council of the Energy Strategy Review for Phase
1 to pay to the Council the Carbon Offset Contribution;

not to Occupy or permit Occupation of any Market Housing Units not yet Occupied and not yet
Sold by the date 3 months from the date of the Council’s written approval of the Energy
Strategy Review for Phase 1 unless and until the Carbon Offset Contribution has been paid to
and received by the Council pursuant to paragraph 1.6 hereof;

Phase 2

1.8

1.9

to undertake and submit to the Council for its written approval on or before Occupation of 50%
of the last Building to be Occupied within Phase 2 the Energy Strategy Review (for the
avoidance of doubt this review will include a review of Phases 1 and 2);

not to Occupy or permit or allow Occupation of more than 50% of the last Building to be
Occupied within Phase 2 unless and until the Energy Strategy Review pursuant to paragraph 1.8
hereof has been submitted to and approved in writing by the Council;

1.10 within three months of written approval by the Council of the Energy Strategy Review for Phase

1 and 2 to pay to the Council the Carbon Offset Contribution minus the Previous Carbon Offset
Contribution;
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1.11

not to Occupy or permit Occupation of any Market Housing Units not yet Occupied by the date
3 months from the date of the Council’s written approval of the Energy Strategy Review for
Phase 1 and 2 unless and until the Carbon Offset Contribution has been paid to and received by
the Council pursuant to paragraph 1.10 hereof;

Phase 3

1.12

1.13

1.14

1.15

to undertake and submit to the Council for its written approval on or before Occupation of 50%
of the last Building to be Occupied within Phase 3 the Energy Strategy Review (for the avoidance
of doubt this review will include a review of Phases 1, 2 and 3);

not to Occupy or permit or allow Occupation of more than 50% of the last Building to be Occupied
within Phase 3 unless and until the Energy Strategy Review pursuant to paragraph 1.12 hereof
has been submitted to and approved in writing by the Council;

within three months of written approval by the Council of the Energy Strategy Review for Phase
1,2 and 3 to pay to the Council the Carbon Offset Contribution minus the Previous Carbon Offset
Contribution;

not to Occupy or permit Occupation of any Market Housing Units not yet Occupied by the date 3
months from the date of the Council’s written approval of the Energy Strategy Review for Phases
1, 2 and 3 unless and until the Carbon Offset Contribution has been paid to and received by the
Council pursuant to paragraph 1.14 hereof;

Phase 4

1.16

1.17

1.18

1.19

to undertake and submit to the Council for its written approval on or before Occupation of 50%
of the last Building to be Occupied within Phase 4 the Energy Strategy Review (for the avoidance
of doubt this review will include Phases 1, 2, 3 and 4) (hereafter called the ‘Final Energy Strategy
Review’);

not to Occupy or permit or allow Occupation of 50% of the last Building to be Occupied within
Phase 4 unless and until the Final Energy Strategy Review pursuant to paragraph 1.16 hereof has
been submitted to and approved in writing by the Council;

within three months of written approval by the Council of the Final Energy Strategy Review to
pay to the Council the Carbon Offset Contribution minus the Previous Carbon Offset Contribution;

not to Occupy or permit Occupation of any Market Housing Units not yet Occupied by the date 3
months from the date of the Council’s written approval of the Final Energy Strategy Review unless
and until the Carbon Offset Contribution has been paid to and received by the Council pursuant
to paragraph 1.18 hereof;
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SCHEDULE 11
MONITORING FEE

The Owner covenants to pay the Monitoring Fee to the Council in the following instalments
across each Phase:

1.1
1.2.
1.3.
1.4.

£148,072.40 prior to Implementation of Phase 1;
£148,072.40 prior to Implementation of Phase 2;
£148,072.40 prior to Implementation of Phase 3; and
£148,072.40 prior to Implementation of Phase 4.

The Owner shall not Implement or allow or permit Implementation of Phase 1, Phase 2, Phase
3 or Phase 4 unless and until the respective relevant payment for such Phase referred to in
paragraph 1 hereof has been made to the Council.
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SCHEDULE 12

Covenants, restrictions or obligations relating to Section 1 that are not revoked or discharged

Original Section 106
Agreement Reference

Paragraphs 2.1 and 6.1

Paragraphs 2.2 and 6.2

Paragraph 10

Paragraph 11.2 and 11.3

Paragraph 12

Paragraph 13

Original Section 106 Agreement clause / paragraph summary (to be interpreted in accordance with the Original Section
106 Agreement)

Schedule 3 - Affordable housing (read together with Schedule 19, paras 1 and 2)

Subject to Implementation on Phase 1 the Owner covenants to construct or procure construction of Phase 1 Affordable
Housing Units and make the same ready for Occupation prior to Occupation of more than 75% of the Habitable Rooms of the
Phase 1 Market Housing Units.

Subject to Implementation on Phase 1 the Owner covenants to construct or procure construction of at least 50% of Phase 1
Affordable Housing Units and make the same ready for Occupation prior to Occupation of more than 30% of the Habitable
Rooms of the Phase 1 Market Housing Units.

Owner covenants that the Social Housing Units shall not be used either (a) for purposes other than providing housing
accommodation to households in need of Affordable Housing in the Lambeth UDP area in perpetuity or (b) otherwise than
pursuant to the functions of a Registered Social Landlord or the Council.

Owner undertakes to notify the Council of the occurrence of the date of completion of the construction of the Phase 1
Affordable Housing Units and date upon which 50% of the Habitable Rooms in the Phase 1 Market Housing Units are first
Occupied.

Subject to paragraph 17 the Owner shall not use or occupy any Social Housing Unit if the Actual Housing Costs exceed the
Notional Housing Costs.

Subject to paragraph 17 the Owner shall only use or occupy the Social Housing Units pursuant to arrangements that secure
that the Actual Housing Costs do not exceed the Notional Housing Costs.

146



Paragraph 15

Paragraph 16

Part 2

Part 1, paragraphs 9 and
10 (insofar as it relates
to the Play Area at
Lycett/Lafone Local
Play/LAP)

Part 3, paragraph 3.1

Sch 6 generally

Part 1, paragraph 1.3
(insofar as this relates to
the Highways Scheme in
respect of King’s
Avenue)

Subject to paragraph 17 the Shared Ownership New Dwellings may only be used or Occupied on Social Rented Terms or
pursuant to a disposal of the same on Shared Ownership Terms

Subject to paragraph 17 the Rented New Dwellings may only be used or Occupied on Social Rented Terms.
Schedule 4 - Education
Delivery of the new Maytree Nursery and Children’s centre subject to the Original Section 106 Agreement (as amended).
Schedule 6 — Public Realm and Open Space

Owner to maintain, cleanse, repair, light and manage Lycett/Lafone Local Play/LAP Play Area in accordance with the Play Area
Specification and shall not use it or develop it for any purpose other than playing games or recreation.

Developer to deliver relevant section of park relating to Phase 1 on Implementation of relevant Phase. In s106 it was to be
delivered on Implementation of Phase 2

To make spaces generally available for the public 24/7

Schedule 7 - Transport
No construction in relevant Phase or Sub-Phase to commence until Council has approved relevant Highways Scheme in writing
and no construction of any highway, footway etc to commence until Owner and Council entered into Section 38 Agreement

and respective Council Section 278 Agreement as the case may be PROVIDED THAT the relevant Council 278 Agreement
includes provision for payment of a specified sum.
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Part 1, paragraphs 2 to 4

Part 1, (as amended
pursuant to Second
Phase 1 Deed of
Variation) paragraphs 5,
6 and 7

Owner to Implement the Permission on Phase 1 in accordance with Traffic Management Plan and pay the Council the Traffic
Management Payment prior to Implementation on Phase 2, which the Council shall not expend or apply otherwise than upon
traffic management measures relation to the Development.

5 Within twelve (12) months of the date of this Deed the Developer shall submit to the Council a draft
Section 38 agreement in respect of the land identified for dedication to the Council as prospective
highway in the Phase 1B Highway Scheme and no more than 50% of the Market Dwellings on Phase
1B shall be Occupied until the terms of the 2018 Section 278 Agreement have been complied with to
the Council’s reasonable satisfaction or unless otherwise agreed in writing between the Parties.

6 The Developer shall prior to first Occupation of the Market Dwellings within Precinct B6:

(i) construct and complete all works to the Council’s reasonable satisfaction and as set out
in the 2018 Section 278 Agreement; and

(ii) unless otherwise agreed in writing between the Parties secure the dedication to the
Council of land as set out in the Section 38 Agreement for Phase 1B.

7 The Developer shall not Occupy or permit or allow Occupation of more than 50% of any of the Market
Dwellings within Precinct B6 until:-

(a) the Council has received the properly executed Section 38 Agreement for Phase 1B as agreed
in advance or as otherwise agreed in writing between the Parties;

(b) all works as set out in the 2018 Section 278 Agreement have been constructed or laid out and
completed to the Council’s reasonable satisfaction; and

(c) unless otherwise agreed in writing between the Parties, the requirements of the Section 38
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Part 4, paragraph 1

Part 4, paragraph 3

Part 5

Agreement for Phase 1B have been met to the Council’s reasonable satisfaction.

Owner not to construct, lay out or use more than 450 Car Parking Spaces on Phase 1 unless it has within two months of
Implementation on Phase 2, 3 or 4 procured the carrying out of a proper detailed assessment of the impact of the increased
number of Car Parking Spaces and the Head of Development Management has given written consent, provided that the total
number of Car Parking Spaces on the Site shall not exceed 1946 without the written consent of the Head of Development
Management.

In allocating the first Occupation of New Dwellings the Owner shall use reasonable endeavours to give priority to allocating
New Dwellings that have designated off street Car Parking Spaces to persons who were resident on the Site on or after the
date hereof and at that time owned a car and express a preference for such a New Dwelling.

Car club —

1) draft scheme to be submitted to the Council prior to Implementation and Car Club to be set up in accordance with the
approved scheme. Other provisions within this section to continue to apply unless expressly stated otherwise.

2) Car club payments to be made to the Council within three months of first Occupation of any New Dwelling on Phase 1

3) 72 car club memberships to be offered for free to residents of Phase 1 of the site and shall be linked to the dwellings
on the site rather than personal to individual residents
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SCHEDULE 13
THIRD PARTY LEASEHOLDERS

The following represents a list of the leasehold title numbers registered to third parties within the

Sites:

TGL142977 TGL166435 SGL399652 SGL392557 TGL169475
TGL195061 TGL194684 TGL199365 TGL200517 TGL152876
TGL198540 TGL148225 TGL180504 TGL157164 TGL282008
TGL201528 TGL154472 TGL182443 TGL254964 TGL184944
TGL251087 TGL157657 TGL188400 TGL238660 TGL221208
TGL234204 TGL159077 TGL263180 TGL283707 TGL190827
TGL239402 TGL237405 TGL239610 TGL93702 TGL82222
TGL244998 TGL258330 TGL43619 TGL57932 TGL61781
TGL5625 TGL272876 TGL444163 TGL138015 TGL243807
TGLA49499 TGL289203 TGL387475 TGL50124 TGL53050
TGLA418996 TGL57989 TGL49618 TGL53584 TGL54275
TGL61549 TGL41072 TGL434759 TGL45474 TGL368969
TGL7689 TGL76230 TGL86448 TGL47285 TGL401451
TGL98378 TGL76931 TGL276596 TGLA8289 TGL68414
TGL261280 TGL82610 TGL282737 TGL71660
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SCHEDULE 14
PLANS
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EXECUTED AS A DEED by affixing )

THE COMMON SEAL OF THE MAYOR & )
BURGESSES OF THE LONDON BOROUGH )
OF LAMBETH in the presence of )
Authorised Signatory

EXECUTED AS A DEED by affixing )
THE COMMON SEAL OF )
METROPOLITAN HOUSING TRUST LIMITED )

)
in the presence of )

Authorised Signatory

Authorised Signatory
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EXECUTED AS A DEED by the said )

METROPOLITAN DEVELOPMENT )
SERVICES LIMITED )
(Registered Company Number 05623548) )
in the presence of )

EXECUTED AS A DEED by affixing
THE COMMON SEAL OF
TRANSPORT FOR LONDON

in the presence of

153

Director

Director/Secretary

Authorised Signatory



EXECUTED AS A DEED by affixing )
THE COMMON SEAL OF
PRUDENTIAL TRUSTEE COMPANY LIMITED )

in the presence of )

Authorised Signatory/Sealing Officer
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Appendix 1
Market Housing Units and Affordable Housing Units Mix

Phase 1 Market Housing Units and Affordable Housing Units Mix

. . Tenure
Site Unit Type Affordable Rented Market Total
1 bed 2 person 0 4 4
2 bed 4 person 0 17 17
Site A 3 bed 5 person 0 20 20
3 bed 6 person 4 10 14
4 bed 8 person 0 12 12

1 bed 2 person 11 11

2 bed 4 person 12 12

4 bed 8 person 6

0
0
Site D 3 bed 5 person 18 0 18
0
0

5 bed 8 person 3

Total 54 63 117

Phase 2 Market Housing Units and Affordable Housing Units Mix

Tenure
Site Unit Type Affordable Intermediate Market Total
Rented
1 bed 2 person 16 0 0 16
Site BOL 2 bed 4 person 60 0 0 60
3 bed 5 person 11 0 0 11
4 bed 7 person 10 0 0 10
1 bed 2 person 34 8 100 142
2 bed 3 person 2 0 19 21
2 bed 4 person 61 0 47 108
Site CO1 2bed 4 person 0 4 24 )8
(wheelchair)
3 bed 5 person 63 6 51 120
4 bed 7 person 4 0 0 4
1 bed 2 person 0 24 83 107
2 bed 3 person 4 4 12 20
2 bed 3 pe.rson 14 0 0 14
Site €02 (wheelchair)
2 bed 4 person 10 28 83 121
2 bed 4 person
(wheelchair) 0 0 8 8
3 bed 5 person 38 5 10 53
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Total 327 79 437 843
Phase 3 Market Housing Units and Affordable Housing Units Mix
Tenure
Site Unit Type T Total
Intermediate Market
Rented
1 bed 2 person 11 13 84 108
2 bed 3 person 10 4 14 28
2 bed 3 person 14 0 0 14
(wheelchair)
Site C03
2 bed 4 person 24 9 50 83
2 bed 4 person
0 0 4 4
(wheelchair)
3 bed 33 3 12 48
1 bed 0 0 45 45
Site C06 2 bed 3 person 0 0 38 38
2 bed 4 person 0 0 24 24
1 bed 2 person 0 0 7 7
2 bed 3 person 0 0 21 21
Site CO8
2 bed 4 person 0 0 7 7
3 bed 5 person 0 0 14 14
Total 199 29 213 441
Phase 4 Market Housing Units and Affordable Housing Units Mix
Tenure
Site Unit Type e e Total
Intermediate Market
Rented
Site CO4 1 bed 2 person 0 6 49 55
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2 bed 3 person 0 2 12 14
2 bed 3 person
0 3 25 28
(wheelchair)
2 bed 4 person 0 7 61 68
3 bed 5 person 0 3 28 31
1 bed 2 person 0 9 14 23
2 bed 3 person 0 11 17 28
2
Site CO5 bed 3 pe‘rson 0 3 5 8
(wheelchair)
2 bed 4 person 0 12 24 36
3 bed 5 person 16 0 0 16
1 bed 2 person
56 0 22 78
(wheelchair)
1 bed 2 person 0 10 32 42
2 bed 3 person 0 2 26 28
2
Site CO7 bed 3 person |, 0 32 32
(wheelchair)
2 bed 4 person
0 0 13 13
(wheelchair)
2 bed 4 person 0 6 80 86
3 bed 5 person 0 1 8 9
1 bed 2 person 45 53 0 98
2 bed 3 person 0 45 0 45
2 bed 3 person
22 0 0 22
(wheelchair)
Site E
2 bed 4 person 65 24 0 89
3 bed 5 person 91 10 0 101
4 bed 6 person + 17 0 0 17
4 bed 7 person
1 bed 2 person 0 55 57 112
Site F 2 bed 3 person 0 7 8 15
2 bed 3 person 0 5 3 8
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(wheelchair)

2 bed 4 person 0 1 12 13
3 bed 5 person 0 0 16 16
Total 312 275 544 1131
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Appendix 2

Nominations Agreement

HOUSING ASSOCIATIONS (REGISTERED PROVIDERS) OPERATING

IN THE LONDON BORQUGH OF LAMBETH

“Higher Level” participation in Choice Based Lettings

Introduction

The purpose of this Agreement is to clearly set out the arrangements for nominations by
the Council ta vacant housing association tenancies in Lambeth if the housing
association is participating at the Higher Level of Choice Based Lettings.

The Agreement will seek to meet housing need in the Borough in accordance with the
Council's Housing Aflocation Scheme 2013, This Scheme meets the Council's statutory
duties as set out in Part 6 of the Housing Act 1996 (as amended), and reflects the
statutory duty of housing associations to co-operate with the Local Authority under
Section 170 of that Act. All nominations will conform to the Scheme.

Levels of Participation in Lambeth’s Choice Based Lettings (CBL) scheme

Under the Housing Allocation Scheme 2013, housing associations can participate at one
of two levels in Lambeth’s CBL scheme.

Putting housing association properties on which the Council has nomination rights into
the Council’'s CBL scheme is the base level of participation in the scheme. Participation
at the base level is set out in our standard nominations agreement, and narmally
involves the housing association agreeing to nominate a proportion of true voids only to
those nominated by the Council.

The Council however encourages RSLs working in Lambeth to participate in choice
based lettings at the higher level. At this level RSLs put all of their available properties
into the CBL scheme (both true and non-true voids) rather than just those on which the
Council has nomination rights under the standard nomination agreement.

Certain advantages accrue to RSLs participating at the higher level:

» They are consulted by the Council on allocations issues

* Their tenants qualify for treatment on a par with Council tenants under the Housing
Aliocation Scheme. This includes mainstream transfer applications, but also

emergency and supply transfers.
* They can if they wish operate a direct IT link with "Home Connections”, the CBL IT
platform used in Lambeth, potentially speeding up their letting process.

Higher Level Participation

The Housing Association will offer 100% of their voids to the Council for nomination.
This includes all voids, both “true void” and “non-true void”.

The Housing Association agrees to all properties being allocated in accordance with the
Lambeth Housing Allocation Scheme.

The Housing Association will adopt the allowed property size criteria as set out in the
Housing Allocation Scheme,

The Council agrees to treat the Housing Association tenants on a par with the Council's
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2.10

2.1

3.1

3.2

3.3

4.2

4.2.1

4.2.2

4.3

4.3.1

4.3.2

4.4

4.4.1

tenants as set out in the Lambeth Housing Allocation Scheme.

The Council will consult with the Housing Association regarding changes to the
allocation scheme

The Council will give a direct ICT link with “Home Connections”, the CBL platform used
by Lambeth.

Notices and Communications
For the purposes of this agreement:

Vacancy Notice (see Appendix A). A Vacancy Notice is the form sent to Lambeth
Council by RSLs providing details of available properties.

Nomination Notice (see Appendix B). A Nomination Notice is the form sent by
Lambeth Council to RSLs detailing suitable nominees.

All Notices and written communications will normally be sent by fax or e-mail. Both
parties are responsible for ensuring that up-to-date telephone numbers, fax numbers and
e-mail addresses are made known to each other.

Non-Supported Housing and Sheltered Housing
New Build & Rehabilitation Schemes

For homes which are newly-built or rehabilitated, the RSL will serve a Vacancy Notice at
least 4 weeks prior to the units becoming available for occupation.

Discussions will then take place between the RSL and Lambeth to agree deadlines for
Nomination Notices, on an individual scheme basis.

Relets

On receipt of the Vacancy Notice, Lambeth will enter the property into the next available
CBL weekly bidding cycle (see Appendix C).

Lambeth will provide a Nomination Notice within two working days of the closure of
bidding for the property.

Wheelchair, Mobility, and Adapted Properties

Lambeth will provide a Nomination Notice within ten working days for first nomination.
Subsequent nominations will be provided within five working days.

Where RSLs are aware of wheelchair or adapted properties in the planning stage they
will seek earlier Nominations from the Local Authority, up to six months in advance of
handover, to allow specific consultation with applicants and their Community
Occupational Therapists.

Number of Nominations per Vacancy Notice

The Gouncil will normally provide two Nominations per Vacancy Notice. Exceptionally
where a property is stated in the Vacancy Notice to be hard-to-let, three or five
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4.5

4.5.1

4.5.2

453

4.6

4.6.1

462

4.6.3

464

4.6.5

4.6.6

nominations may be provided, in priority order.
Offer of Tenancy

If the nominee named in the Nomination Notice is still interested in the property after
viewing, the RSL will, as soon as is reasonably practicable, and normally within five
working days, make an offer of the tenancy to the nominee

Allowances will be made for delays experienced during hand-over and the undertaking
of repairs. However the RSL must advise Lambeth of delays to the signing-up of
tenancies that are due to repairs, and delays in hand-over by contractors for new and
rehabilitated schemes.

Using the RSL Update Form (Appendix D) or reply to original email or other means by
agreement with the Council, the RSL will advise Lambeth of acceptance of tenancies
immediately. They will also advise Lambeth of the tenancy start date at the same time
except in situations where the tenancy start date has not been fixed due to a) relets -
repairs and b) new/rehabilitated schemes — delays in hand over from contractors.

Refusal of Nominations

Refusal by RSL

Using the RSL Update Form (Appendix D), the RSL must provide clear reasons in
writing for the refusal of any Nomination within two working days of receipt of the
Nomination Natice. The Council will nominate a further Nominee within five working days
of receipt of the RSL Update Form

Refusal by Nominee — General Needs and Sheltered

If the Nominee named in the Nomination Notice rejects the RSL's property after viewing,
the RSL must notify Lambeth in writing, using the RSL Update Form (Appendix D) within

one working day. The Council will nominate a further Nominee within two working days of
notification of the resuit in writing.

Refusal by Nominee - Wheelchair & Mobility Adapted
If the Nominee named in the Nomination Notice rejects the RSL's property after viewing

the RSL must notify Lambeth in writing, using the RSL Update Form (Appendix D). The
Council will nominate a further Nominee within five working days.

Failure to Respond after Viewing
if a Nominee fails to respond to a Nomination Offer within two working days from the
date of viewing (for general needs) and five working days (for sheltered and wheelchair

& mability adapted properties) the Nominege will be deemed to have rejected the RSL's
offer of accommodation.

Refusal after Viewing

A signature should, wherever possible, be obtained from the nominee. The RSL must
notify Nominees of Lambeth's offer palicies where relevant.

Withdrawal of Nominees by the Council

Applicants may be nominated forfinvited to view two units concurrently. The Council may
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4.7

471

4.7.3

51

6.1

6.2

7.2

7.21

withdraw a nomination where that nominee has decided to accept an alternative
property. A further nomination will be provided within one working day for general needs
and sheltered units and five working days for wheelchair and mobility adapted units.

Nomination Limits per Property

Up to five nominations per vacancy may be made from an initial advertisement of a
property under CBL. The Council will first provide one nominee. If that nominee does not
want the property then the Council will provide another single nominee. If that nominee
does not want the property, the Council will then provide three nominees together, in
priarity order.

If the property remains unlet after three sets of nominations, a discussion will take place
between Lambeth and the RSL regarding the reasons why the property has been
refused. The property may then be re-advertised with different wording. If it remains
unlet after a total of five sets of unsuccessful nominations, the RSL will be at liberty to
take the property back.

If nominations are not made within time scales set out in the Agreement, the Council will
forfeit its nomination rights to that vacancy unless agreement has been reached on a

late nomination.

Supported Housing other than Sheltered Housing
These lettings are outside the scope of this Agreement
Definition of Voids

True Voids

"True Voids” for the purposes of this agreement are properties that become vacant and
are fit for letting as defined below:

= empty properties within new build/newly rehabilitated schemes

+« emply properties created through tenant moves to other landlords where no
reciprocal arrangements exist.

* empty properties created by the death of a tenant where there is no statutory right to
succession.,

* empty properties created by tenants buying their own property in the private sector
except for Home Buy cases which are dealt with outside of this agreement.

Properties that are not regarded as True Voids (non-true voids)

*  empty properties created through tenant transfers where tenants move within the

RSL'’s stock
* empty properties created through reciprocal arrangements
*  empty properties created by decantees who are returning
= empty properties created by mutual exchanges

Special Circumstances

Where the Council has provided funding or below market value land or some cther
subsidy for a new scheme, different quotas may be negotiated. For example, on
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7.3

7.31

74

7.4.1

82

8.3

8.3.1

9.1

existing consortium schemes 100% of first lettings has been agreed for General Needs
Schemes.

Local Authority Funding
Where the Council has provided major repair or Renovation Grant funding to Housing

RSLs it will receive 100% nomination rights to the units on first letting. Subsequent relets
will be treated in the same way as all other relets within the terms of this agreement.

Ground Floor Units

Within the above quotas, RSLs will prioritise the offer of ground floor flats to Council
nominees.

Implementation and Monitoring

Monitoring

Progress with the implementation of the Agreement will be monitored through the
Quarterly Letting Returns form attached as Appendix E and will be discussed at
quarterly meetings. A summary of progress will be reported to the Council/ RSLs
meeting (LAMHAG - Allacations Sub-Group)

CORE

The RSL will comply with CORE monitoring requirements in respect of all households
housed, whether by Council nomination or not.

Review

This Agreement is for the 2014/15 municipal year (1 April 2014 — 31 March 2015).
Unless either party notifies the other of a wish to renegotiate the agreement by 31 Dec
2012, it will continue to apply indefinitely until one party gives three months’ notice to the
other of a wish to renegotiate.
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Appendix A

L VACANCY NOTICE B - ]
Housing Association / RSL
' Contact Person o R N
Contact Tel & Email
Date of Nomination Request
PROPERTY DETAILS
Address
Postcode A
Date Property will be ready
Scheme type [ JRelet [ JNew Build
[|General Needs [ ]Mobility Unit
[ISheltered (Resident Warden)
[ISheltered (No Warden)
[“IWheelchair (Purpose Builf)
[ IWheelchair (Adapted)
Property description [_IFiat Conversion |_]Flat in block
[[JHouse [_JBungalow [_|Masonette
- [[Istreet property [ ]Estate [ JNon Estate
Floor level .

| If Ground Floor, number of internal stairs
| If Ground Floor, number of external stairs
Property features

[CJLife [ JNo Lift
[“lGarden (Sole) [_|Garden (Shared)
{“Jcommunal Garden [_JNo Garden

L
L
L]

Gas central heating [_]Electric heating
Warm air heating [_|Solar panels
Other

‘Unusual features that need to be
advertised (e.g. small bedrooms, access
arrangements etc)

Locality description (e.g. bus routes, train,
tube stations)

Rent

Service Charge

 Other Charges

| Total Charges

DMMMM

Per Week [ |Per Month
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Appendix B

| To (Housing Association)

| HOUSING ASSOCIATION NOMINATION NOTICE [_[First [ |Second [ Third nominee

From (LA contact)

LA email nominationinternal@lambeth.gov.uk
Date sent
Property Address
Main Applicant and other household members
Title | First name Surname D.0.B | Relationship | NI Number
MAIN

Tenant Details

[_ISole tenancy [ |Joint tenancy

Application Reference

Application Group _

' Current Address

Telephone

Email

Interested Parties

Name of worker

Telephone Number

Email Address

Involvement
Viewing arrangements

[Signer required
[interpreter required
Language:

Special transport needs

[_INo [_Yes, details:

Security

|_IVisit in pairs, details:

impaired)

Special Needs (e.g. wheelchair, hearing

And Other Details
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Appendix C

Weekly Bidding Cycle for CBL in Lambeth

Applicants

Wednesday -
Sunday

Bidding open

| Allocations staff

N/A

Monday

B"f&aimng closed

“Access shortlist of bidders

Email nominations through to RSLs
Update Housing Management system and Home
Connections with viewing outcomes.

Tuesday

Bidding closed

Access shortlist of bidders

Email nominations through to RSLs

Update Housing Management system and Home
Connections with viewing outcomes,

Finish uploading RSL empty properties fo be
advertised to Home Connections.

Wednesday

Advert appears
Bidding open

Access shortlist of bidders

Ermail nominations through to RSLs

Update Housing Management system and Home
Connections with viewing outcomes.

Upload any new RSL empty properties

 Thursday

Bidding open

Chase RSLs for outstanding viewing results
Access shortlist of bidders

Email nominations through to RSLs

Update Housing Management system and Home
Connections with viewing outcomes.

Upload any new RSL empty properties

Friday

Bidding open

Chase RSLs for outstanding viewing results
Access shortlist of bidders

Email nominations through to RSLs

Update Housing Management system and Home
Connections with viewing outcomes.

Upload any new RSL empty properties
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Appendix D

RSL UPDATE FORM
DATE:

LBL CONTACT PERSON:

HOUSING ASSOCIATION/CO-OP:

APPLICANT’S NAME:

APPLICANT’S REF. NO:

PROPERTY OFFERED:

ACCEPTANCE:
(TENANCY DATE)

REASON FOR REFUSAL/ WITHDRAWAL.:
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Employment and Skills Planning Obligations
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Employment and Skills Supplementary Planning Document - February 2018

1. Purpose and Status of the Document

1.1.

1.2.

1.3.

1.4.

1.5.

This is a Supplementary Planning Document (SPD) to the Lambeth Local Plan 2015. It is a
material consideration in the determination of planning applications.

The purpose of this document is to set out the obligations which will be sought from
developers at the construction and end user phases of development to contribute towards a
range of employment and training measures to mitigate the impacts of development and to
ensure that local people can better access job opportunities arising from new development.

This SPD provides guidance on the implementation of Lambeth Local Plan 2015 Strategic
Objective B3 and Policy D4 (a) (viii). The SPD also provides guidance on the implementation of
Local Plan Policy ED14 (a) (b) and (c): Employment and Training, which sets out the Council’s
expectations from major development in relation to employment and training.

Policy ED14 (d) of the Lambeth Local Plan is not covered in this document. Policy ED14 (d)
seeks to ensure that small and medium sized local enterprises have access to tender
opportunities for the procurement of goods and services generated by the development. In
appropriate individual cases, it may be that provision for local tendering opportunities will
nonetheless form part of an agreed planning obligation, but it is not considered that there
remains sufficient justification for the inclusion of this item at the level of SPD policy.

This SPD will replace section G of the $106 Planning Obligations SPD (April 2012), and sections
5.B.1 and 5.B.2 of the Draft Revised S106 Planning Obligations SPD (July 2013) which currently
guide the Council’s approach to securing planning obligations relating to employment and
skills. The S106 Planning Obligations SPD (covering a range of topics) was adopted in 2012.
Public consultation took place on proposed revisions to that document during 2013. The
content of the 2012 S106 Planning Obligations SPD was largely overtaken by the introduction
of the Lambeth Community Infrastructure Levy in 2014 and the adoption of the Lambeth Local
Plan in 2015.
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2. Context
2.1. Lambeth is a borough that is changing - and growing - fast, as more and more people choose
to come to the borough to live, work and study.

2.2. Lambeth is facing a period of unprecedented opportunity, and many residents have benefited
from the economic recovery through rising asset prices and a strong labour market.!
However, the proportion of Lambeth residents claiming out-of-work benefits remains
significantly above the London and national averages. By far the largest group of out-of-work
benefits claimants are claiming for health reasons, with 13,510 Lambeth residents on
Employment Support Allowance or Incapacity Benefits in May 2015.2

2.3. 17.8% of working age residents lacked NVQ Level 2 qualifications (i.e. basic skills) in 2015.
There is also evidence of Lambeth employers facing skills shortages in the local labour pool:
25% of the job vacancies in Lambeth in 2015 were hard-to-fill due to skill-shortages — above
both the London (21%) and England (23%) averages.?

2.4. Young people leaving education can face specific challenges in accessing employment.* The
rate of youth unemployment is above the London average in Lambeth, and with a smaller
proportion of jobs requiring low levels of qualifications or experience, competition for entry
level jobs in London is particularly fierce.

2.5. The jobs being created in London are increasingly requiring higher levels of skills, placing an
ever greater emphasis on the need for high levels of qualifications amongst Lambeth
residents.® High competition for jobs makes it particularly difficult for residents with low or no
qualifications to find work.” The Lambeth Growth Strategy Evidence base (2015) concludes
that: “it is very clear that future employment opportunities will be overwhelmingly in high
skilled occupations”, and therefore: “supporting residents in deprived areas to attain better
qualifications so that they can access these opportunities must be a key priority for the
Council” .8

178.5% of working age (16-64) residents in Lambeth were in employment in the year to December 2015, compared to 73.6% nationally and 72.9%
across London — source: ONS (2015) Annual Population Survey

2DWP (2015) benefit claimants - working age client group (Note: the number of ESA/IB claimants has remained consistent in recent years, while the
vast majority have been claiming for more than a year).

3 UKCES (2016) Employer Skills Survey 2015

4With 735 or 2.6% of 18-24 year olds claiming JSA in January 2016, the borough’s youth unemployment rate was above the London average (1.9%).
Source: ONS (2016) Jobseeker's Allowance by age and duration with proportions

5Work Foundation (2014) London: addressing the youth employment challenge

5 For example, the GLA estimate that 50.2% of jobs in London require degree level or equivalent qualifications in 2014, expected to rise to 60% by
2036. Source: ONS Annual Population Survey (number of jobs); GLA Economics (2013) London labour market projections

70nly 41.9% of the Lambeth residents qualified at NVQ1 or below (only) were in employment in 2014, compared to 91.5% of those with
qualifications at NVQ4 or above. Source: ONS (2015) Annual Population Survey

8Shared Intelligence (2015) Lambeth Growth Strategy Evidence Base
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2.6.

2.7.

An inability to improve local skills levels will inhibit economic growth. Significant predicted
jobs growth locally and sub regionally presents the opportunity to maximise skills
development and employment opportunities for local people through securing contributions
from developers. This is to mitigate against developments contributing to Lambeth’s current
skills shortages and ‘skills mismatch’.

A better, appropriately skilled local workforce can provide a pool of talent to both developers
and end occupiers. This will also reduce the need to import skills, and in doing so reduce
congestion and unsustainable travel to work journeys and reduce carbon emissions.

3. Policy background

3.1.

3.2,

3.3.

3.4.

The National Planning Policy Framework (CLG, 2012) sets out the Government’s planning
policies for England and how these are expected to be applied. With regard to business needs
it states that “Local planning authorities [LPAs] should have a clear understanding of business
needs within the economic markets operating in and across their area”. This includes
“...working closely with the business community to understand their changing needs and
identify and address barriers to investment”®. Included within the areas which LPAs should
assess, using their evidence base, are “locations of deprivation which may benefit from
planned remedial action.'®”

“Future Lambeth: Our borough plan 2016-21" identifies three strategic priorities that the
Council and partners will work towards:

e  Creatinginclusive growth
e  Reducing inequality
e  Building strong and sustainable neighbourhoods

One of the challenges highlighted is the need to improve education, employment and skills
outcomes. The Plan identifies that “Our people, location, character and assets make Lambeth
a great place to invest. We will encourage investment and regeneration and make sure that it
benefits all... We will use the opportunities and proceeds of growth, regeneration and housing
to reduce inequality.”

Lambeth’s “Investment and Opportunity Strategy” summarises the key priorities emerging
from a local economic assessment (2015). It identifies improving skills as key to tackling
increasing inequalities in the local population and ensuring the continued delivery of
economic growth. Under Priority Two: Develop skills provision to meet employer needs, one
of the key outcomes is to: “raise the quality, quantity and profile of vocational provision in
Lambeth”, and ensuring that skills provision is “employer-led, reflecting local prioritiesand
skills needs”. Under Priority 3: Equip young people for the economy of the future, the strategy
sets out an aim to: “significantly increase employer engagement, facilitating relationships with

schools and training providers”.
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3.5. The Lambeth Local Plan adopted in September 2015 reflects the priorities of the Council in its

strategic objectives and policies. This SPD directly relates to the following objectives and
policies in the Lambeth Local Plan.

2 National Planning Policy Framework, paragraph 160
10 National Planning Policy Framework, paragraph 161
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- Strategic Objective B3: Increase the number and variety of job opportunities for local
people by protecting land for commercial use within neighbourhoods and seeking
contributions to employment and skills support programmes.

- Policy D4(viii): Planning Obligations: Section 106 planning obligations will be sought to:

b) ensure that development proposals provide or fund local improvements
to mitigate the impact of the development and/or additional facilities and
requirements made necessary by the development. This may include:

viii)  access to employment opportunities created by the
development by securing employment premises and learning
and skills initiatives;

- Policy ED14: Employment and Training:

a) The council will support employment and training schemes to maximise
local employment opportunities and help address skills deficits in the
local population.

b) In major developments, planning obligations will be used as necessary to
ensure that job opportunities and apprenticeships are notified to the
council or appropriate nominated agencies so that suitable local people
can be given the opportunity to fill these vacancies.

c) The council, working with local training providers, will aim to ensure that
local residents are given access to the right skills training so that they can
take advantage of opportunities created by new development. This
includes jobs both during the construction phase and in the completed
development.
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4.

4.1.

4.2.

4.3.

4.4.

4.5.

4.6.

Justification
The Community Infrastructure Levy (CIL) Regulations and the National Planning Policy
Framework (CLG, 2012) state that planning obligations should only be sought where they
meet all of the following tests:

° Necessary to make the development acceptable in planning terms;
e  Directly related to the development; and
° Fairly and reasonably related in scale and kind to the development.

Policy ED14 (a) of Lambeth’s Local Plan states that the Council will: “support employment and
training schemes to maximise local employment opportunities and help address skills deficits
in the local population”.

As well as a lack of basic skills there is also evidence of a shortage of skills in specific sectors
from within Lambeth’s working age population, which will affect residents’ ability to access
new employment opportunities being created. New development and employment growth
will exacerbate existing skill shortages!?.

This will lead to a greater proportion of the labour supply being sourced from outside of the
borough which contributes to unsustainable commuting or added pressure on housing!?. In
addition there is the need to expand the local labour market in line with growth of
employment from new development, to avoid detrimental impacts on other local employers
from increased competition for those employees with suitable skills and qualifications?3.

Seeking planning obligations to maximise the potential of the current Lambeth population to
compete for the jobs being created, whether during the construction phase or end user
phase, through improving their skills levels, is necessary to ensure that future development is
economically and socially sustainable, and that barriers to employment for those marginalised
from the workforce are removed. It is important the economic benefits of new development
in terms of improved local skills and employment outcomes are realised.

Skills levels are a key determinant of a sustainable local economy, but they also have an
impact on employment opportunities and thus an individual’s economic prosperity. Improving
the skills of the local labour force will be key to maintaining its economic competitiveness.
Securing obligations for employment training of local people will help to ensure that local

11 UKCES Employer Skills Survey 2015
12 Planning Practice Guidance, Housing and Economic Development Needs Assessments, paragraph 018

B Investment and Opportunity Strategy, 4.2 Develop skills to meet employer needs
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residents are given access to the right skills training so they can take advantage of
opportunities created by new development.

4.7. In order to improve the prospects for young people in Lambeth, and ensure that local
businesses are able to attract an appropriately qualified workforce, there is a need to better
integrate the education system with the labour market and to expand the range of vocational

routes into work.1*

4.8. Promoting employment and training opportunities for local people will enable more people to
work in the borough and reduce the need to travel, which will contribute to sustainable
economic development. Focusing activities mainly on those most marginalised from the
workforce, including those that lack the skills required by employers, will help to reduce
deprivation and inequalities and improve social inclusion.

1 Work Foundation (2014) London: addressing the youth employment challenge
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5.

5.1.

5.2.

5.3.

Securing employment and skills planning obligations
As stated in Policy ED14 (a), (b) and (c) of the Lambeth Local Plan, the Council will support
employment and training schemes to maximise local employment opportunities and help

address skills deficits in the local population. In major developments job opportunities and
apprenticeships should be notified to the Council or appropriate nominated agencies so that
suitable local people can be given the opportunity to fill these vacancies. The Council, working
with local training providers, will aim to ensure that local residents are given access to the

right skills training so that they can take advantage of opportunities created by the new
development. This includes jobs both during the construction phase and in the completed
development (referred to as “end-use”).

Planning obligations will be sought to help deliver these policy aims in the case of all major

developments. A major development is defined in the Lambeth Local Plan (page 268) as
development involving any one or more of the following:

a) the winning and working of minerals or the use of land for mineral-working
deposits;

b) waste development;
c) the provision of dwelling-houses where:
i. the number of dwelling-houses to be provided is 10 or more; or

ii. the development is to be carried out on a site having an area of 0.5hectares
or more and it is not known whether the development falls within

paragraph (c)(i);

d) the provision of a building or buildings where the floor space to be created by the
development is 1,000 square metres or more; or

e) development carried out on a site having an area of 1 hectare or more.

The employment and skills obligations to be sought from major developments are set out in

more detail in Section 6 of this SPD.
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6. Employment and skills planning obligations

Delivery of commitments contained in an Employment and Skills Plan
6.1. Developments that meet the threshold criteria above (paragraph 5.2) will be expected to
produce a site specific Employment and Skills Plan (ESP).

6.2. Developers are encouraged to contact the Council’s Employment team at the pre-application
stage in the development process, so that the content of a proposed ESP can be discussed
before a planning application is submitted. Funding to deliver activities contained in the ESP
will be the responsibility of the developer.

6.3. The developer will be expected to agree to deliver the commitments secured in the ESP. The
ESP itself will need to have been approved by the Council by an agreed point in the
development process (typically, prior to implementation, although exact timescales will need
to be agreed as part of the detail of the planning obligations in individual cases).

6.4. The ESP should as a minimum address, in detail, how the developer intends to deliver the
requirements set out at (a) and (b) below. For each of (a) and (b), more detailed guidance is
given below about the various ways in which the developer may seek to meet those
requirements.

a. The Council will seek to secure a minimum of 25%* of all jobs created by the development
(in both the construction phase and for the first 2 years of end-use occupation of the
development) for local residents!®. The ESP will need to contain realistic estimates of the
numbers and types of jobs the developer envisages being created by the construction and
end-use phases, and actual figures will need to be supplied through 6-monthly monitoring
reports (see section 7 of this SPD). In assessing expected levels of employment generation
the Council will have regard to evidence on employment densities of end uses based upon
standard employment density benchmarks. For example, the Homes & Communities
Agency Employment Densities Guide 2015.

It is expected that the developer will work with the Council or its nominated agent and use all
reasonable endeavours to achieve the 25% target through one or more of the following

measures!’:

15 According to the 2011 Census there were 138,200 jobs in Lambeth, of which 34,700 were people living and working in Lambeth. This represents
just over 25% of the total number of jobs in Lambeth being taken by Lambeth residents.

16 A local resident is defined as any person of working age living in the London Borough of Lambeth (at the time they begin employment).
17Whether the requirements at (a) are satisfied by only one of the measures set out at (i) to (iv), or by a combination of more than one of these, will
be addressed as part of the process of preparing and approving the ESP. The same approach will be taken to the example measures set out at

requirement (b).
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Provision of apprenticeships for Lambeth residents aged under 258, The Council
expects that ordinarily, one new apprenticeship would be capable of being
generated by every 1,000sgqm of development or every 10 residential units
provided®®. Apprenticeships can be from the construction or end-use phase, or a
combination of the two. These apprenticeships will need to be open to candidates
nominated by the Council (or another agency as agreed by the Council) who are
seeking recognised Level 2 or above NVQ qualifications.

Provision of employment opportunities in the end-user phase which have
appropriate support to make them suitable for long-term unemployed Lambeth
residents?’ (i.e. those who have been out of work for at least two years). The
Council would expect every 2,500 sqm of development to be capable of generating
at least one paid job placement lasting for a minimum of six months. These
supported employment opportunities will need to be open to candidates
nominated by the Council (or another agency as agreed by the Council).

Provision for notification of job vacancies, arising from both the construction and
end-use occupation, to the Council or any other agency nominated by the Council.

Provision for delivery of bespoke pre-employment and skills training for Lambeth
residents that will provide them with the skills to access the jobs that are being
created.

b. The Council will expect developers to engage with local schools and colleges and support

them to promote amongst young people aged 11 to 19 the achievement of the skills and

gualifications needed for employment in the commercial sectors of the end-use occupiers

in place during the first two years of the development. The ESP will need to contain a

detailed programme for the initiatives to be delivered.

Examples of the activities that developers (or agents that they may nominate to act on their

behalf, which could include end-use occupiers) may be expected to undertake are:

Career inspiration: speakers provided to schools, role models to inspire and
encourage career progression, work ‘taster’ events.

Employability: mentoring and support for specific cohorts of young people
(e.g. under-achievers, high achievers, young people from particular areasor

18 Aiming to encourage more young people into apprenticeships, in response to relatively high rates of youth unemployment in the borough.
19The Government has set a target of 3 million apprenticeships in England by 2020, which spread evenly would mean 750,000 apprenticeship starts

per year. This equates to 2.6% of the total number of jobs. Based on standard employment densities, 2.6% would represent 1 or 2 people per
1,000sgm, depending on the use class and sector.

20 This can also be referred to as “supported employment”. Supported employment refers to a personalised approach to working with people with
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complex needs, including individuals with disabilities, to access and retain open employment.

6.5.

6.6.

6.7.

estates), sessions on employer expectations, mock interviews and interview
preparation.

e Curriculum support: advice on curriculum design to bring employer relevance
into lessons.

*  Work-based learning: workplace visits to complement curriculum, work
experience placements.

The Council will expect the developer to make all reasonable endeavours to meet the
obligations set out at (a) and (b) above.

The obligations set out at (a) and (b) above envisage that developers will make, or will bring
about, the necessary provision. However, if the developer can demonstrate to the satisfaction
of the Council that there are circumstances specific to the scheme such that either direct
provision is not operationally feasible, or that an alternative means of delivery would result in
a more effective outcome because of the particular circumstances of the scheme, then the
Council may consider a financial contribution in lieu. Examples of scheme specific
circumstances that may justify such an approach could include where highly specialised labour
requirements are likely to be required by the end-users of the development, or where there
are demonstrable links with other developments, or with existing initiatives in the local area,
relating to employment and skills programmes. The Council encourages developers to engage
with Council officers at the earliest opportunity to discuss the specific circumstances of the
scheme.

Where it is agreed that a financial contribution in lieu will enable the most effective delivery
of employment and skills initiatives, the amount of the contribution will be based on the
calculations in Appendix One below. The calculations are indicative of the costs to the Council
of delivering the relevant obligations. The final amount of any in lieu contribution will be
assessed as part of the detailed assessment of the scheme.

Monetary obligations

6.8.

In addition to the obligations set out in paragraph 6.1 to 6.7, developments that meet the
threshold criteria above (paragraph 5.2) will be expected to make financial contributions to
help support those sections of the Lambeth workforce that are furthest from employment,
having been out of work for a long period of time and/or having low levels of skills. The
financial contributions will be used by the Council to fund training and support to enable
access to newly created employment opportunities arising from development for those who
may struggle to access the opportunities without extra support, in particular the long-term
unemployed and young people.
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6.9. The following approach will be used to calculate the level of financial contributions towards

employment and training activities:

Residential developments and residential elements of a mixed-use
development: a monetary contribution of £6,500%! towards the cost of
vocational training and employment support will be required by the Council
for every 1,000sgm of development (Gross Internal Area) or every 10
residential units provided.

Commercial developments and commercial elements of a mixed-use
development: a monetary contribution will be calculated on the basis of an
assumption about the level of net additional employment generated by a
development. An example for B1 office space is set out below:

B1 (net) Gross Internal Area (GIA) / 12sgm per full full-time equivalent job
(based on standard general office density)??

X

25% of Lambeth residents expected to be employed as part of the
workforce?3

X

17.8% of Lambeth residents with qualifications equivalent to or less than
NVQ1 requiring training and/or support?*

X

£6,500 average cost for an out-of-work Lambeth resident in terms of support
and training to obtain access to a skilled job 2>

21£6,500 is the cost of training, preparing and placing an unemployed person claiming Employment Support Allowance into sustainable

employment paid by the DWP to its suppliers.
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/325995/Work Programme_ Costs v7 2014-07-01.pdf

220n the basis of the Employment Densities Guide area per FTE for general office space — see: Drivers Jonas Deloitte (2010) Employment Densities -

2nd Edition

2 According to the 2011 Census there were 138,200 jobs in Lambeth, of which 34,700 were people living and working in Lambeth. This represents
just over 25% of the total number of jobs in Lambeth being taken by Lambeth residents.
2417.8% is the proportion of Lambeth residents who have qualifications equivalent to or less than NVQ1 as measured by the ONS Annual Population
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Survey (Jan-Dec 2015) (82.2% of working age residents in Lambeth have qualifications equivalent to or more than NVQ2)

25 £6,500 is the cost of training, preparing and placing an unemployed person claiming Employment Support Allowance into sustainable

employment paid by the DWP to its suppliers.
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/325995/Work Programme Costs v7 2014-07-01.pdf
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7. Monitoring employment and skills obligations and timing of payments
7.1. Applicants will be required to provide monitoring reports on the implementation of their
Employment and Skills Plans once every six months to enable the Council to fulfil its

monitoring obligations.

7.2. Payment of planning obligations relating to employment and skills will normally first fall due
on the implementation of planning permission; a Section 106 agreement will set out the
detailed arrangements for the timing of payments in individual cases.

7.3. Completed planning agreements will also provide for a monitoring fee linked to the overall
package of obligations, reflective of the fact that the Council incurs costs in securing
compliance with planning obligations generally.
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Appendix One — Financial contributions in lieu of Employment and Skills Plan commitments

Obligation (paragraph 6.2)

Rate/means of calculation

a) i) Apprenticeships for Lambeth
residents aged under 25%

Shortfall against target number of apprenticeship starts
(target: 1 new apprenticeship for every 1,000 sqm of
development [GIA] or every 10 residential units
provided)

X

£26,000 average net cost to employers in delivering an
apprenticeship at Level 2 and 3%/

a) ii) Supported employment
opportunities?®in the end-user
phase for long-term unemployed
Lambeth residents

Shortfall against target number of supported
employment opportunities (target: 1 paid job placement
for every 2,500sqm of development)

X

£8,217 average cost per paid job outcome for
employment support services for people with learning
disabilities and/or mental health problems??

a) iii) Notification of job vacancies,
arising from both the construction
and end-use occupation

a) iv) Work with the Council in the
design and delivery of bespoke
pre-employment and skills training
for Lambeth residents

The same method of calculation will be used for
both obligations a) iii) and a) iv):

Number of jobs estimated to be created during the
construction3®and end-use development during the
first two years3!

X

26 Aiming to encourage more young people into apprenticeships, in response to relatively high rates of youth unemployment in the borough.
27Hogarth, T., Gambin, L., Winterbotham, M., Koerbitz, C., Hasluck, C., Baldauf, B. (2012) Employer Investment in Apprenticeships and Workplace
Learning: The Fifth Net Benefits to Employers Study, London: Department for Business Innovation and Skills, Research Report 67 -

https://www.gov.uk/government/publications/employer-investment-in-apprenticeships-and-workplacelearning-the-fifth-net-benefits-of-training-

to-employers-study

28 Supported employment means a personalised approach to working with people with complex needs, including individuals with disabilities, to

access and retain open employment.

29 National Development Team for Inclusion, The Cost Effectiveness of Employment Support for People with Disabilities

30 Calculated using the relevant benchmarks in the Homes and Community Agency Guidance and Toolkit for Developers and Contractors

https://udc.homesandcommunities.co.uk/sites/default/files/our-work/developer-contractor-guidance.pdf

31 Calculated using the relevant employment density in the Homes and Community Agency Employment Density Guide 2015

https://www.gov.uk/government/uploads/system/uploads/attachment data/file/484133/employment density guide 3rd edition.pdf
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25% of Lambeth residents expected to be employed
as part of the workforce?

X

17.8% of Lambeth residents with qualifications
equivalent to or less than NVQ1 requiring training
and/or support?3

X

£6,500 average cost for Lambeth unemployed
resident in terms of support and training to obtain
access to a skilled job 34

b) Engagement with young people | Half of the number of apprenticeships expected to be

aged 11 to 19 through local schools | created as set out in paragraph 6.4 a) i)
and colleges to promote relevant X

skills and qualifications £14,951 average cost of arranging 1 meaningful encounter

(£2,001) and 1 workplace experience (£12,950) for every
pupil by the end of Year 11%

32 According to the 2011 Census there were 138,200 jobs in Lambeth, of which 34,700 were people living and working in
Lambeth. This represents just over 25% of the total number of jobs in Lambeth being taken by Lambeth residents.
3317.8% is the proportion of Lambeth residents who have qualifications equivalent to or less than NVQ1 as measured by
the ONS Annual Population Survey (Jan-Dec 2015) (82.2% of working age residents in Lambeth have qualifications
equivalent to or more than NVQ2)
34£6,500 is the cost of training, preparing and placing an unemployed person claiming Employment Support
Allowance into sustainable employment paid by the DWP to its suppliers.
https://www.gov.uk/government/uploads/system/uploads/attachment data/file/325995/Work Programme

Costs v7 2014-07-01.pdf
35PWC, Assessing Benchmarks of Good Practice in School Career Guidance (Appendix 3, using School B estimated
costs as this best reflects the average profile of a Lambeth secondary school)
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http://www.gatsby.org.uk/uploads/education/reports/pdf/pwc-assessing-benchmarks-of-good- practice-in-school-
career-guidance.pdf
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Appendix 4
Education Site Transfer

Land Registry
Transfer of part of registered title(s)

If you need more room than is provided for in a panel, and your software allows, you can expand any panel in
the form. Alternatively use continuation sheet CS and attach it to this form.

1 Title number(s) out of which the property is transferred:

TGL276795

2 Other title number(s) against which matters contained in this transfer are to be
registered or noted, if any:

3 Property:

Land to the east of New Park Road, London SW2

The property is identified

X] on the attached Plan 1 and shown edged red

[ ] on thetitle plan(s) of the above titles and shown:

4 Date:
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Transferor:

Metropolitan Housing Trust Limited

For UK incorporated companies/LLPs
Registered number of company or limited liability partnership including any prefix:

16337R

For overseas companies
(a) Territory of incorporation:

(b) Registered number in England and Wales including any prefix:

Transferee for entry in the register:

The Mayor and Burgesses of The London Borough of Lambeth

For UK incorporated companies/LLPs
Registered number of company or limited liability partnership including any prefix:

For overseas companies
(a) Territory of incorporation:

(b) Registered number in England and Wales including any prefix:

Transferee’s intended address(es) for service for entry in the register:

Lambeth Town Hall, Brixton Hill, London

The transferor transfers the property to the transferee
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9 Consideration
|:| The transferor has received from the transferee for the property the following sum
(in words and figures):
|X| The transfer is not for money or anything that has a monetary value
|:| Insert other receipt as appropriate:
10  The transferor transfers with
X] full title guarantee
[ ] limited title guarantee
The covenants implied under the Law of Property (Miscellaneous Provisions) Act 1994
(“the LPMPA 1994”) are modified so that:
(a) the covenant set out in Section 2(1)(b) of the LPMPA 1994 shall not extend to
costs arising from the Transferee’s failure to:
i. make proper searches; or
ii. raise requisitions on title or on the results of the Transferee’s searches;
(b) the covenants set out in section 3 of the LPMPA 1994 shall extend only to
charges or incumbrances created by the Transferor; and
(c) all matters recorded at the date of this transfer in registers open to public
inspection, are deemed to be within the actual knowledge of the Transferee for
the purposes of section 6(2)(a) of the LPMPA 1994, notwithstanding section 6(3)
of the LPMPA 1994.
11  Declaration of trust. The transferee is more than one person and

[ ] they are to hold the property on trust for themselves as joint tenants

[ ] they are to hold the property on trust for themselves as tenants in common in equal
shares

[ ] theyare to hold the property on trust:
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12

Additional provisions

12.1 DEFINITIONS AND INTERPRETATION

12.1.1 The following definitions and rules of interpretation apply in this Transfer:.

“1954 Act”

“Encumbrance”

“Deed of Covenant”

Landlord and Tenant Act 1954;

any easements, rights, covenants, restrictions, land charges or

anything of a similar nature other than:

(@) the grant of a lease for a term of ten (10) years or less and ancillary
rights provided that such lease has a contractual term expiring not
later than [insert the date which is 6 months prior to the date 13
years from the date that the Transferor is ready willing and able to
complete the Education Site Transfer pursuant to paragraph 4.1.2
of Part 3 of Schedule 5 of the S.106 Agreement] and is contracted
out of the 1954 Act so that the tenant will not have the benefit of
a statutory right of renewal and under which the tenant is
prohibited from using the Property other than such use as

permitted under clause 12.4.1 of this Transfer; and
(b) the grant of a legal charge;

a deed of covenant in favour of the Transferor or the owner or owners
from time to time of the Retained Land or any part of it containing
covenants on the same terms as those given by the Transferee in
clauses 12.4.4,12.4.5 and 12.6;

“Education Purposes” any use for the provision of education within the scope of Use

Class D1(c);

“Permitted Disposal” a lease of the Property or any part or parts thereof for a contractual

term of years to expire not later than [insert the date which is 6 months
prior to the date 13 years from the date that the Transferor is ready
willing and able to complete the Education Site Transfer pursuant to
paragraph 4.1.2 of Part 3 of Schedule 5 of the 5.106 Agreement] which
is contracted out of the 1954 Act so that the tenant will not have the
benefit of a statutory right of renewal and under which the tenant is
prohibited from using the Property other than such use as permitted
under clause 12.4.1 of this Transfer and which prohibits the tenant

from assigning or underletting the Property;
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“Plan 1”
“Plan 2”

“Retained Land”
hereof but

“S. 106 Agreement”
Country

London
Metropolitan
Prudential

Land and

“Site M5”

“Site M5 Transfer”
Agreement;

“Use Class”

the plan annexed hereto and labelled “Plan 5 Land Transfer Plan”;
the plan annexed hereto and labelled “Site M5 Transfer Plan”;

the land contained in title number TGL276795 as at the date
excluding:

a) the Property;

b) any individual unit of accommodation or lettable commercial

unit; and

c) any building and its curtilage disposed of by the Transferor after

the date hereof;

an agreement entered into pursuant to section 106 of the Town and
Planning Act 1990 on [ ] by (1) The Mayor and Burgesses of the
Borough of Lambeth; (2) Metropolitan Housing Trust Limited; (3)
Development Services Limited; (4) Transport for London; and (5)
Trustee Company Limited in relation to the Property, the Retained
other land;

the part of the Property shown edged red on Plan 2;
a transfer of Site M5 in the form required by the S. 106
the use classes set out in the Town and Country Planning (Use

Order 1987 (as amended) in the form which is in force on the date
Transfer.

References in this Transfer:

to the Transferee include the Transferee’s successors in title the

owners from time to time of the Property; and

to the Transferor include its successors in title the owner from time

to time of the Retained Land

save where the context otherwise precludes.

Classes)
of this
12.1.2
12.1.2.1
12.1.2.2
12.1.3

Save in respect of the definition of “Use Class” a reference to a statute,

statutory provision or subordinate legislation is a reference to it as it is in force

from time to time taking account of any amendment or re-enactment and

includes any statute, statutory provision or subordinate legislation which it

amends or re-enacts.
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12.14

12.1.5

12.1.6

12.1.7

12.1.8

12.1.9

12.1.10

12.1.11

12.2

12.3

12.4

Reference to the Property or to any other land is to include any part or parts as

well as the whole.
All sums referred to are exclusive of Value Added Tax.

Any obligation in this Transfer on the Transferee not to do something includes
an obligation not to permit or allow that thing to be done and an obligation to
use reasonable endeavours to prevent that thing from being done by another

person.

Where a party is more than one person their rights and obligations are joint and

individual.

The clause and schedule headings do not affect the interpretation of this
Transfer.

Any words following the terms including, include, in particular, for example
or any similar expression shall be construed as illustrative and shall not limit
the sense of the words, description, definition, phrase or term preceding
those terms.

A provision of this Transfer which is void or unenforceable shall be severed
from all other provisions of this Transfer and the remaining provisions shall
continue to have effect.

Save where otherwise expressly stated, any reference to a clause or to a
schedule or to an annexure is a reference to a clause of or to a schedule to or
to an annexure of this Transfer.

RIGHTS GRANTED FOR THE BENEFIT OF THE PROPERTY

None

RIGHTS RESERVED FOR THE BENEFIT OF THE RETAINED LAND

None

RESTRICTIVE COVENANTS BY THE TRANSFEREE

The Transferee covenants with the Transferor, for the benefit of the Retained Land, with

the intention of binding the Property:

1241

Not to develop or use the Property or any part thereof for any purpose other
than:
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(a) in respect of the first ten (10) years following [date of s 106 agreement]
for Education Purposes or any use within Use Class C3 and/or community
uses within Use Class D1; and thereafter

(b) for Educational Purposes (only);

PROVIDED THAT if the Site M5 Transfer is entered into this covenant will
cease to have effect in relation to Site M5 (but will continue to bind the
remainder of the Property).

12.4.2 Not to cause or permit to be done in or upon the Property or any part
thereof any act or thing which may be or become a legal nuisance to the
owners or occupiers for the time being of the Retained Land or any part
thereof.

12.4.3 Not to do or agree to anything on the Property which will delay or hinder, or
prevent, the development of the Retained Land.

12.4.4 Whilst any of the covenants set out in clause 12.6 are still subsisting and
capable of being enforced not to create any Encumbrance over Site M5
without the prior approval of the Transferor (not to be unreasonably
withheld or delayed in the event that such Encumbrance would not
adversely affect any future redevelopment or use of Site M5 for any
purpose) PROVIDED THAT if the Site M5 Transfer is entered into this
covenant will cease to have effect and will no longer be enforceable.

12.4.5 Whilst any of the covenants set out in clause 12.6 are still subsisting and
capable of being enforced not to make any transfer or lease in excess of 7
years of the Property or any part of it save for a Permitted Disposal without
first procuring that such transferee or lessee enters into a Deed of Covenant
with, and supplies the same to, the owner or owners from time to time of
the Retained Land PROVIDED THAT if the Site M5 Transfer is entered into
this covenant will cease to have effect and will no longer be enforceable.

12.5 RESTRICTIVE COVENANTS BY THE TRANSFEROR
None
12.6 POSITIVE COVENANTS BY THE TRANSFEREE
The Transferee covenants with the Transferor, for the benefit of the Retained Land:
12.6.1 If:

a) following the date that is thirteen (13) years from the date hereof, the Transferee

has not developed the Property (including Site M5) for Educational Purposes; or
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b) at any time decides that it no longer requires the part of the Property being Site

M5 for Educational Purposes,

then it will within three (3) months of such date notify the Transferor (the
‘Notice’) and, if called upon to do so by the Transferor serving written notice on
the Transferee (the ‘Option’), the Transferee shall within six (6) months of the
date of the Option transfer its interest in Site M5 to the Transferor for nil
consideration and with vacant possession by entering into the Site M5 Transfer.

12.6.2 In the event that the Transferor does not exercise the Option in accordance
with clause 12.6.1 above within a period of twelve (12) months from the
date of the Notice (the ‘Option Expiry Date’), then the Transferee will be
deemed to be released from the covenants contained in clause 12.6.1, which
shall cease to have effect or be enforceable, and the Transferee will be
under no obligation to enter into the Site M5 Transfer.

12.7 POSITIVE COVENANTS BY THE TRANSFEROR
None
12.8 RESTRICTIONS

12.8.1 The Transferee consents to entry of the following restriction against the title to
the Property at the Land Registry and shall provide the Transferor with all
necessary assistance and/or documentation to permit entry of the restriction:

“No disposition of the registered estate by the proprietor of the registered estate, or by
the proprietor of any registered charge, not being a charge registered before the entry of
this restriction, is to be registered without a certificate signed by a conveyancer that the
provisions of clauses 12.4.4 and 12.4.5 of the transfer dated [ ] and made between
(1) Metropolitan Housing Trust Limited; and (2) The Mayor and Burgesses of the London
Borough of Lambeth have been complied with or do not apply to the disposition”

12.8.2 The Transferor hereby consents to the removal of the restriction referred to in
clause 12.8.1 from the title of the Property following the earlier of:

a) the Option Expiry Date subject to the Transferee having not exercised its Option
by this date; and

b) completion of the Site M5 Transfer,
but not otherwise.

12.9 TITLE MATTERS
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The disposition effected by this Transfer is made subject to the following matters (which

the Transferee is deemed to have full knowledge of):
12.9.1 any matters discoverable by inspection of the Property before the date hereof;

12.9.2 any matters which the Transferor does not and could not reasonably know

about;

12.9.3 any matters disclosed or which would have been disclosed by the searches and
enquiries which a prudent buyer would have made before entering into a

contract for the purchase of the Property;

12.9.4 any matters, other than financial charges, contained or referred to in the entries
or records made in registers maintained by HM Land Registry under title number
TGL276795 as at 18 February 2019 at 12:09:32;

12.9.5 public requirements;

12.9.5 any notice, order or proposal given or made by a body acting on statutory

authority;

12.9.6 all local land charges whether registered or not before the date of this Transfer
and all matters capable of registration as local land charges whether or not

actually registered;

12.9.7 any matters which are unregistered interests which override registered

dispositions under Schedule 3 to the Land Registration Act 2002; and
12.9.8 the S. 106 Agreement
12.10 INDEMNITY COVENANT

The Transferee hereby covenants with the Transferor by way of indemnity only that the
Transferee and its successors in title to the Property will from the date of this Transfer
comply with the agreements, covenants, restrictions, stipulations and other matters
contained or referred to in clause 12.9 of this Transfer so far as they relate to the Property
and are subsisting and capable of taking effect and will indemnify and keep the Transferor
fully and effectually indemnified against all actions, proceedings, damages, costs, claims
and expenses which may be suffered or incurred by the Transferor in respect of any future
breach or non-observance or non-performance of those covenants and conditions subject

to the Transferor taking reasonable steps to mitigate its loss.

12.11 AGREEMENT AND DECLARATIONS
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12.11.1

12.11.2

12.11.3

12.114

12.115

12.11.6

12.11.7

12.11.8

12.11.9

Neither the Transferee nor the persons deriving title under it shall become
entitled whether by implication prescription or otherwise to any right of light
or air or other right or easement (except as herein contained) which would
restrict or interfere with the free use of the Retained Land or any other land
or buildings now owned by the Transferor or any part or parts thereof for
building or other purposes and any enjoyment of light or air to the Property
is by consent.

The Transferee shall not have the benefit of any easement or right other than
those expressly granted by this Transfer and the operation of section 62 of the
Law of Property Act 1925 and the rule in Wheeldon v Burrows is excluded from
this Transfer.

This Transfer and any dispute or claim arising out of or in connection with it
or its subject matter or formation (including non-contractual disputes or
claims) shall be governed by and construed in accordance with the law of
England and Wales and the parties submit to the exclusive jurisdiction of the
English Courts.

Other than as herein provided the parties to this transfer expressly agree that a
person who is not a party to this transfer does not have the right to enforce any
term of this Transfer under the Contracts (Rights of Third Parties) Act 1999.

If any term of this Transfer is, in whole or in part, held to be illegal or
unenforceable to any extent under any enactment or rule of law that term or
part shall to that extent be deemed not to form part of this Transfer and the
enforceability of the remainder of this Transfer shall not be affected.

This Transfer constitutes the whole agreement between the parties and
supersedes all previous discussions, correspondence, negotiations,
arrangements, understandings and agreements between them relating to
their subject matter.

Each party acknowledges that in entering into this Transfer it does not rely
on, and shall have no remedies in respect of, any representation or warranty
(whether made negligently or innocently) other than those set out in this
Transfer or the documents annexed to it.

Nothing in this Transfer shall limit or exclude any liability for fraud.

The Property transferred is held by Metropolitan Housing Trust Limited, an
exempt charity and the restriction on disposition imposed by sections 117 to
121 of the Charities Act 2011 do not apply.

13 Execution
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Executed as a DEED by affixing
the Common Seal of the MAYOR
AND BURGESSES OF THE
LONDON BOROUGH OF
LAMBETH in the presence of:

~_— ~— ~— ~— ~

Authorised Signatory

Executed as a DEED by affixing
the Common Seal of
METROPOLITAN HOUSING
TRUST LIMITED in the presence
of:

—_— ~— ~ ~ ~

Authorised Signatory

Authorised Signatory

© Crown copyright (ref: LR/HO) 07/08
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Land Registry
Transfer of part of registered title(s)

If you need more room than is provided for in a panel, and your software allows, you can expand any panel in
the form. Alternatively use continuation sheet CS and attach it to this form.

1 Title number(s) out of which the property is transferred:

[ ]

2 Other title number(s) against which matters contained in this transfer are to be
registered or noted, if any:

3 Property:

Site M5, off New Park Road, London SW2

The property is identified

X] on the attached Plan and shown edged red

[ ] on thetitle plan(s) of the above titles and shown:

4 Date:

5 Transferor:

The Mayor and Burgesses of The London Borough of Lambeth

For UK incorporated companies/LLPs
Registered number of company or limited liability partnership including any prefix:
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For overseas companies
(a) Territory of incorporation:

(b) Registered number in England and Wales including any prefix:

Transferee for entry in the register:

[Metropolitan Housing Trust Limited]

For UK incorporated companies/LLPs
Registered number of company or limited liability partnership including any prefix:

[16337R]

For overseas companies
(a) Territory of incorporation:

(b) Registered number in England and Wales including any prefix:

Transferee’s intended address(es) for service for entry in the register:

[The Grange, 100 High Street, London N14 6PW]

The transferor transfers the property to the transferee
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9 Consideration

|:| The transferor has received from the transferee for the property the following sum
(in words and figures):

|X| The transfer is not for money or anything that has a monetary value

|:| Insert other receipt as appropriate:

10 The transferor transfers with

[ ] fulltitle guarantee

X] limited title guarantee

The covenants implied under the Law of Property (Miscellaneous Provisions) Act 1994
(“the LPMPA 1994”) are modified so that:

(a)

(b)

(d)

the covenant set out in Section 2(1)(b) of the LPMPA 1994 shall not extend to
costs arising from the Transferee’s failure to:

i. make proper searches; or

ii. raise requisitions on title or on the results of the Transferee’s searches;

the covenants set out in sections 3 and 4(1)(b) of the LPMPA 1994 shall not
extend to the physical state or condition of the Property;

the words "at his own cost" in section 2(1)(b) of the LPMPA 1994 are deleted and
substituted by the words "at the cost of the person requiring compliance with
this covenant.”; and

all matters recorded at the date of this transfer in registers open to public
inspection, are deemed to be within the actual knowledge of the Transferee for
the purposes of section 6(2)(a) of the LPMPA 1994, notwithstanding section 6(3)
of the LPMPA 1994.

11  Declaration of trust. The transferee is more than one person and

[ ] they are to hold the property on trust for themselves as joint tenants

[ ] they are to hold the property on trust for themselves as tenants in common in equal
shares
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[ ] they are to hold the property on trust:

12

Additional provisions

12.1 DEFINITIONS AND INTERPRETATION

12.1.1 The following definitions and rules of interpretation apply in this Transfer:

“Plan”

the plan annexed hereto and labelled [ I;

“Retained Land” the land contained in title number [ ] as at the date hereof;

“S. 106 Agreement” an agreement entered into pursuant to section 106 of the Town and

Country Planning Act 1990 on [ ] by (1) The Mayor and Burgesses of the
London Borough of Lambeth; (2) Metropolitan Housing Trust Limited; (3)
Metropolitan Development Services Limited; (4) Transport for London; and (5)
Prudential Trustee Company Limited in relation to the Property, the Retained
Land and other land;
12.1.2 References in this Transfer:
12.1.2.1 to the Transferee include the Transferee’s successors in title the
owners from time to time of the Property; and

12.1.2.2 to the Transferor include its successors in title the owner from time
to time of the Retained Land

save where the context otherwise precludes.

12.1.3 A reference to a statute, statutory provision or subordinate legislation is a
reference to it as it is in force from time to time taking account of any
amendment or re-enactment and includes any statute, statutory provision or
subordinate legislation which it amends or re-enacts.

12.14 Reference to the Property or to any other land is to include any part or parts as
well as the whole.

12.1.5 All sums referred to are exclusive of Value Added Tax.

12.1.6 Any obligation in this Transfer on the Transferee not to do something includes

an obligation not to permit or allow that thing to be done and an obligation to
use reasonable endeavours to prevent that thing from being done by another

person.
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12.1.7 Where a party is more than one person their rights and obligations are joint and

individual.

12.1.8 The clause and schedule headings do not affect the interpretation of this
Transfer.

12.1.9 Any words following the terms including, include, in particular, for example

or any similar expression shall be construed as illustrative and shall not limit
the sense of the words, description, definition, phrase or term preceding
those terms.

12.1.10 A provision of this Transfer which is void or unenforceable shall be severed
from all other provisions of this Transfer and the remaining provisions shall
continue to have effect.

12.1.11 Save where otherwise expressly stated, any reference to a clause or to a
schedule or to an annexure is a reference to a clause of or to a schedule to or
to an annexure of this Transfer.

12.2 RIGHTS GRANTED FOR THE BENEFIT OF THE PROPERTY

None

12.3  RIGHTS RESERVED FOR THE BENEFIT OF THE RETAINED LAND
None

12.4 RESTRICTIVE COVENANTS BY THE TRANSFEREE

The Transferee covenants with the Transferor, for the benefit of the Retained Land, with

the intention of binding the Property:

1241 Not to cause or permit to be done in or upon the Property or any part
thereof any act or thing which may be or become a legal nuisance to the
owners or occupiers for the time being of the Retained Land or any part
thereof.

12.4.2 Not to do or agree to anything on the Property which will delay or hinder, or
prevent, the development of the Retained Land for Educational Purposes (as
defined in the S. 106 Agreement) provided that the redevelopment of the
Property for residential purposes will not be deemed to be in breach of this
covenant.

125 RESTRICTIVE COVENANTS BY THE TRANSFEROR

The Transferor covenants with the Transferee, for the benefit of the Property, with the

intention of binding the Retained Land:
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125.1

12.5.2

12.6

Not to cause or permit to be done in or upon the Retained Land or any part
thereof any act or thing which may be or become a legal nuisance to the
owners or occupiers for the time being of the Property or any part thereof.

Not to do or agree to anything on the Retained Land which will delay hinder
or prevent the development of the Property.

TITLE MATTERS

The disposition effected by this Transfer is made subject to the following matters (which

the Transferee is deemed to have full knowledge of):

12.6.1 any matters discoverable by inspection of the Property before the date hereof;

12.6.2

12.6.3

12.6.4

12.6.5

12.6.5

12.6.6

12.6.7

12.6.8

12.7

any matters which the Transferor does not and could not reasonably know

about;

any matters disclosed or which would have been disclosed by the searches and
enquiries which a prudent buyer would have made before entering into a

contract for the purchase of the Property;

any matters, other than financial charges, contained or referred to in the entries

or records made in registers maintained by HM Land Registry under title number

l;

public requirements;

any notice, order or proposal given or made by a body acting on statutory

authority;

all local land charges whether registered or not before the date of this Transfer
and all matters capable of registration as local land charges whether or not

actually registered;

any matters which are unregistered interests which override registered

dispositions under Schedule 3 to the Land Registration Act 2002; and
the S. 106 Agreement

INDEMNITY COVENANT

The Transferee hereby covenants with the Transferor by way of indemnity only that the

Transferee and its successors in title to the Property will from the date if this Transfer

comply with the agreements, covenants, restrictions, stipulations and other matters

contained or referred to in clause 12.6 of this Transfer so far as they relate to the Property

and will indemnify and keep the Transferor and its successors in title fully and effectually
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indemnified against all actions, proceedings, damages, costs, claims and expenses which

may be suffered or incurred by the Transferor and its successors in title to the Retained

Land in respect of any future breach or non-observance or non-performance of those

covenants and conditions.

12.8

12.8.1

12.8.1

12.8.2

12.8.3

12.8.4

12.8.5

12.8.6

12.8.7

AGREEMENT AND DECLARATIONS

Neither the Transferee nor the persons deriving title under it shall become
entitled whether by implication prescription or otherwise to any right of light
or air or other right or easement (except as herein contained) which would
restrict or interfere with the free use of the Retained Land or any part or
parts thereof for building or other purposes and any enjoyment of light or air
to the Property is by consent.

Neither the Transferor nor the persons deriving title under it shall become
entitled whether by implication prescription or otherwise to any right of light
or air or other right or easement (except as herein contained) which would
restrict or interfere with the free use of the Property or any part or parts
thereof for building or other purposes and any enjoyment of light or air to
the Retained Land is by consent.

The Transferee shall not have the benefit of any easement or right other than
those expressly granted by this Transfer and the operation of section 62 of the
Law of Property Act 1925 and the rule in Wheeldon v Burrows is excluded from
this Transfer.

This Transfer and any dispute or claim arising out of or in connection with it
or its subject matter or formation (including non-contractual disputes or
claims) shall be governed by and construed in accordance with the law of
England and Wales and the parties submit to the exclusive jurisdiction of the
English Courts.

Other than as herein provided the parties to this transfer expressly agree that a
person who is not a party to this transfer does not have the right to enforce any
term of this Transfer under the Contracts (Rights of Third Parties) Act 1999.

If any term of this Transfer is, in whole or in part, held to be illegal or
unenforceable to any extent under any enactment or rule of law that term or
part shall to that extent be deemed not to form part of this Transfer and the
enforceability of the remainder of this Transfer shall not be affected.

This Transfer constitutes the whole agreement between the parties and
supersedes all previous discussions, correspondence, negotiations,
arrangements, understandings and agreements between them relating to
their subject matter.

Each party acknowledges that in entering into this Transfer it does not rely
on, and shall have no remedies in respect of, any representation or warranty
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(whether made negligently or innocently) other than those set out in this
Transfer or the documents annexed to it.

12.8.8 Nothing in this Transfer shall limit or exclude any liability for fraud.

12.8.9 The Property will as a result of this Transfer be held by Metropolitan Housing
Trust Limited, an exempt charity.

13 Execution

Executed as a DEED by affixing
the Common Seal of
METROPOLITAN HOUSING
TRUST LIMITED in the presence
of:

~_— ~— ~— ~—  ~

Authorised Signatory

Authorised Signatory

Executed as a DEED by affixing
the Common Seal of the
MAYOR AND BURGESSES OF
THE LONDON BOROUGH OF
LAMBETH in the presence of:

~_— ~— ~— ~
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Authorised Signatory
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